

JULY 19, 2011

ADDENDUM #3
NWIT-11-26
Excavation & Shoring – MUCF & Office Tower
New Westminster, BC

This addendum modifies the Invitation to Tender only as noted:

BID DOCUMENTS – COVERING PAGES

BID DUE

Change to read **3:00 PM (Local Time) on Monday, July 25th, 2011**

BID FORM – 5.0 PRICE BREAKDOWN

Clarification:

Base price for **Item 5.3.1.3 - Bulk Excavation** is to include price for disposal of excavated material to **RL Minus (-) standard**.

BID FORM – 7.0 SEPARATE PRICES

Add:

Description		Add or Deduct from Base Bid
7.2.2	Bulk excavation (machine) and disposal to RL Plus (+) standard	\$

Due to the addition of pricing information, this Addendum (No. 3) becomes part of the Bid Form for this tender.

DIVISION 31 – EARTHWORKS - DWG 31 23 00

ADD:

“In the event any archaeological artifacts within the project are discovered during the course of the work, the Owner shall have and retain all right, title, and interest to such artifacts and shall have the further right, during the course of the contract to examine, or cause to have examined, the site of the work for any such artifacts and to perform or have performed archeological excavations and all other related work to explore for,

discover, recover, and remove such artifacts from the site of the work. In the event the archeological examination and related work delays the Contractor's work, he shall be entitled to an extension of time to complete the work equal to the number of days he is thus delayed. It is anticipated that if there are any findings the maximum delay would be 2 days but timing will be negotiated with the contractor.

“Archaeological artifacts” is defined as any fossils, artifacts, coins, articles of value or antiquity, remains and other items of archaeological or historical interest or value discovered at the place of work.

END OF ADDENDUM #3

Please acknowledge all addenda on page 6 of 8 in the Bid Form.

Yours truly,

Roy Moulder, SCMP
Manager, Purchasing
Tel: 604-527-4525