



September 10, 2020

ADDENDUM #2
NWIT-20-05
2020 Watermain Replacement Program
New Westminster, BC

This addendum modifies the Invitation to Tender only as noted:

1. Tender-Contract Document

<DELETE> Complete Tender Document – Contract No. NWIT-20-05 2020 Watermain Replacement Program with cover page reference MMCD 2009 Edition V. 2020-05-13 C Doc#1666563-v1 (60 pages) in its entirety, and

<REPLACE WITH>

Complete Tender Document – Contract No. NWIT-20-05 2020 Watermain Replacement Program Revised September 10, 2020 with cover page reference MMCD 2009 Edition V. 2020-05-13 C Doc#1667377-v1 and noted as Revised Sep 10, 2020 on all pages (61 pages following). **All additions to document are highlighted.**

2. Tender-Contract Drawings

<DELETE> NWIT-20-05 Addendum #1 – Tender-Contract Drawings (11 pages) and
<REPLACE WITH> NWIT-20-05 Addendum #2 – Revised Tender-Contract Drawings (12 pages)

3. Enquiries and Responses

- 1) There are several provisional items that say each. How many meters do I assume for each of these? Is there restoration involved?

Provisional Items are provided for the Contractor to price. The quantity of these items are not known. In general, the provisional items are included for unknown service sizes where service record information was not available. Temporary and permanent restoration will be required.

- 2) In the SOQ Agnes Street, item 4.12 is a repeat of item 4.04. Is this a misprint? Please confirm

Confirmed this is a misprint, see revised Schedule of Quantities and Prices.

- 3) In SOQ Seventh Avenue, 4.02.01-4.02.04 is a repeat of item 4.01.01-4.01.04 with matching quantities. Is this a misprint? Please confirm

See revised Schedule of Quantities and Prices.

- 4) In the SOQ Agnes Street, item 4.02.09 calls for 150x150x750 tee. Do you mean 150x150x75 tee? Please confirm.
See revised Schedule of Quantities and Prices
- 5) Item 2. Delete tender contract drawings and replace with revised tender drawings (there are no new drawings posted),
Drawings provided. (attachment)
- 6) Closing date....is it the 15th or 17th?
Closing date has been extended to SEPTEMBER 22, 2020
- 7) Tender schedule of quantities, Seventh Avenue.....items have been deleted (gate valves) that are required and items have been repeated twice (refer to items 4.01 and 4.02 for 75-200mm mains).
See revised Schedule of Quantities and Prices.
- 8) Tender schedule of quantities, Agnes Street.....item 4.02.09: 150x150 x750 tee (is this correct? Where is the 750mm main?), where are the other 750mm pipe/fittings that would be required? Install city supplied sampling station is in the schedule twice.
See revised Schedule of Quantities and Prices.
- 9) No details on water sampling station are provided?
See revised Schedule of Quantities and Prices, contractor to install Water Sampling Station as per City of Vancouver Standard Detail Drawings W5.2
- 10) Hours of work for all locations are not clearly identified. Are road closures and or detours allowed on Seventh, Agnes or Braid?
Construction is permitted from 7:00 am to 8:00 pm from Monday through Friday, 9:00 am to 6:00 pm on Saturday. Construction within high volume of traffic and/or busy intersection will be permitted from 9:00 am to 3:00 pm. Construction outside of noise Bylaw require City approval. Tie-ins within high impacted areas and busy intersections may require night work and will be assessed case by case.
- 11) No details on temporary overland service to 338 Ward Street provided.
Refer to Supplementary Specifications 1.8.22S

Please acknowledge this addendum as directed in the Revised September 10, 2020 Form of Tender.

END OF ADDENDUM #2

Yours truly,



Gilbert Matembe, SCMP
Intermediate Buyer, Purchasing
nwpurchasing@newwestcity.ca