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INVITATION TO TENDER

CORPORATION OF THE CITY OF NEW WESTMINSTER
(THE OWNER)

Contract:

Wood Street Canal Rehabilitation

Reference No: NWIT-21-28
The Owner invites tenders for:
Slope repair of portions of the Wood Street Canal including placement of riprap and gabions,
removal of slumped material along the canal bottom, planting of trees, and shrubs.
Bidders to take note of and pay attention to the timing of construction and environmental
requirements included in Instructions to Tenderers 25 and 26.
Copies of the Contract Documents are available for download from the City of New Westminster
Purchasing site at:
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/request-for-bids-andproposals-open
Tenderers are responsible to check for all subsequent addendums/amendments on the City’s Purchasing
web page and/or BC Bid and respond according to the Invitation to Tender documents.
Tenders are scheduled to close at:
Tender Closing Date: Wednesday, December 1, 2021
Tender Closing Time: 3:00 pm (Local Time)
Tenders to be submitted by email to nwpurchasing@newwestcity.ca with Subject “NWIT-21-28 Wood
Street Canal Rehabilitation”. The City reserves the right to ask any Tenderer to forward a hard copy of
the tender and bond after Tender Closing.
A tender shall be accompanied by Bid Security in the amount of ten percent (10%) of the Tender Price
payable to the Corporation of the City of New Westminster. The successful tenderer will be required to
provide a Performance and Labour and Material Payment Bond each in the amount of fifty percent (50%)
of the Tender Price. An Agreement of Surety to bond shall accompany the tender submitted.
Enquiries regarding this tender may be directed to:
Heather Rossi, Intermediate Buyer
City of New Westminster
email: nwpurchasing@newwestcity.ca
The lowest or any Tender may not necessarily be accepted and the City will not be responsible for any cost
incurred by the Tenderer in preparing the Tender. Tender award will be contingent on budget approval
from the City of New Westminster Council.
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INSTRUCTIONS TO TENDERERS

Instructions to Tenderers, Part I
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IT PART 1 PAGE 1

INSTRUCTIONS TO TENDERERS – PART 1
(TO BE READ WITH “INSTRUCTIONS TO TENDERERS - PART II” CONTAINED IN THE EDITION
OF THE PUBLICATION “MASTER MUNICIPAL CONSTRUCTION DOCUMENTS” SPECIFIED IN
ARTICLE 2.2 BELOW)

CORPORATION OF THE CITY OF NEW WESTMINSTER
(THE OWNER)

Contract:

Wood Street Canal Rehabilitation

Reference No:

NWIT-21-28

1.0

Introduction

1.1

These Instructions apply to and govern the preparation of tenders
for this Contract. The Contract is generally for the following work:
Slope repair of portions of the Wood Street Canal including
placement of riprap and gabions, removal of slumped
material along the canal bottom, planting of trees, and shrubs.

1.2

Direct all inquiries regarding the Contract, to:
Heather Rossi, Intermediate Buyer
City of New Westminster
511 Royal Ave, New Westminster, BC, V3L 1H9
email: nwpurchasing@newwestcity.ca

2.0

Tender
Documents

2.1

The tender documents, which a tenderer should review to prepare a
tender, consist of all of the Contract Documents listed in Schedule
1 entitled “Schedule of Contract Documents”. Schedule 1 is
attached to the Agreement which is included as part of the tender
package. The Contract Documents include the drawings listed in
Schedule 2 to the Agreement, entitled “List of Contract Drawings”,
and Schedule 3 “Prime Contractor Designation”.

2.2

Portions of the Contract Documents are included by reference.
Copies of these documents have not been included with the tender
package. These documents are the Instructions to Tenderers - Part
II, General Conditions, Specifications, and Standard Detail
Drawings. They are those contained in the publication entitled
“Master Municipal Construction Documents - General Conditions,
Specifications, and Standard Detail Drawings”. Refer to Schedule 1
to the Agreement or, if not specified in Schedule 1, then the
applicable edition shall be the most recent edition as of the date of
the Tender Closing Date. All sections of this publication are by
reference included in the Contract Documents.
Copies of the Master Municipal Construction Document (Platinum
Edition) can be obtained at:
Support Services Unlimited
#102 – 211 Columbia Street
Vancouver, BC, V6A 2R5
604 681-0295
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Addenda

3.0

Submission of
Tenders

2.3

Any additional information made available to tenderers prior to the
Tender Closing Time by the Owner or representative of the Owner,
such as geotechnical reports or as-built plans, which is not
expressly included in Schedule 1 or Schedule 2 to the Agreement,
is not included in the Contract Documents. Such additional
information is made available only for the assistance of tenderers
who must make their own judgment about its reliability, accuracy,
completeness and relevance to the Contract, and neither the Owner
nor any representative of the Owner gives any guarantee or
representation that the additional information is reliable, accurate,
complete or relevant.

2.4

Should addenda to the tender documents be required for any
reason, it is the City’s intention not to issue addenda during a
period three (3) days prior to the Tender Closing date and
time.

2.5

All Addenda become part of the Contract Documents.

2.6

Failure to acknowledge any Addendum may result in the
disqualification of the Tenderer.

3.1

Tenders must be submitted in electronic format, to the email
address below and must be received on or before:
Tender Closing Time: 3:00 pm (Local Time)
Tender Closing Date: Wednesday, December 1, 2021

4.0

Tender
Requirements

Address:

Email to: nwpurchasing@newwestcity.ca with
Subject “NWIT-21-28 Wood Street Canal
Rehabilitation”.

Attention:

Purchasing Manager

3.2

Late tenders will not be accepted or considered, and will be
returned unopened.

3.3

The City will not open this Tender in public. The City will make
the Tender results available to Tenderers within a reasonable
period following the Tender Closing Date and Time.

4.1

IT 5.3.4 (amend clause 5.3.4 as follows)
Add “The Comparable Work Experience listed in Appendix 4 must
be comparable in scope and magnitude to the Work of this Tender.”

4.2

IT 5.3 (amend clause 5.3 as follows)
Add “5.3.6 Appendix 6 – Force Account Labour and Equipment
Rates. Insert the hourly rates for Labour and Equipment including
allowances for taxes, assessments, benefits, tools, overhead, and
profit.”
Add “5.3.7 Appendix 7 – Declaration – Living Wage Employer”
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5.0

Amendment of
Tenders

5.1

IT 12.1 (amend clause 12.1 as follows)
Delete “or fax,” from the first sentence.

6.0

Award

6.1

IT 15.1 (delete clause 15.1.1 and replace with):
15.1.1 Reject any or all Tenders if the City determines, in its sole
discretion and after appropriate investigation and
evaluation, that:
a) the comparable work references are, in the opinion of
the City, unsatisfactory; OR
b) information becomes available after Closing Time
which significantly changes the scope or extent of the
project; OR
c) the Tender, or all of the Tenders, exceeds the available
budget funds; OR
d) less than three (3) Tenders are received.

6.2

IT 15.5 (add clause 15.5 as follows)
In exercising its discretion, the Owner will have regard to the
information provided by the Tenderer in the Appendices to the
Form of Tender as described under IT 5, and may also have regard
to any information obtained by the Owner in evaluating such tender
information, as well as the Owner’s previous experience, if any,
with the Tenderer. In exercising its discretion the Owner may
consider, but is not limited to, the following criteria in addition to
the Tender Price:
a) the proven experience of the Tenderer, and any listed
subcontractors to do the Work;
b) the Tenderer’s ability to complete the Work within the
Preliminary Construction Schedule;
c) the Tenderer’s ability to work effectively with the Owner,
its consultants and representatives;
d) the Tenderer’s ability to manage and do the work
effectively using the named superintendent and submitted
contractors and subcontractors;
e) the Tenderer’s history on other projects including with
respect to quality of work, changes in the work, force
account work, and the contract administration costs of the
Owner;
f) the nature of any legal proceedings undertaken the by
Tenderer, or any officer or director of the Tenderer or
affiliate of the Tenderer, directly (or indirectly through
another corporation) against the Owner within the previous
five years of the Invitation to Tenders;
g) litigation and on-going unresolved claims;
a. in addition to any other provision of this tender
document, and without limiting the City’s discretion
under any other provision of this tender document,
the City may, in its absolute discretion, reject a
tender if:
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i.

the Tenderer, or any officer or director of the
Tenderer, is or has been engaged directly or
indirectly in a legal action against the City in
relation to any matter; or,
ii. the Tenderer has current unresolved extra
work claims totalling in excess of
$100,000.00 beyond 90 days of contract
substantial completion for any construction
project with the City.
b. in determining whether or not to reject a tender
under this section, the City will consider whether the
litigation or unresolved extra work claim is likely to
affect the Tenderer’s ability to work with the City,
its employees, consultants and representatives and
whether the City’s experience with the Tenderer
indicates an unusual risk the City will incur
increased staff and legal costs in the administration
of the contract if awarded to the Tenderer.
The Owner will, following receipt of an acceptable tender, issue in
writing a Notice of Acceptance to the successful tenderer. This
Notice will be given as soon as possible following the closing of
tenders and, unless otherwise agreed to by the tenderer, not later
than sixty (60) days following the Tender Closing Date.
6.3

IT 15.6 (add clause 15.6 as follows)
The Owner may, prior to and after Contract Award, negotiate
changes to the scope of the Work, the type of materials, the
specifications or any conditions with the low tenderer without
having any duty or obligation to advise any other tenderer or to
allow them to vary their Tender Prices as a result of such changes
and the Owner shall have no liability to any other tenderer as a
result of such negotiations or modifications.
The award of this Contract is subject to approval of the Owner and
to the availability of sufficient funds to complete the Work. The
City may delete certain portions of the Work if Tender Prices
exceed the available budget.

7.0

Prime
Contractor
Designation

7.1

IT 18.0 (add clause 18.0 as follows)
Schedule 3 Prime Contractor Designation forms part of the
Agreement.

8.0

Freedom of
Information

8.1

IT 19.0 (add clause 19.0 as follows)
The City of New Westminster is subject to the Province of British
Columbia Freedom of Information and Protection of Privacy Act.
All documents will be received and held in confidence by the City
of New Westminster and the information will not be disclosed,
except to the extent necessary for carrying out the City's purposes
or as required by law.
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9.0

Living Wage
Information

9.1

IT 20.0 (add clause 20.0 as follows)
Effective January 1, 2011, the City of New Westminster became
a “Living Wage Employer” (see Form of Tender - Appendix 7).
As such, the City has established a Living Wage Policy that
requires all firms that are contracted by the City to provide
services on City premises, to pay their employees, who perform
said service on City property, a Living Wage as calculated by
the Living Wage for Families Campaign. The current living
wage rate for Metro Vancouver is $20.52 per hour, assuming no
benefits are provided by the employer.
In order to determine an employee’s hourly rate with benefits the
Living Wage for Families has created a Living Wage Calculator
to assist with this determination. Please access the following
website to determine your compatibility.
http://www.livingwageforfamilies.ca/living_wage_calculator
The City includes in all its competitive bid documents a
Declaration referencing the City’s expectations with
regards to compliance of the Policy. Completion and
submission of the Declaration is required prior to
Contract award (see Form of Tender - Appendix 7). In
evaluating submissions, the City intends to rely on the
Declaration provided by a Respondent and shall have no
obligation or duty to investigate the truthfulness of the
Declaration.
Please review the City’s Living Wage Page for further information.

10.0

Good
Neighbour
Protocol

10.1 IT 21.0 (add clause 21.0 as follows)
This policy is for City-led construction projects and works. The
Good Neighbour Protocol (GNP) provides guidelines to minimize
construction related impacts to residents and businesses.
The successful contractor will be required to adhere to the Good
Neighbour Protocol. Please review the City’s Good Neighbour
Protocol for further information.

11.0

Non-Road
Diesel Engine
Emissions
Regulation

11.1 IT 22.0 (add clause 22.0 as follows)
All non-road diesel powered equipment that is 25 hp (19 kw) or
greater must comply with Metro Vancouver’s Non-Road Diesel
Engine Emissions Regulation Bylaw No. 1161, 2012 (the Bylaw).
The Bylaw requires owners or operators of Tier 0 and Tier 1 nonroad diesel engines to register, label, and pay fees in order to
operate within Metro Vancouver. Please advise what Engine Tier
your proposed equipment meets and if it complies with Metro
Vancouver’s Bylaw. Provide the engine registration number issued
by Metro Vancouver if applicable. The City, at its discretion, may
give preference to equipment that meets higher emission standards.
To register your equipment call Metro Vancouver for assistance at
604-451-6655 or visit www.metrovancouver.org/nonroaddiesel
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12.0

COVID 19
Global
Pandemic

12.1 IT 23.0 (add clause 23.1 as follows)
The City expects the successful contractor to follow the Guidance
to construction sites operating during COVID-19 issued by the
Provincial Heath Officer of BC refer to:
http://www.bccassn.com/media/Guidance%20to%20Construction%
20Sites%20Operating%20During%20COVID19.pdf
12.2 IT 23.0 (add clause 23.2 as follows)
Due to the COVID 19 global pandemic, the City may be required
or decide to not proceed with the Work or to terminate any contract
prior to the Work commencing. If this occurs, the City will only
pay for actual costs incurred by the contractor (i.e. bonds,
insurance, mobilization).

13.0

Tree
Protection

13.1 IT 24.0 (add clause 24.0 as follows)
The contractor must protect all trees in accordance with City
policy. Requirements for tree protection are available on the City’s
website. The contractor is required to make application and obtain
a tree protection permit prior to the start of the work. Final location
of the tree protection is to be reviewed with, and approved by the
City Arborist.

14.0

Qualified
Environmental
Professional
(QEP)

14.1 IT 25.0 (add clause 25.0 as follows)
The Contractor is required to have a Qualified Environmental
Professional (QEP) on site for all high-risk works such as site
isolation, fish salvage, in-water works, implementation of
environmental best management practices, protection of fish
habitat, etc… The QEP is responsible to implement all
environmental measures included in DFO letter dated May 5, 2021
and WSA permit dated Oct 5, 2021.

15.0

Construction
Timing

15.1 IT 26.0 (add clause 26.0 as follows)
The works are to be constructed in May or June of 2022 during dry
conditions, under the guidance of the Qualified Environmental
Professional.
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Form of Tender
Appendix 1: Schedule of Quantities and Prices
Appendix 2: Preliminary Construction Schedule
Appendix 3: Experience of Superintendent
Appendix 4: Comparable Work Experience
Appendix 5: List of Sub-Contractors
Appendix 6: Force Account Labour and Equipment Rates
Appendix 7: Declaration – Living Wage Employer
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FORM OF TENDER
CORPORATION OF THE CITY OF NEW WESTMINSTER
(THE OWNER)

Contract:

Wood Street Canal Rehabilitation

Reference No:

NWIT-21-28

To Owner:
1

WE, THE UNDERSIGNED:
1.1

have received and carefully reviewed all of the Contract Documents, including the
Instructions to Tenderers, the specified edition of the “Master Municipal Construction
Documents - General Conditions, Specifications and Standard Detail Drawings” and the
following Addenda:
(Addenda, if any)

1.2

have full knowledge of the Place of the Work, and the Work required; and

1.3

have complied with the Instructions to Tenderers; and

2

ACCORDINGLY WE HEREBY OFFER
2.1

to perform and complete all of the Work and to provide all the labour, equipment and
material all as set out in the Contract Documents, in strict compliance with the Contract
Documents; and

2.2

to achieve Substantial Performance of the Work on or before forty (40) working days
from the Notice to Proceed; and

2.3

to do the Work for the price, which is the sum of the products of the actual quantities
incorporated into the Work and the appropriate unit prices set out in Appendix 1, the
“Schedule of Quantities and Prices”, plus any lump sums or specific prices and
adjustment amounts as provided by the Contract Documents. For the purposes of tender
comparison, our offer is to complete the Work for the “Tender Price” as set out on
Appendix 1 of this Form of Tender. Our Tender Price is based on the estimated quantities
listed in the Schedule of Quantities and Prices, and excludes GST.

3

WE CONFIRM:
3.1

that we understand and agree that the quantities as listed in the Schedule of Quantities and
Prices are estimated, and that the actual quantities will vary.

3.2

that we acknowledge the presence of the COVID-19 virus in Canada and other
jurisdictions.

3.3

that we acknowledge the consequences and impacts “Known Impacts” of the COVID-19
Pandemic existing as of the date of this Form of Tender including, without restriction:
a) orders, directives and recommendations of any Government Authority issued up to
and including the date of this Agreement, and respecting public health or other
requirements related to response to and prevention of infection by the COVID-19
virus;

Tenderer’s Initials
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b) impacts to availability of labour or materials required in order to carry out the Work,
arising from the COVID-19 Pandemic;
c) any the impacts of self-isolation/quarantine or regulated quarantine as regulated by the
Province;
the “Known Impacts”, are known to the Contractor and to the Owner, have been
accounted for by the Contractor within the Construction Schedule, as well as the Tender
Price.
4

WE CONFIRM:
4.1

5

that the following appendices are attached to and form a part of this tender:
4.1.1

the appendices as required by paragraph 5.3 of the Instructions to Tenderers – Part
II; and

4.1.2

the Bid Security as required by paragraph 5.2 of the Instructions to Tenderers – Part
II.

WE AGREE:
5.1

that this tender will be irrevocable and open for acceptance by the Owner for a period of
sixty (60) calendar days from the day following the Tender Closing Date and Time, even if
the tender of another tenderer is accepted by the Owner. If within this period the Owner
delivers a written notice (“Notice of Award”) by which the Owner accepts our tender we
will:
5.1.1

within 15 Days of receipt of the written Notice of Award deliver to the Owner:
a)

a Performance Bond in the amount of 50% of the Contract Price, issued by
a surety licensed to carry on the business of surety ship in the Province of
British Columbia, and in a form acceptable to the Owner;

b)

a Labour and Material Payment Bond in the amount of 50% of the
Contract price, the Labour and Material Payment Bond must be a Broad
Form bond, protecting all companies with a direct contract with the
Principal or any sub-contractor of the Principal;

c)

a Baseline Construction Schedule, as provided by GC 4.6.1;

d)

a “clearance letter” indicating that the tenderer is in WorkSafeBC
compliance;

e)

a copy of the insurance policies as specified in GC 24 indicating that all
such insurance coverage is in place; and,

f)

proof of a valid City of New Westminster or MetroWest Inter-Municipal
Business License

5.1.2

sign the Contract Documents as required by GC 2.1.2.

5.1.3

within 2 Days of receipt of written “Notice to Proceed”, or such longer time as may
be otherwise specified in the Notice to Proceed, commence the Work; and

Tenderer’s Initials
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6

WE AGREE:
6.1

that, if we receive written Notice of Award of this Contract and, contrary to paragraph 5 of
this Form of Tender, we:
a) fail or refuse to deliver the documents as specified by paragraph 5.1.1 of this Form of
Tender; or
b) fail or refuse to commence the Work as required by the Notice to Proceed,
then such failure or refusal will be deemed to be a refusal by us to enter into the Contract
and the Owner upon written notice to us, may award the Contract to another party. We
further agree that, as full compensation on account of damages suffered by the Owner
because of such failure or refusal, the Bid Security shall be forfeited to the Owner, in an
amount equal to the lesser of:
a) the face value of the Bid Security; and
b) the amount by which our Tender Price is less than the amount for which the Owner
contracts with another party to perform the Work.

7

OUR ADDRESS is as follows:

Phone:
Fax:
E-mail::
Attention:
This Tender is executed this
_______ day of ______________________, 2021
Contractor:

(full legal name of corporation, partnership or individual)

(Authorized Signatory)

(Authorized Signatory)

Tenderer’s Initials
MMCD 2009 Edition V.2021-11-02 C

Reference No. NWIT-21-28

FT PAGE 4

FORM OF TENDER – Appendix 1
SCHEDULE OF QUANTITIES AND PRICES
(See paragraph 5.3.1 of the Instructions to Tenderers - Part II)

(All prices and Quotations including the Contract Price shall include all Taxes,
but shall not include GST. GST shall be shown separately.)

Item

1.01

MMCD
Ref.

Description

01 33 01

Project Record Documents

Unit
Price ($)
Incidental

Material Testing

Incidental

1.1.1
01 55 00

1.02

1.03

1.4.9.3.1

Environmental Protection

01 53 01

Temporary Facilities

31 23 01
1.04

1.10.7

Dewatering of Canal
Excavating, Trenching and
Backfilling
Excavation of failed slope
Removal of slumped material along
the canal bottom
Trucking and disposal of salt and
hydrocarbon contaminated soil
Supply and Place clean pitrun
sand/gravel

1.05
1.06
1.07
31 97 10

Qty

Traffic Control, Vehicle Access
and Parking
Signs and Hazard Markers During
Construction

01 57 01

1.3.1

Unit

Amount
($)

Incidental
Incidental
Incidental

L.S

1

$

$

Cu.M.

694

$

$

Cu.M.

160

$

$

Cu.M.

498

$

$

Cu.M.

498

$

$

Riprap

1.08

1.4.1

Remove and replace riprap on slope

Sq.M.

310

$

$

1.09

1.4.2

Place riprap at toe of slope

Sq.M.

160

$

$

Sq.M.

208

$

$

Sq.M.

680

$

$

Sq.M.

500

$

$

31 36 13
1.10

Flex MSE soil slope
31 32 19

1.11

1.12

Gabions

1.6.1

Geosynthetics
Geogrid

32 92 19

Hydraulic Seeding

1.8.1

Hydraulic Seeding

Tenderer’s Initials
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Item

MMCD
Ref.
32 93 01

1.13

1.9.1

Description

Unit

Qty

Planting of Trees, Shrubs and
Ground Covers
Plantings on Canal Slope

L.S.

1

Unit
Price ($)

$

Tender Price to be carried over to Summary Sheet

Amount
($)

$

$

Tenderer’s Initials
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FORM OF TENDER – Appendix 1
SCHEDULE OF QUANTITIES AND PRICES
(See paragraph 5.3.1 of the Instructions to Tenderers - Part II)

(All prices and Quotations including the Contract Price shall include all Taxes,
but shall not include GST. GST shall be shown separately.)

TENDER SUMMARY

ITEM

TOTAL AMOUNT
Wood Street Canal Rehabilitation

$
$
$
$

TENDERED PRICE $
5% GST $
TOTAL TENDERED PRICE $

Tenderer’s Initials
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FORM OF TENDER – Appendix 2
PRELIMINARY CONSTRUCTION SCHEDULE
(See paragraph 5.3.2 of the Instructions to Tenderers - Part II)

Indicate schedule with bar chart with major item descriptions and time

CONSTRUCTION SCHEDULE (WEEKS)

ACTIVITY
1

2

3

4

5

6

7

8

9

10

11

12

Tenderer’s Initials
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FORM OF TENDER – Appendix 3
EXPERIENCE OF SUPERINTENDENT
(See paragraph 5.3.3 of the Instructions to Tenderers - Part II)

Include name and contact information for references
Name:

Years’ Experience:

Experience:
Date:
Project Name:
Responsibilities:
References:

Date:
Project Name:
Responsibilities:
References:

Date:
Project Name:
Responsibilities:
References:

Tenderer’s Initials
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FORM OF TENDER – Appendix 4
COMPARABLE WORK EXPERIENCE
(See paragraph 5.3.4 of the Instructions to Tenderers - Part II and paragraph 4.1 of the Instructions to Tenderer –
Part I – add additional pages as necessary)

Company / Owner’s Name:
Contact Person:

Phone:

Email Address
Description of Work:

Project Date:

Approximate Value:

Company / Owner’s Name:
Contact Person:

Phone:

Email Address
Description of Work:

Project Date:

Approximate Value:

Company / Owner’s Name:
Contact Person:

Phone:

Email Address
Description of Work:

Project Date:

Approximate Value:

Tenderer’s Initials
MMCD 2009 Edition V.2021-11-02 C
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FORM OF TENDER – Appendix 5
LIST OF SUBCONTRACTORS
(See paragraph 5.3.5 of the Instructions to Tenderers - Part II)

TENDER ITEM

TRADE

SUBCONTRACTOR
NAME

PHONE
NUMBER

Tenderer’s Initials
MMCD 2009 Edition V.2021-11-02 C
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FORM OF TENDER – Appendix 6
FORCE ACCOUNT LABOUR AND EQUIPMENT RATES
(See paragraph 4.2 – 5.3.6 of the Instructions to Tenderers - Part I)

Labour and Equipment Classification

Hourly Rate

Overtime Rate

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

$

/hour $

/hour

Tenderer’s Initials
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FORM OF TENDER – Appendix 7
DECLARATION – LIVING WAGE EMPLOYER
(See paragraph 4.2 - 5.3.7 and paragraph 9.1 of the Instructions to Tenderers – Part I)

I,

as a duly authorized signing officer of

Company:
Address
, confirm that all employees and
sub‐contractors under our contract with the City as outlined below, are paid not less than the
“Living Wage” as calculated by the Living Wage for Families Campaign.
I understand that this requirement extends only to those employees and sub‐contractors’
employees that perform work while on City premises and property for durations in excess of
one continuous hour per occasion.
I understand that the City will conduct audits if and when notification of breach of this
compliance is received by the City. I understand that in the event any breach of this
declaration is found to be true, the City reserves the right to cancel its contract without
penalty at any time once said authentication of the breach is made.
Contract Name:

Authorized Signatory:

Dated:

Tenderer’s Initials
MMCD 2009 Edition V.2021-11-02 C
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AGREEMENT
BETWEEN OWNER AND CONTRACTOR
( FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT - TO BE USED ONLY WITH THE GENERAL CONDITIONS AND OTHER
STANDARD DOCUMENTS OF THE UNIT PRICE MASTER MUNICIPAL CONSTRUCTION DOCUMENTS. )

BETWEEN OWNER AND CONTRACTOR
This agreement made in duplicate this
______ day of ___________, 2021
Contract: Wood Street Canal Rehabilitation
Reference No. NWIT-21-28
BETWEEN:
The

Corporation of the City of New Westminster
511 Royal Avenue
New Westminster, BC, V3L 1H9
(the “Owner”)

AND:

(NAME AND OFFICE ADDRESS OF CONTRACTOR)

(the “Contractor”)

The Owner and the Contractor agree as follows:
Article 1
The Work Start /
Completion Dates

MMCD 2009 Edition

1.1

The Contractor will perform all Work, provide all labour, equipment,
and material, and do all things strictly as required by the Contract
Documents.

1.2

The Contractor will commence the Work in accordance with the
Notice to Proceed. The Contractor will proceed with the Work
diligently, will perform the Work generally in accordance with the
construction schedules as required by the Contract Documents and
will achieve Substantial Performance of the Work on or before forty
(40) working days from the Notice to Proceed, subject to the
provisions of the Contract Documents for adjustments to the
Contract Time.

1.3

Time shall be of the essence of the Contract.

Reference No. NWIT-21-28
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Article 2
Contract Documents

Article 3
Contract Price

Article 4
Payment

Article 5
Rights and Remedies

MMCD 2009 Edition

2.1

The “Contract Documents” consist of the documents listed or
referred to in Schedule 1, entitled “Schedule of Contract
Documents”, which is attached and forms a part of this Agreement,
and includes any and all additional and amending documents issued
in accordance with the provisions of the Contract Documents. All of
the Contract Documents shall constitute the entire Contract between
the Owner and the Contractor.

2.2

The Contract supersedes all prior negotiations, representations, or
agreements, whether written or oral, and the Contract may be
amended only in strict accordance with the provisions of the
Contract Documents.

3.1

The price for the Work (“Contract Price”) shall be the sum in
Canadian dollars of the following
3.1.1

the product of the actual quantities of the items of Work
listed in the Schedule of Quantities and Prices which are
incorporated into or made necessary by the Work and the
unit prices listed in the Schedule of Quantities and Prices;
plus

3.1.2

all lump sums, if any, as listed in the Schedule of Quantities
and Prices, for items relating to or incorporated into the
Work; plus

3.1.3

any adjustments, including any payments owing on account
of Changes and agreed to Extra Work, approved in
accordance with the provisions of the Contract Documents

3.2

The Contract Price shall be the entire compensation owing to the
Contractor for the Work and this compensation shall cover and
include all profit and all costs of supervision, labour, material,
equipment, overhead, financing, and all other costs and expenses
whatsoever incurred in performing the Work.

4.1

Subject to applicable legislation and the provisions of the Contract
Documents, the Owner shall make payments to the Contractor.

4.2

If the Owner fails to make payments to the Contractor as they
become due in accordance with the terms of the Contract Documents
then interest calculated at 0% per annum over the prime commercial
lending rate of the Royal Bank of Canada on such unpaid amounts
shall also become due and payable until payment. Such interest shall
be calculated and added to any unpaid amounts monthly.

5.1

The duties and obligations imposed by the Contract Documents and
the rights and remedies available thereunder shall be in addition to
and not a limitation of any duties, obligations, rights and remedies
otherwise imposed or available by law.

Reference No. NWIT-21-28
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Article 6
Notices

5.2

Except as specifically set out in the Contract Documents, no action
or failure to act by the Owner, Contract Administrator or Contractor
shall constitute a waiver of any of the parties’ rights or duties
afforded under the Contract, nor shall any such action or failure to
act constitute an approval of or acquiescence in any breach under the
Contract.

6.1

Communications among the Owner, the Contract Administrator and
the Contractor, including all written notices required by the Contract
Documents, may be delivered by hand, or by fax, or by pre-paid
registered mail to the addresses as set out below:

The Owner:
Corporation of the City of New Westminster
511 Royal Avenue
New Westminster, BC, V3L 1H9
Email:
Attention:
The Contractor:

The Contract Administrator:
Aplin & Martin Consultants Ltd.
#201-12448 – 82nd Avenue,
Surrey, BC, V3W 3E9
Email:
Attention
6.2

MMCD 2009 Edition

A communication or notice that is addressed as above shall be
considered to have been received
6.2.1

immediately upon delivery, if delivered by hand; or

6.2.2

immediately upon transmission if sent by any form of
electronic communication, provided that if such day is not a
Working Day or if it is received after the end of normal
business hours on the date of its transmission at the place of
receipt, then it will be deemed to have been received at the
opening of business at the place of receipt on the first
Working Day following the transmission; or

6.2.3

after five (5) Days from date of posting if sent by registered
mail.

Reference No. NWIT-21-28
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Article 7
General

6.3

The Owner or the Contractor, at any time, may change its address for
notice by giving written notice to the other at the address then
applicable. Similarly, if the Contract Administrator changes its
address for notice then the Owner will give or cause to be given
written notice to the Contractor.

6.4

The sender of a notice by fax assumes all risk that the fax is received
in hard copy.

7.1

This Contract shall be construed according to the laws of British
Columbia.

7.2

The Contractor, without the express written consent of the Owner,
shall not, assign this Contract, or any portion of this Contract.

7.3

The headings included in the Contract Documents are for
convenience only and do not form part of this Contract and will not
be used to interpret, define, or limit the scope or intent of this
Contract or any of the provisions of the Contract Documents.

7.4

A word in the Contract Documents in the singular includes the plural
and, in each case, vice versa.

7.5

This agreement shall enure to the benefit of and be binding upon the
parties and their successors, executors, administrators and assigns.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement
the day and year first written above.
Contractor:

(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL)

(AUTHORIZED SIGNATORY)

(WITNESSED BY SIGNATURE)

(AUTHORIZED SIGNATORY NAME)

(WITNESS NAME)

Owner:
Corporation of the City of New Westminster
(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL)

(AUTHORIZED SIGNATORY)

(WITNESSED BY SIGNATURE)

Patrick Shannon, SCMP
Purchasing Manager
(AUTHORIZED SIGNATORY NAME)

MMCD 2009 Edition
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Schedule 1
Schedule of Contract
Documents

The following is an exact and complete list of the Contract Documents, as
referred to in Article 2.1 of the Agreement.
NOTE: The documents noted with “*” are contained in the “Master
Municipal Construction Documents - General Conditions, Specifications and
Standard Detail Drawings” edition dated 2009 Platinum. All sections of this
publication are included in the Contract Documents.
Agreement, including all Schedules;
Schedule 3 – Prime Contractor Designation;
Supplementary General Conditions (included in this document);
General Conditions* (updated to 2016-11-18);
Supplementary Specifications (included in this document);
Specifications*;
Supplementary Standard Detail Drawings (included in this
document);
Standard Detail Drawings*;
Executed Form of Tender, including all Appendices;
Contract Drawings listed in Schedule 2 to the Agreement –“List of
Contract Drawings”;
Instructions To Tenderers - Part I;
Instructions to Tenderers - Part II*;
The following Addenda:

The following Enquiries and Responses:

MMCD 2009 Edition
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Schedule 2
List of Contract Drawings
TITLE

DRAWING
NO.

REVISION
NO.

REVISION
DATE

Cover Sheet and Site Location

19-030-00

Wood Street Canal Rehabilitation – STA
2+000 to STA 2+300

19-030-01

1

Oct 20/2021

Wood Street Canal Rehabilitation – STA
2+300 to STA 2+420

19-030-02

1

Oct 20/2021

Wood Street Canal Rehabilitation Section
Details

19-030-03

1

Oct 20/2021

MMCD 2009 Edition
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Schedule 3
Prime Contractor Designation

Prime Contractor Designation
This Schedule forms part of the agreement between the Corporation of the City of New
Westminster (the “City”) and ___________ (the “Contractor) respecting NWIT-21-28 Wood
Street Canal Rehabilitation (the “Agreement”).

1.

DEFINITIONS

1.1

In this Prime Contractor Designation schedule:
(a)
“Agreement” means the agreement entered into between the City and the
Contractor on [date] in relation to canal rehabilitation for the Project;
(b)
“Hazardous Materials Report” means a report prepared by a qualified person in
accordance with s. 20.112 of the OH&S Regulation;
(c)
“Owner” means the City, which is the owner of the Project;
(d)
“Project” means NWIT-21-28 Wood Street Canal Rehabilitation;
(e)
“Project Manager” means the City’s designate with responsibility to liaise with
the Contractor for the purpose of managing, overseeing, coordinating or in any
other way administering the Project

2.

PRIME CONTRACTOR DESIGNATION

2.1

The Contractor agrees to assume the responsibilities of Prime Contractor for the Project,
as set out in the Workers Compensation Act and the OH&S Regulation.

3.

CONTRACTOR RESPONSIBILITIES AS PRIME CONTRACTOR

3.1

As Prime Contractor for the Project, the Contractor will:
(a)
ensure that the activities of employers, workers and other persons at the Project
relating to occupational health and safety are coordinated; and
(b)
do everything that is reasonably practicable to establish and maintain a system or
process that will ensure compliance at the Project with the Workers Compensation
Act and the OH&S Regulation.

3.2

Without limiting the generality of the foregoing, the Contractor will:
(a)
prior to beginning demolition or construction work on the Project, meet with the
Project Manager to review and complete the Pre-Job Meeting Form, to review and
discuss the information in the City’s Known Hazards Form and the Contractor’s
pre-work hazard identification documents, and to review and discuss the
Hazardous Materials Report (if any);
(b)
conduct all necessary and appropriate inquires of all relevant City staff and City
records to ensure the Contractor is not missing any information from the City that
is relevant to safety at the Project;

MMCD 2009 Edition
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(c)

(d)
(e)
(f)

(g)
(h)

(i)

(j)

(k)

(l)

review, plan to address, and address all hazards identified in the City’s Known
Hazards Form, the Contractor’s pre-work hazard identification documents, any
Hazardous Materials Report, and any hazards or risk identified in the Workers
Compensation Act or the OH&S Regulation;
maintain and make available the documents listed on the Pre-Job Meeting Form,
as appropriate;
inform all other employers working on the Project that the Contractor is
designated as the Prime Contractor for the Project;
establish and maintain a system or process that will ensure compliance with the
OH&S Regulation when visitors (i.e. couriers, inspectors, suppliers, etc.) enter the
Project, which shall include site orientation and hazard communication to such
visitors by the Contractor or the Contractor’s designate;
maintain a current list of persons that each employer at the Project has designated
to be responsible for that employer’s health and safety activities at the Project;
ensure appropriate first aid resources are available for workers at the Project at all
times work is being performed, in accordance with and as required by the OH&S
Regulation;
if required by the OH&S Regulation, submit a Notice of Project to WorkSafeBC
in accordance with the OH&S Regulation, and comply with all requirements of
the OH&S Regulation concerning the Notice of Project;
if required by the OH&S Regulation, the Contractor will appoint a Qualified
Coordinator for the purpose of ensuring the coordination of health and safety
activities for the Project, and the Contractor shall ensure that any Qualified
Coordinator so appointed is qualified to perform the responsibilities of his or her
position and carries out the roles and responsibilities of a Qualified Coordinator as
set out in the OH&S Regulation;
provide the following information, in an always updated form, in a readily
available location at the Project;
(i)
the name of any Qualified Coordinator appointed to the Project;
(ii)
a site drawing, which must be posted, showing project layout, first aid
location, emergency transportation provisions, and the evacuation
marshalling station; and
(iii) a set of construction procedures designed to protect the health and safety
of workers at the Project, developed in accordance with the requirements
of the OH&S Regulation;
immediately notify the City of the identity of any Qualified Coordinator
appointed by the Contractor at the Project, from time to time.

4.

HAZARDOUS MATERIALS

4.1

If during demolition or construction work on the Project the Contractor discovers or has
reason to believe that there are hazardous materials at the Project that were not set out in
any Hazardous Materials Report, the Contractor will;
(a)
immediately notify the Project Manager;
(b)
take all reasonably appropriate measures to ensure the safety of workers at the
Project; and
(c)
take all reasonably appropriate measures to ensure the safety of the general
public.

MMCD 2009 Edition
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4.2

Upon notification by the Contractor of additional hazardous materials or suspected
hazardous materials at the Project not set out in any Hazardous Materials Report, the
City, in accordance with the OH&S Regulation, will obtain an updated Hazardous
Materials Report, and will share such updated report with the Contractor. If the scope of
work of the Project is changed as a result of the updated Hazardous Materials Report, the
Project Manager will meet with the Contractor to discuss how the Project may be
completed in a safe and cost effective manner.

5.

GENERAL

5.1

In the event of a conflict between the Agreement and the Workers Compensation Act or
the OH&S Regulation, the legislative requirement(s) will apply.

5.2

If any part of this schedule is held to be unenforceable by a court or tribunal of competent
jurisdiction, that part shall be severed and the remaining parts of this schedule shall
remain in full force and effect.

5.3

If the Contractor violates any of the requirements of this schedule or of the Workers
Compensation Act or the OH&S Regulation, the City may treat such violation as a breach
of the Agreement resulting in possible termination or suspension of the Agreement and/or
any other actions deemed appropriate at the discretion of the City.

5.4

No failure or delay by either party to this schedule in exercising any power, right or
privilege provided in this schedule will operate as a waiver, nor will any single or partial
exercise of such rights, powers or privileges preclude any further exercise of them or the
exercise of any other right, power or privilege provided in this schedule.

5.5

This schedule may be terminated in accordance with the terms of the Agreement.

MMCD 2009 Edition
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SUPPLEMENTARY GENERAL CONDITIONS
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SUPPLEMENTARY GENERAL CONDITIONS
(TO BE READ WITH “GENERAL CONDITIONS” CONTAINED IN THE PLATINUM EDITION OF THE PUBLICATION
“MASTER MUNICIPAL CONSTRUCTION DOCUMENTS” SPECIFIED IN “INSTRUCTIONS TO TENDERERS" IT - 2.2)

DEFINITIONS

1
1.79

1.80

1.81

CONTRACTOR
Control of Work

4
4.1

Protection of Work,
Property and the Public

4.3

“(amend clause X.XX as follows)” preceding a
supplementary clause means this clause modifies or
provides additional information or restrictions to the
referenced clause in the Master Municipal Construction
Documents Platinum Edition, Volume II.
“(add new clause X.XX as follows)” preceding a
supplementary clause means this clause provides
additional requirements or information not found in the
Master Municipal Construction Documents Platinum
Edition, Volume II.
“(delete clause X.XX and replace as follows)” preceding
a supplementary clause means this clause replaces the
referenced clause in the Master Municipal Construction
Documents Platinum Edition, Volume II in its entirety.

4.1.3 (add clause 4.1.3 as follows)
The Contractor shall take precautions to reduce nuisance
caused from mud or dust by clean-up, sweeping, sprinkling
with water or other means as necessary to accomplish
results satisfactory to the Contract Administrator. If the
Contractor fails to maintain the site tidy or refuses to
remove waste and debris as directed by the Contract
Administrator, the Owner, at its own discretion, may
proceed to clean the site, remove waste and debris from
site, and deduct from any payment due the Contractor the
cost of such cleaning or removing materials.
4.3.1 (Delete the following from the last sentence of
G.C.4.3.1 as follows)
… except for damage, which, in the Performance of the
Work, the Contractor could not reasonably avoid.
4.3.4 (amend clause 4.3.4 as follows)
(a) expose and determine conclusively the location in the
field all underground utilities and structures whether or
not indicated on the Contract Documents as being at the
Place of the Work. The Contractor shall also be
responsible to consult with all utility corporations that
provide electricity, communication, gas or other utility
services in the area of the Place of the Work, to locate in
three dimensions all underground utilities for which
they have records. The Contractor shall also locate in
three dimensions any other utilities or underground
structures that are reasonably apparent in an inspection
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of the Place of the Work. The Contractor shall provide
Fortis BC with three weeks’ notice for relocation of any
gas mains or services if it is required when crossing the
gas lines.
(b) The Contractor shall contact BC One Call at least forty
eight (48) hours prior to excavating to advise of the
Work.
4.3.6 (Delete 4.3.6 entirely)
4.3.7 (add new clause 4.3.7 as follows)
The Contractor shall locate, mark, and protect from
damage or disturbance, any and all stakes, survey pins,
monuments and markers at the Place of the Work. All
survey stakes, survey pins, monuments, or markers that are
damaged or disturbed shall be made good following
construction by a registered B.C. Land Surveyor. Such
repairs shall become part of the Work and shall be at the
Contractor's expense.
4.3.8 (add new clause 4.3.8 as follows)
Contractor to submit, fourteen (14) calendar days prior to
the start of construction, a Traffic Management Plan (TMP)
provided by a qualified traffic management company, and
prepared in accordance with the “Traffic Control Manual
for Work in Roadways”. Road closures will not be allowed
without prior approval from the City of New Westminster.
The cost of the TMP will be incidental to payment of work
described in other sections.
The Contractor shall ensure that single lane traffic
movement is available in each direction at all times and
shall minimize impact to on-street parking and pedestrian
access to commercial and residential properties during
working hours.
The Contractor shall carry out the work such that access to
commercial and residential properties is maintained at all
times. The Contractor shall provide a minimum one week
advance written notice to all property owners prior to
construction, and shall also provide a minimum two (2)
working days’ notice to individual property owners prior to
commencing work affecting individual property access.
The Contractor shall give due notice to local police and
fire department prior to beginning construction and shall
comply in all respects with their requirements.
The Contractor shall comply with the requirements of the
appropriate authority concerned with closure of streets or
MMCD 2009 Edition
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highways and shall post proper notices and/or signals, and
provide necessary barriers, guards, lights, flagmen or
watchmen as may be necessary for proper maintenance of
traffic and protection of persons and property from injury
or damage. All costs involved in respect of the above
requirements will be deemed to be included in the
Contract Price.
Where existing streets or roads are not available as
detours, all traffic shall be permitted to pass through the
Work with as little inconvenience and delay as possible
unless otherwise provided or authorized. If half the street
only is under improvement, the other half shall be
conditioned and maintained as detour.
Where construction is to be carried out on highways or
properties other than those of the Owner it shall be the
responsibility of the Contractor to familiarize himself with
the requirements of the owners or controllers of these
properties which pertain to traffic safety or control of the
construction operation and to carry out his work in
accordance with these requirements.
Construction
Schedule

4.6

4.6.8 (add new clause 4.6.8 as follows)
The Contractor may carry out the Work as per the
applicable Bylaws of the Owner, or as instructed by the
Owner in the Contract Documents.
4.6.9 (add new clause 4.6.9 as follows)
The Contractor shall not schedule work that will require
inspection beyond an eight-hour day without the Contract
Administrator’s prior approval. Any extra cost incurred by
the Owner for work done outside of normal office hours
may be deducted from the Contractor’s monthly payments.
4.6.10 (add new clause 4.6.10 as follows)
On the infrequent occasion that the Contractor finds it
necessary to work on Saturday, Sunday or Statutory
Holiday, the Contractor shall obtain the Contract
Administrator’s approval forty-eight (48) hours in advance.
Work on Sundays or Statutory Holidays will also require
the City’s approval, with a minimum two weeks’ notice.
The Contractor shall also be charged a working day and
may be charged the overtime inspection costs incurred by
the Owner. Such costs shall be deducted from monthly
progress payments.
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Survey Layout and
As-Constructed
Information

4.17

4.17.1 (add new clause 4.17.1 as follows)
The Contractor is responsible for all survey required for
construction layout and for record drawings associated
with this contract. The Contractor shall be responsible for
recording of all field survey information pertaining to the
as-constructed drawings. The Contractor shall provide, at
no charge, a completed set of legible, marked-up asconstructed prints to the Contract Administrator on
completion of the Work. The Contractor shall provide any
additional information as requested to enable the Contract
Administrator to prepare and submit as-constructed record
drawings to the Municipality or the Owner for their
records.

City Industrial Health and
Safety Program

4.18

4.18.1 (add new clause 4.18.1 as follows)
4.18.1 All Contractors working for the City of New
Westminster are required to be aware of the City’s
Industrial Health and Safety Program. It is the Contractor’s
responsibility to perform the job in compliance with the
City’s safety standards. The Contractor is responsible for
the compliance of all employees for whom he is primarily
responsible, with all WorkSafeBC Industrial Health and
Safety Regulations, as well as all other applicable
Regulations.

VALUATION OF
CHANGES AND EXTRA
WORK
Valuation Method

9

9.2.1

9.2.1.1 (add to clause)
; subject to final approval of available funding by the
Owner.

Quantity Variations

9.4

9.4.1 (delete clause 9.4.1 and replace as follows)
The Contractor shall hold firm all unit prices submitted in
the Schedule of Quantities and Prices regardless of the
increase or decrease in quantities.

DELAYS
Delay by Owner or
Contract Administrator

13
13.1

Unavoidable Delay

13.3.1

MMCD 2009 Edition

13.1.2 (add clause 13.1.2 as follows)
The Owner or Contract Administrator will not be liable
for claims of delay caused by BC Hydro, TELUS, Fortis
BC, Metro Vancouver, telecommunication companies,
Owner’s forces, or other utility corporations arising out of
or connected to the Work.
13.3.1 (add to clause)
After Abnormal Weather add “Global Pandemic,”
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13.3.2

13.3.2 (add new clause 13.3.2 as follows)
The parties acknowledge that the Contract has been entered
into during the on-going COVID-19 Pandemic (the
“Pandemic”). The Contractor advises that it is able to
proceed with the Work under the Pandemic conditions and
Restrictions (collectively the “Pandemic Restrictions”) as
they exist as of the date of this Contract. The parties
acknowledge that Pandemic Restrictions may change so as
to cause unavoidable interruptions or interference to the
Contractor’s performance of the Work. The parties confirm:
(a) notwithstanding the known existence of the Pandemic,
GC 13.3.1 will apply to new Pandemic Restrictions,
which arise after the date of this Contract, whether
anticipated or not, that reasonably interfere with the
Contractor’s performance of the Work, such that upon
giving required notice the Contractor shall be entitled to
an extension of the Contract Time, but shall not be
entitled to reimbursement of any costs;
(b) notwithstanding any such new Pandemic Restrictions,
the Contract will remain valid and in force, subject to the
terms of the Contract including, without limitation, GC
13.7 (Contractor to Mitigate) and GC 4.2 (Safety);
(c) if new Pandemic Restrictions occur that cause or threaten
Work interruptions the Contractor will, as required by
GC 13.6 (Notice of Delay) give the Contract
Administrator and Owner immediate notice, and a
written plan of the interim steps the Contractor will take,
if any, during the Work interruption, and when Pandemic
Restrictions permit, provide the Owner with a written
plan for the resumption of the Work.

Unforeseeable Market
Conditions

13.4.1

PAYMENT
Supporting Documentation

18
18.2.2

MMCD 2009 Edition

Delete 13.4.1 entirely

18.2.2 (amend clause 18.2.2 as follows)
If requested in writing by the Owner, the Contractor shall,
as a precondition to the issuance of the Payment
Certificate, provide a sworn declaration in the form of a
signed and properly sealed CCDC 9A-2001 Statutory
Declaration to the Contract Administrator that all amounts
relating to the Work, due and owing as of the end of the
month covered by the Payment Certificate to third parties
including all subcontractors and suppliers, have been paid.
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18.2.3

WORKERS
COMPENSATION
REGULATIONS
Contractor is “Prime
Contractor”

21

INSURANCE
Required Insurance

24
24.1

21.2.1

18.2.3 (add clause 18.2.3 as follows)
The Owner retains the right to obtain proof of payment, in
the form of a signed and properly sealed CCDC 9A-2001
Statutory Declaration, of all sub-trades and material
suppliers from the Contractor prior to making final
payment.

Delete “Substantial Performance” and Replace with
“Total Performance”

24.1 (amend 24.1 as follows)
24.1.1 (1) Limits: $5,000,000 inclusive per occurrence for
bodily injury, death, and damage to property.
24.1.1(2) (add to 24.1.1(2) as follows)
The following shall be named as additional insured on the
Contract:
• Corporation of the City of New Westminster
• Aplin & Martin Consultants Ltd
24.1.7 (add new 24.1.7 as follows)
Should the Contractor neglect to obtain and/or maintain
insurance as aforesaid, or deliver such policy or policies to
the Owner, then the Owner shall obtain and/or maintain
such insurance and the Contractor hereby appoints the
Owner its true and lawful attorney to do all things
necessary for this purpose. All monies expended by the
Owner for Insurance premiums under the provisions of
this clause shall be charged to the Contractor.

MAINTENANCE PERIOD 25
25.1
Correction of Defects

MMCD 2009 Edition

25.1.4 (add clause 25.1.4 as follows)
The Owner is authorized to make repairs to defects or
deficiencies if, ten days after giving written notice, the
Contractor has failed to make or undertake with due
diligence the required repairs. However, in the case of
emergency where, in the opinion of the Owner, delay is not
reasonable, repairs may be made without notice being sent
to the Contractor. All expenses incurred by the Owner in
connection with repairs made pursuant to GC 25 shall be
paid by the Contractor and may be deducted from the
Maintenance Security, or other holdbacks. The Contractor
shall promptly pay any shortfall.
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Commencement of
Maintenance Period
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25.2

25.2.2 (amend clause 25.2.2 as follows)
All warranties under this Contract commence from the date
of Substantial Performance of the Contract, regardless of
whether any Subcontractor achieves Substantial
Performance of its Subcontract prior to Substantial
Performance of the Contract.
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SUPPLEMENTARY SPECIFICATIONS

City of New Westminster Supplementary Specifications and Detail Drawings can be obtained here.

TABLE OF CONTENTS
31 23 01
Removal and Disposal of Contaminated Soil
31 32 19
Geosynthetics
31 36 13
Flex MSE Soil Slope
31 37 10
Riprap
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SUPPLEMENTARY SPECIFICATIONS

Section
31 23 01 Removal
and Disposal of
Contaminated Soil

SubSection
1.10.6

Title

Supplementary Specification

Removal and
Disposal of
Contaminated
Soil

Add Paragraph 1.10.6 as follows:
Salt-contaminated or hydrocarbon
contaminated soil shall be disposed at an
approved dumpsite.
Payment for removal and disposal of
contaminated soil is included in Item
1.06.
Payment shall be per cubic metre of soil
removed and disposed of.
Contractor to provide scale ticket issued
by the dump site/treatment facility.

31 32 19
Geosynthetic Soil
Stabilization

Geosynthetics

Add Paragraph 1.6 as follows:
Payment for geogrid behind Flex MSE
soil slope shall include supply and
installation of MIRAGRID geotextile,
as per detail. Geotextile to be wrapped
around Flex MSE bags where bags are
below high water level.
Payment shall be per square metre of
geogrid placed.

31 36 13

Flex MSE Soil
Slope

Add Paragraph 1.5 as follows:
Payment for Flex MSE soil slope shall
include supply and installation of Flex
MSE bags and Flex MSE plates.
Payment for clean pitrun sand and
gravel behind Flex MSE slope is
included in Item 1.07.
Payment shall be per facial square metre
of Flex MSE soil slope placed.
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Section
31 37 10 Riprap

SubSection
1.4.1

Title

Supplementary Specification

Riprap

Add Paragraph 1.4.1 as follows:
Payment for reinstatement of existing
onsite riprap shall include removal of
existing riprap on side slopes of Wood
Street Canal, stockpiling material, and
replacing on side slopes after canal
cleaning and widening within the
original limits.

1.4.2

Riprap

Payment shall be per square metre of
riprap placed.
Add Paragraph 1.4.2 as follows:
Payment for placement of riprap at toe
of slope of canal shall include supply
and placement of riprap.
Removal of existing riprap is included
in Item 1.04.
Payment shall be per square metre of
riprap placed.
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