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INVITATION TO TENDER

CORPORATION OF THE CITY OF NEW WESTMINSTER
(THE OWNER)

Contract: 2022 Sewer CCTYV Inspection Program

Reference No: NWIT-22-09

The Owner invites tenders for:

The cleaning and CCTV inspection of approximately 36,870 meters of sewer mains varying in
diameter as well as manhole inspections of approximately 542 manholes. The area of work is located
within Tenth Avenue on the north, Front Street on the south, Second Street on the east and Fifth
Street on the west, all within the City of New Westminster. .

Copies of the Contract Documents are available for download from the City of New Westminster
Purchasing site at:
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/request-for-bids-and-

proposals-open

Tenderers are responsible to check for all subsequent addendums/amendments on the City’s Purchasing
web page and/or BC Bid and respond according to the Invitation to Tender documents.

Tenders are scheduled to close at:
Tender Closing Date: Thursday, May 12, 2022
Tender Closing Time: 3:00 pm (Local Time)

Tenders to be submitted by email to nwpurchasing@newwestcity.ca with Subject “NWIT-22-09 2022
Sewer CCTV Inspection Program”. The City reserves the right to ask any Tenderer to forward a hard
copy of the tender and bond after Tender Closing.

A tender shall be accompanied by Bid Security in the amount of ten percent (10%) of the Tender Price
payable to the Corporation of the City of New Westminster. The successful tenderer will be required to
provide a Performance and Labour and Material Payment Bond each in the amount of fifty percent (50%)
of the Tender Price. An Agreement of Surety to bond shall accompany the tender submitted.

Enquiries regarding this tender may be directed to:
Heather Rossi, Intermediate Buyer

City of New Westminster

email: nwpurchasing@newwestcity.ca

The lowest or any Tender may not necessarily be accepted and the City will not be responsible for any cost
incurred by the Tenderer in preparing the Tender. Tender award will be contingent on budget approval
from the City of New Westminster Council.
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INSTRUCTIONS TO TENDERERS - PART 1

(TO BE READ WITH “INSTRUCTIONS TO TENDERERS - PART II” CONTAINED IN THE EDITION
OF THE PUBLICATION “MASTER MUNICIPAL CONSTRUCTION DOCUMENTS” SPECIFIED IN
ARTICLE 2.2 BELOW)

CORPORATION OF THE CITY OF NEW WESTMINSTER
(THE OWNER)

Contract: 2022 Sewer CCTV Inspection Program

Reference No: NWIT-22-09

1.0 Introduction 1.1 These Instructions apply to and govern the preparation of tenders for
this Contract. The Contract is generally for the following work:

The cleaning and CCTV inspection of approximately 36,870
meters of sewer mains varying in diameter as well as manhole
inspections of approximately 542 manholes. The area of work
is located within Tenth Avenue on the north, Front Street on
the south, Second Street on the east and Fifth Street on the
west, all within the City of New Westminster.

1.2 Direct all inquiries regarding the Contract, to:

Heather Rossi, Intermediate Buyer

City of New Westminster

511 Royal Ave, New Westminster, BC, V3L 1H9
email: nwpurchasing@newwestcity.ca

20  Tender 2.1 The tender documents, which a tenderer should review to prepare a
Documents tender, consist of all of the Contract Documents listed in Schedule 1
entitled “Schedule of Contract Documents”. Schedule 1 is attached
to the Agreement which is included as part of the tender package.
The Contract Documents include the drawings listed in Schedule 2
to the Agreement, entitled “List of Contract Drawings”, and
Schedule 3 “Prime Contractor Designation”.

2.2 Portions of the Contract Documents are included by reference.
Copies of these documents have not been included with the tender
package. These documents are the Instructions to Tenderers - Part
I, General Conditions, Specifications, and Standard Detail
Drawings. They are those contained in the publication entitled
“Master Municipal Construction Documents - General Conditions,
Specifications, and Standard Detail Drawings”. Refer to Schedule 1
to the Agreement or, if not specified in Schedule 1, then the
applicable edition shall be the most recent edition as of the date of
the Tender Closing Date. All sections of this publication are by
reference included in the Contract Documents.
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3.3
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Copies of the Master Municipal Construction Document (Platinum
Edition) can be obtained at:

Support Services Unlimited
#102 — 211 Columbia Street
Vancouver, BC, V6A 2R5
604 681-0295

Any additional information made available to tenderers prior to the
Tender Closing Time by the Owner or representative of the Owner,
such as geotechnical reports or as-built plans, which is not expressly
included in Schedule 1 or Schedule 2 to the Agreement, is not
included in the Contract Documents. Such additional information is
made available only for the assistance of tenderers who must make
their own judgment about its reliability, accuracy, completeness and
relevance to the Contract, and neither the Owner nor any
representative of the Owner gives any guarantee or representation
that the additional information is reliable, accurate, complete or
relevant.

Should addenda to the tender documents be required for any
reason, it is the City’s intention not to issue addenda during a
period three (3) days prior to the Tender Closing date and
time.

All Addenda become part of the Contract Documents.

Failure to acknowledge any Addendum may result in the
disqualification of the Tenderer.

Tenders must be submitted in electronic format, to the email address
below and must be received on or before:

Tender Closing Time: 3:00 pm (Local Time)
Tender Closing Date: Thursday, May 12, 2022

Address: Email to: nwpurchasing@newwestcity.ca with
Subject “NWIT-22-09 2022 Sewer CCTV Inspection
Program”.

Attention:  Purchasing Manager

Late tenders will not be accepted or considered, and will be
returned unopened.

The City will not open this Tender in public. The City will make
the Tender results available to Tenderers within a reasonable period
following the Tender Closing Date and Time.
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4.2

5.0 Amendment 5.1
of Tenders

6.0 Award 6.1

6.2
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IT 5.3.4 (amend clause 5.3.4 as follows)
Add “The Comparable Work Experience listed in Appendix 4 must
be comparable in scope and magnitude to the Work of this Tender.”

IT 5.3 (amend clause 5.3 as follows)

Add “5.3.6 Appendix 6 — Force Account Labour and Equipment
Rates. Insert the hourly rates for Labour and Equipment including
allowances for taxes, assessments, benefits, tools, overhead, and
profit.”

Add “5.3.7 Appendix 7 — Declaration — Living Wage Employer”

IT 12.1 (amend clause 12.1 as follows)
Delete “or fax,” from the first sentence.

IT 15.1 (delete clause 15.1.1 and replace with):

15.1.1 Reject any or all Tenders if the City determines, in its sole
discretion and after appropriate investigation and
evaluation, that:

a) the comparable work references are, in the opinion of
the City, unsatisfactory; OR

b) information becomes available after Closing Time
which significantly changes the scope or extent of the
project; OR

c) the Tender, or all of the Tenders, exceeds the available
budget funds; OR

d) less than three (3) Tenders are received.

IT 15.5 (add clause 15.5 as follows)

In exercising its discretion, the Owner will have regard to the
information provided by the Tenderer in the Appendices to the Form
of Tender as described under IT 5, and may also have regard to any
information obtained by the Owner in evaluating such tender
information, as well as the Owner’s previous experience, if any,
with the Tenderer. In exercising its discretion the Owner may
consider, but is not limited to, the following criteria in addition to
the Tender Price:

a) the proven experience of the Tenderer, and any listed
subcontractors to do the Work;

b) the Tenderer’s ability to complete the Work within the
Preliminary Construction Schedule;

c) the Tenderer’s ability to work effectively with the Owner, its
consultants and representatives;

d) the Tenderer’s ability to manage and do the work effectively
using the named superintendent and submitted contractors
and subcontractors;

e) the Tenderer’s history on other projects including with
respect to quality of work, changes in the work, force
account work, and the contract administration costs of the
Owner,
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f) the nature of any legal proceedings undertaken the by
Tenderer, or any officer or director of the Tenderer or
affiliate of the Tenderer, directly (or indirectly through
another corporation) against the Owner within the previous
five years of the Invitation to Tenders;

g) litigation and on-going unresolved claims;

a. in addition to any other provision of this tender
document, and without limiting the City’s discretion
under any other provision of this tender document,
the City may, in its absolute discretion, reject a
tender if:

i. the Tenderer, or any officer or director of the
Tenderer, is or has been engaged directly or
indirectly in a legal action against the City in
relation to any matter; or,

ii.  the Tenderer has current unresolved extra
work claims totalling in excess of
$100,000.00 beyond 90 days of contract
substantial completion for any construction
project with the City.

b. in determining whether or not to reject a tender under
this section, the City will consider whether the
litigation or unresolved extra work claim is likely to
affect the Tenderer’s ability to work with the City, its
employees, consultants and representatives and
whether the City’s experience with the Tenderer
indicates an unusual risk the City will incur increased
staff and legal costs in the administration of the
contract if awarded to the Tenderer.

The Owner will, following receipt of an acceptable tender, issue in
writing a Notice of Acceptance to the successful tenderer. This
Notice will be given as soon as possible following the closing of
tenders and, unless otherwise agreed to by the tenderer, not later
than sixty (60) days following the Tender Closing Date.

6.3 IT 15.6 (add clause 15.6 as follows)
The Owner may, prior to and after Contract Award, negotiate
changes to the scope of the Work, the type of materials, the
specifications or any conditions with the low tenderer without
having any duty or obligation to advise any other tenderer or to
allow them to vary their Tender Prices as a result of such changes
and the Owner shall have no liability to any other tenderer as a
result of such negotiations or modifications.

The award of this Contract is subject to approval of the Owner and
to the availability of sufficient funds to complete the Work. The
City may delete certain portions of the Work if Tender Prices
exceed the available budget.
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7.0  Prime 7.1 1T 18.0 (add clause 18.0 as follows)
Contractor Schedule 3 Prime Contractor Designation forms part of the
Designation Agreement.

8.0  Freedom of 8.1 IT 19.0 (add clause 19.0 as follows)
Information The City of New Westminster is subject to the Province of British

Columbia Freedom of Information and Protection of Privacy Act.
All documents will be received and held in confidence by the City
of New Westminster and the information will not be disclosed,
except to the extent necessary for carrying out the City's purposes or
as required by law.

9.0 LivingWage 9.1 IT 20.0 (add clause 20.0 as follows)

Information Effective January 1, 2011, the City of New Westminster became
a “Living Wage Employer” (see Form of Tender - Appendix 7).
As such, the City has established a Living Wage Policy that
requires all firms that are contracted by the City to provide
services on City premises, to pay their employees, who perform
said service on City property, a Living Wage as calculated by the
Living Wage for Families Campaign. The current living wage
rate for Metro VVancouver is $20.52 per hour, assuming no
benefits are provided by the employer.

In order to determine an employee’s hourly rate with benefits the
Living Wage for Families has created a Living Wage Calculator
to assist with this determination. Please access the following
website to determine your compatibility.
http://www.livingwageforfamilies.ca/living_wage_calculator

The City includes in all its competitive bid documents a
Declaration referencing the City’s expectations with regards to
compliance of the Policy. Completion and submission of the
Declaration is required prior to Contract award (see Form of
Tender - Appendix 7).

In evaluating submissions, the City intends to rely on the
Declaration provided by a Respondent and shall have no
obligation or duty to investigate the truthfulness of the
Declaration.

Please review the City’s Living Wage Page for further information.

10.0 Good 10.1 IT 21.0 (add clause 21.0 as follows)
Neighbour This policy is for City-led construction projects and works. The
Protocol Good Neighbour Protocol (GNP) provides guidelines to minimize

construction related impacts to residents and businesses.

The successful contractor will be required to adhere to the Good
Neighbour Protocol. Please review the City’s Good Neighbour
Protocol for further information.
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IT 22.0 (add clause 22.0 as follows)

All non-road diesel powered equipment that is 25 hp (19 kw) or
greater must comply with Metro Vancouver’s Non-Road Diesel
Engine Emissions Regulation Bylaw No. 1161, 2012 (the Bylaw).
The Bylaw requires owners or operators of Tier 0 and Tier 1 non-
road diesel engines to register, label, and pay fees in order to operate
within Metro Vancouver. Please advise what Engine Tier your
proposed equipment meets and if it complies with Metro
Vancouver’s Bylaw. Provide the engine registration number issued
by Metro Vancouver if applicable. The City, at its discretion, may
give preference to equipment that meets higher emission standards.
To register your equipment call Metro Vancouver for assistance at
604-451-6655 or visit www.metrovancouver.org/nonroaddiesel

IT 23.0 (add clause 23.1 as follows)

The City expects the successful contractor to follow the Guidance to
construction sites operating during COVID-19 issued by the
Provincial Heath Officer of BC refer to:
http://www.bccassn.com/media/Guidance%20t0%20Construction%
20Sites%200perating%20During%20COVID19.pdf

IT 23.0 (add clause 23.2 as follows)

Due to the COVID 19 global pandemic, the City may be required or
decide to not proceed with the Work or to terminate any contract
prior to the Work commencing. If this occurs, the City will only pay
for actual costs incurred by the contractor (i.e. bonds, insurance,
mobilization).

IT 24.0 (add clause 24.0 as follows)

The contractor must protect all trees in accordance with City policy.
Requirements for tree protection are available on the City’s website.
The contractor is required to make application and obtain a tree
protection permit prior to the start of the work. Final location of the
tree protection is to be reviewed with, and approved by the City
Arborist.

IT 25.0 (add clause 25.0 as follows)

The City is a Sanctuary City; the contractor shall comply with the
Sanctuary City Policy, which can be found on the City’s website.
https://www.newwestcity.ca/sanctuary-city-policy
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FORM OF TENDER

Contract:
Reference No:

To Owner:

1
11

1.2
1.3

2.1

2.2

2.3

3.1

3.2

3.3

CORPORATION OF THE CITY OF NEW WESTMINSTER
(THE OWNER)

2022 Sewer CCTV Inspection Program
NWIT-22-09

WE, THE UNDERSIGNED:

have received and carefully reviewed all of the Contract Documents, including the
Instructions to Tenderers, the specified edition of the “Master Municipal Construction
Documents - General Conditions, Specifications and Standard Detail Drawings” and the
following Addenda:

(Addenda, if any)
have full knowledge of the Place of the Work, and the Work required; and
have complied with the Instructions to Tenderers; and
ACCORDINGLY WE HEREBY OFFER

to perform and complete all of the Work and to provide all the labour, equipment and
material all as set out in the Contract Documents, in strict compliance with the Contract
Documents; and

to achieve Substantial Performance of the Work on or before one hundred twenty (120)
working days from the Notice to Proceed; and

to do the Work for the price, which is the sum of the products of the actual quantities
incorporated into the Work and the appropriate unit prices set out in Appendix 1, the
“Schedule of Quantities and Prices”, plus any lump sums or specific prices and
adjustment amounts as provided by the Contract Documents. For the purposes of tender
comparison, our offer is to complete the Work for the “Tender Price” as set out on
Appendix 1 of this Form of Tender. Our Tender Price is based on the estimated quantities
listed in the Schedule of Quantities and Prices, and excludes GST.

WE CONFIRM:

that we understand and agree that the quantities as listed in the Schedule of Quantities and
Prices are estimated, and that the actual quantities will vary.

that we acknowledge the presence of the COVID-19 virus in Canada and other
jurisdictions.

that we acknowledge the consequences and impacts “Known Impacts” of the COVID-19

Pandemic existing as of the date of this Form of Tender including, without restriction:

a) orders, directives and recommendations of any Government Authority issued up to
and including the date of this Agreement, and respecting public health or other
requirements related to response to and prevention of infection by the COVID-19
virus;

Tenderer’s Initials
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b) impacts to availability of labour or materials required in order to carry out the Work,
arising from the COVID-19 Pandemic;

c) any the impacts of self-isolation/quarantine or regulated quarantine as regulated by the
Province;

the “Known Impacts”, are known to the Contractor and to the Owner, have been

accounted for by the Contractor within the Construction Schedule, as well as the Tender

Price.

4 WE CONFIRM:
4.1 that the following appendices are attached to and form a part of this tender:

4.1.1 the appendices as required by paragraph 5.3 of the Instructions to Tenderers — Part
I1; and

4.1.2 the Bid Security as required by paragraph 5.2 of the Instructions to Tenderers — Part
.

5 WE AGREE:

5.1 that this tender will be irrevocable and open for acceptance by the Owner for a period of
sixty (60) calendar days from the day following the Tender Closing Date and Time, even if
the tender of another tenderer is accepted by the Owner. If within this period the Owner
delivers a written notice (“Notice of Award”) by which the Owner accepts our tender we
will:

5.1.1 within 15 Days of receipt of the written Notice of Award deliver to the Owner:

a) aPerformance Bond in the amount of 50% of the Contract Price, issued by
a surety licensed to carry on the business of surety ship in the Province of
British Columbia, and in a form acceptable to the Owner;

b) a Labour and Material Payment Bond in the amount of 50% of the
Contract price, the Labour and Material Payment Bond must be a Broad
Form bond, protecting all companies with a direct contract with the
Principal or any sub-contractor of the Principal,

c) aBaseline Construction Schedule, as provided by GC 4.6.1;

d) a“clearance letter” indicating that the tenderer is in WorkSafeBC
compliance;

e) acopy of the insurance policies as specified in GC 24 indicating that all
such insurance coverage is in place; and,

f)  proof of a valid City of New Westminster or MetroWest Inter-Municipal
Business License

5.1.2 sign the Contract Documents as required by GC 2.1.2.

5.1.3 within 2 Days of receipt of written “Notice to Proceed”, or such longer time as may
be otherwise specified in the Notice to Proceed, commence the Work; and

Tenderer’s Initials
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6 WE AGREE:

6.1 that, if we receive written Notice of Award of this Contract and, contrary to paragraph 5 of
this Form of Tender, we:

a) fail or refuse to deliver the documents as specified by paragraph 5.1.1 of this Form of
Tender; or

b) fail or refuse to commence the Work as required by the Notice to Proceed,

then such failure or refusal will be deemed to be a refusal by us to enter into the Contract
and the Owner upon written notice to us, may award the Contract to another party. We
further agree that, as full compensation on account of damages suffered by the Owner
because of such failure or refusal, the Bid Security shall be forfeited to the Owner, in an
amount equal to the lesser of:

a) the face value of the Bid Security; and

b) the amount by which our Tender Price is less than the amount for which the Owner
contracts with another party to perform the Work.

7 OUR ADDRESS is as follows:

Phone:

Fax:

E-mail::
Attention:
This Tender is executed this

day of , 2022
Contractor:

(full legal name of corporation, partnership or individual)

(Authorized Signatory)

(Authorized Signatory)

Tenderer’s Initials
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SCHEDULE OF QUANTITIES AND PRICES
(See paragraph 5.3.1 of the Instructions to Tenderers - Part 1)

FORM OF TENDER - Appendix 1

FT PAGE 4

(All prices and Quotations including the Contract Price shall include all Taxes,
but shall not include GST. GST shall be shown separately.)

Item MMCD Ref. Description Unit QTY Al Fzgi)ce Amczg)n t
SECTION 1 - CLEANING OF SEWERS as specified in Section 33 01 30.2S
1.0 Combined Sewers
1.1 3301 30.2S (150 mm diameter pipe LM 4341.94 $ $
1.2 3301 30.2S [200 mm diameter pipe LM 9068.32 $ $
1.3 3301 30.2S 250 mm diameter pipe LM 3747.43 $ $
1.4 3301 30.2S [275 mm diameter pipe LM 100.88 $ $
1.5 3301 30.2S (300 mm diameter pipe LM 1027.15 $ $
1.6 3301 30.2S 350 mm diameter pipe L.M 869.33 $ $
1.7 3301 30.2S 375 mm diameter pipe L.M 747.11 $ $
1.8 3301 30.2S {400 mm diameter pipe L.M 1308.58 $ $
1.9 3301 30.2S 450 mm diameter pipe L.M 644.55 $ $
1.10 3301 30.2S 500 mm diameter pipe L.M 217.13 $ $
2.0 Sanitary Sewers
2.1 3301 30.2S (150 mm diameter pipe LM 639.62 $ $
2.2 3301 30.2S [200 mm diameter pipe LM 677.89 $ $
2.3 3301 30.2S 250 mm diameter pipe LM 0.92 $ $
2.4 3301 30.2S (300 mm diameter pipe LM 189.38 $ $

Tenderer’s Initials
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Item MMCD Ref. Description Unit QTY Sl Fzgi)ce Amczg)n t
3.0 Storm Sewers
3.1 3301 30.2S | 100 mm diameter pipe L.M 51.84 $ $
3.2 3301 30.2S | 150 mm diameter pipe L.M 1090.49 $ $
3.3 3301 30.2S | 200 mm diameter pipe L.M 208.33 $ $
3.4 3301 30.2S | 250 mm diameter pipe L.M 5058.40 $ $
35 3301 30.2S | 300 mm diameter pipe L.M 2081.36 $ $
3.6 3301 30.2S | 350 mm diameter pipe LM 58.82 $ $
3.7 3301 30.2S | 375 mm diameter pipe LM 1000.65 $ $
3.8 3301 30.2S | 450 mm diameter pipe LM 1983.81 $ $
3.9 3301 30.2S | 525 mm diameter pipe LM 504.06 $ $
3.10 3301 30.2S | 600 mm diameter pipe LM 299.50 $ $
3.11 3301 30.2S | 675 mm diameter pipe LM 83.20 $ $
3.12 3301 30.2S | 750 mm diameter pipe L.M 393.27 $ $
3.13 3301 30.2S | 900 mm diameter pipe L.M 101.52 $ $
3.14 3301 30.2S | 1050 mm diameter pipe | L. M 17.73 $ $
315 | 33013025 ?gﬂtm)diameter Pipe || M 162.11 A A
316 | 330130.2S fggt’;;“‘)diamewr Pipe || M 60.96 s s
317 | 3301302 ?gﬂtgw)diameter Pipe || 45.72 § §
318 | 33013025 Zg?jt’;;“‘)diamewr Pipe | | M 83.25 A A
TOTAL SECTION 1 - CLEANING OF SEWERS $
SECTION 2 — INSPECTION OF SEWERS as specified in Section 33 01 30.1S.
1.0 | Combined Sewers
1.1 | 330130.1S | 150 mm diameter pipe L.M 4341.94 $ $

Tenderer’s Initials
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Item MMCD Ref. Description Unit QTY Sl Fzgi)ce Amczg)n t
1.2 3301 30.1S | 200 mm diameter pipe L.M 9068.32 $ $
1.3 3301 30.1S | 250 mm diameter pipe L.M 3747.43 $ $
1.4 3301 30.1S | 275 mm diameter pipe L.M 100.88 $ $
1.5 3301 30.1S | 300 mm diameter pipe L.M 1027.15 $ $
1.6 3301 30.1S | 350 mm diameter pipe L.M 869.33 $ $
1.7 3301 30.1S | 375 mm diameter pipe L.M 747.11 $ $
1.8 3301 30.1S | 400 mm diameter pipe L.M 1308.58 $ $
1.9 3301 30.1S | 450 mm diameter pipe L.M 644.55 $ $

1.10 3301 30.1S | 500 mm diameter pipe L.M 217.13 $ $
2.0 Sanitary Sewers
2.1 3301 30.1S | 150 mm diameter pipe L.M 639.62 $ $
2.2 3301 30.1S | 200 mm diameter pipe L.M 677.89 $ $
2.3 3301 30.1S | 250 mm diameter pipe L.M 0.92 $ $
2.4 3301 30.1S | 300 mm diameter pipe L.M 189.38 $ $
3.0 Storm Sewers
3.1 3301 30.1S | 100 mm diameter pipe L.M 51.84 $ $
3.2 3301 30.1S | 150 mm diameter pipe L.M 1090.49 $ $
3.3 3301 30.1S | 200 mm diameter pipe L.M 208.33 $ $
3.4 330130.1S | 250 mm diameter pipe L.M 5058.40 $ $
35 330130.1S | 300 mm diameter pipe L.M 2081.36 $ $
3.6 3301 30.1S | 350 mm diameter pipe L.M 58.82 $ $
3.7 3301 30.1S | 375 mm diameter pipe L.M 1000.65 $ $
3.8 3301 30.1S | 450 mm diameter pipe L.M 1983.81 $ $
3.9 3301 30.1S | 525 mm diameter pipe L.M 504.06 $ $

3.10 3301 30.1S | 600 mm diameter pipe L.M 299.50 $ $

3.11 3301 30.1S | 675 mm diameter pipe L.M 83.20 $ $

3.12 3301 30.1S | 750 mm diameter pipe L.M 393.27 $ $

Tenderer’s Initials
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Item MMCD Ref. Description Unit QTY IS AL
®) ®)
3.13 3301 30.1S | 900 mm diameter pipe L.M 101.52 $ $
3.14 3301 30.1S | 1050 mm diameter pipe | L. M 17.73 $ $
300 mm diameter pipe
3.15 3301 30.1S (Outfall) L. M 162.11 $ $
500 mm diameter pipe
3.16 3301 30.1S (Outfall) L. M 60.96 $ $
600 mm diameter pipe
3.17 3301 30.1S (Outfall) L. M 45.72 $ $
750 mm diameter pipe
3.18 3301 30.1S (Outfall) L. M 83.25 $ $
TOTAL SECTION 2 — INSPECTION OF SEWERS| $
SECTION 3-MANHOLE INSPECTION as specified in Section 33 01 30.1S
31 330130 1S Manhole Inspection Each 446 A A
TOTAL SECTION 3-MANHOLE INSPECTION $

SECTION 4 - OPTIONAL WORK The following Schedule of Unit Prices is to be used for the specific
Optional Work items listed as per Section 33 01 30.1S and 33 01 30.2S. Quantities in this schedule are
approximate and for tender purposes only. The expenditure of Optional Work items will only be made upon the
written authorization of the Engineer and/or Owner. The Owner reserves the right to reject the unit prices
submitted and request revised quotations.

4.01 Intruding service cutting Each 20 s s
4.02 Root cutting Hour 15 s s
4.03 Grease cutting Hour 15 s s
4.04 Solid debris removal Hour 10 % %

Additional setup for

second setup after
4.05 intruding service Each 15

cutting, root cutting, or

solid debris removal $ $

TOTAL SECTION 4 - OPTIONAL WORK $

Tenderer’s Initials
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FORM OF TENDER - Appendix 1

SCHEDULE OF QUANTITIES AND PRICES
(See paragraph 5.3.1 of the Instructions to Tenderers - Part 1)

(All prices and Quotations including the Contract Price shall include all Taxes,
but shall not include GST. GST shall be shown separately.)

TENDER SUMMARY

ITEM DESCRIPTION TOTAL AMOUNT

SECTION 1 CLEANING OF SEWERS

SECTION 2 INSPECTION OF SEWERS

SECTION 3 MANHOLE INSPECTION

SECTION 4 OPTIONAL WORK

TENDERED PRICE
5% GST

© |H | R BB B

TOTAL TENDERED PRICE | $

Tenderer’s Initials
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FORM OF TENDER - Appendix 2

PRELIMINARY CONSTRUCTION SCHEDULE
(See paragraph 5.3.2 of the Instructions to Tenderers - Part 1)

Indicate schedule with bar chart with major item descriptions and time

CONSTRUCTION SCHEDULE (WEEKYS)
ACTIVITY

2 |4 |6 |8 1012|1416 |18 | 20| 22 | 24

Tenderer’s Initials
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FORM OF TENDER - Appendix 3

EXPERIENCE OF SUPERINTENDENT
(See paragraph 5.3.3 of the Instructions to Tenderers - Part 1)

Include name and contact information for references

Name:

Experience:

Date:

Years’ Experience:

FT PAGE 10

Project Name:

Responsibilities:

References:

Date:

Project Name:

Responsibilities:

References:

Date:

Project Name:

Responsibilities:

References:

Tenderer’s Initials
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FORM OF TENDER - Appendix 4

COMPARABLE WORK EXPERIENCE
(See paragraph 5.3.4 of the Instructions to Tenderers - Part 1l and paragraph 4.1 of the Instructions to Tenderer —
Part | — add additional pages as necessary)

Company / Owner’s Name:

Contact Person: Phone:

Email Address

Description of Work:

Project Date: Approximate Value:

Company / Owner’s Name:

Contact Person: Phone:

Email Address

Description of Work:

Project Date: Approximate Value:

Company / Owner’s Name:

Contact Person: Phone:

Email Address

Description of Work:

Project Date: Approximate Value:

Tenderer’s Initials
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FORM OF TENDER - Appendix 5

LIST OF SUBCONTRACTORS
(See paragraph 5.3.5 of the Instructions to Tenderers - Part 1)

FT PAGE 12

TENDER ITEM

TRADE

SUBCONTRACTOR
NAME

PHONE
NUMBER

Tenderer’s Initials

MMCD 2009 Edition V.2022-03-08 C
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FORCE ACCOUNT LABOUR AND EQUIPMENT RATES
(See paragraph 4.2 — 5.3.6 of the Instructions to Tenderers - Part I)

Labour and Equipment Classification Hourly Rate Overtime Rate
Superintendent $ /hour | $ /hour
Construction Safety Officer $ /hour | $ /hour

$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour

Tenderer’s Initials
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FORM OF TENDER - Appendix 7

DECLARATION - LIVING WAGE EMPLOYER
(See paragraph 4.2 - 5.3.7 and paragraph 9.1 of the Instructions to Tenderers — Part I)

Corporation of the City of

NEW WESTMINSTER

I, as a duly authorized signing officer of

Company:

Address

, confirm that all employees
and sub-contractors under our contract with the City as outlined below, are paid not less than
the “Living Wage” as calculated by the Living Wage for Families Campaign.

I understand that this requirement extends only to those employees and sub-contractors’
employees that perform work while on City premises and property for durations in excess of
one continuous hour per occasion.

I understand that the City will conduct audits if and when notification of breach of this
compliance is received by the City. | understand that in the event any breach of this
declaration is found to be true, the City reserves the right to cancel its contract without
penalty at any time once said authentication of the breach is made.

Contract Name:

Authorized Signatory: Dated:

Tenderer’s Initials
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AGREEMENT

BETWEEN OWNER AND CONTRACTOR

( FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT - TO BE USED ONLY WITH THE GENERAL CONDITIONS AND OTHER
STANDARD DOCUMENTS OF THE UNIT PRICE MASTER MUNICIPAL CONSTRUCTION DOCUMENTS. )

BETWEEN OWNER AND CONTRACTOR
This agreement made in duplicate this

day of 2022

Contract: 2022 Sewer CCTV Inspection Program
Reference No. NWIT-22-09

BETWEEN:

The Corporation of the City of New Westminster
511 Royal Avenue
New Westminster, BC, V3L 1H9

(the “Owner”)
AND:

(NAME AND OFFICE ADDRESS OF CONTRACTOR)

(the “Contractor™)

The Owner and the Contractor agree as follows:

Article 1 1.1 The Contractor will perform all Work, provide all labour,
The Work Start / equipment, and material, and do all things strictly as required by the
Completion Dates Contract Documents.

1.2 The Contractor will commence the Work in accordance with the
Notice to Proceed. The Contractor will proceed with the Work
diligently, will perform the Work generally in accordance with the
construction schedules as required by the Contract Documents and
will achieve Substantial Performance of the Work on or before one
hundred twenty (120) working days from the Notice to Proceed,
subject to the provisions of the Contract Documents for adjustments
to the Contract Time.

1.3 Time shall be of the essence of the Contract.

MMCD 2009 Edition Reference No. NWIT-22-09



AGT PAGE 2

Article 2 2.1 The “Contract Documents” consist of the documents listed or

Contract Documents referred to in Schedule 1, entitled “Schedule of Contract
Documents”, which is attached and forms a part of this Agreement,
and includes any and all additional and amending documents issued
in accordance with the provisions of the Contract Documents. All of
the Contract Documents shall constitute the entire Contract between
the Owner and the Contractor.

2.2 The Contract supersedes all prior negotiations, representations, or
agreements, whether written or oral, and the Contract may be
amended only in strict accordance with the provisions of the
Contract Documents.

Article 3 3.1 The price for the Work (“Contract Price”) shall be the sum in
Contract Price Canadian dollars of the following

3.1.1 the product of the actual quantities of the items of Work
listed in the Schedule of Quantities and Prices which are
incorporated into or made necessary by the Work and the
unit prices listed in the Schedule of Quantities and Prices;
plus

3.1.2 all lump sums, if any, as listed in the Schedule of Quantities
and Prices, for items relating to or incorporated into the
Work; plus

3.1.3 any adjustments, including any payments owing on account
of Changes and agreed to Extra Work, approved in
accordance with the provisions of the Contract Documents

3.2 The Contract Price shall be the entire compensation owing to the
Contractor for the Work and this compensation shall cover and
include all profit and all costs of supervision, labour, material,
equipment, overhead, financing, and all other costs and expenses
whatsoever incurred in performing the Work.

Article 4 4.1 Subject to applicable legislation and the provisions of the Contract
Payment Documents, the Owner shall make payments to the Contractor.
4.2 If the Owner fails to make payments to the Contractor as they

become due in accordance with the terms of the Contract
Documents then interest calculated at 0% per annum over the prime
commercial lending rate of the Royal Bank of Canada on such
unpaid amounts shall also become due and payable until payment.
Such interest shall be calculated and added to any unpaid amounts
monthly.

MMCD 2009 Edition Reference No. NWIT-22-09



Article 5
Rights and Remedies

Article 6
Notices

AGT PAGE 3

5.1 The duties and obligations imposed by the Contract Documents and
the rights and remedies available thereunder shall be in addition to
and not a limitation of any duties, obligations, rights and remedies
otherwise imposed or available by law.

5.2 Except as specifically set out in the Contract Documents, no action
or failure to act by the Owner, Contract Administrator or Contractor
shall constitute a waiver of any of the parties’ rights or duties
afforded under the Contract, nor shall any such action or failure to
act constitute an approval of or acquiescence in any breach under the
Contract.

6.1 Communications among the Owner, the Contract Administrator and
the Contractor, including all written notices required by the Contract
Documents, may be delivered by hand, or by fax, or by pre-paid
registered mail to the addresses as set out below:

The Owner:
Corporation of the City of New Westminster
511 Royal Avenue
New Westminster, BC V3L 1H9
Email:
Attention:

The Contractor:

Email:
Attention:

The Contract Administrator:
Consultant Name
Consultant Address
Email:
Attention

6.2 A communication or notice that is addressed as above shall be
considered to have been received
6.2.1 immediately upon delivery, if delivered by hand; or
6.2.2 immediately upon transmission if sent by any form of
electronic communication, provided that if such day is not a
Working Day or if it is received after the end of normal
business hours on the date of its transmission at the place of
receipt, then it will be deemed to have been received at the
opening of business at the place of receipt on the first
Working Day following the transmission; or

6.2.3 after five (5) Days from date of posting if sent by registered
mail.

6.3 The Owner or the Contractor, at any time, may change its address
for notice by giving written notice to the other at the address then
applicable. Similarly, if the Contract Administrator changes its
address for notice then the Owner will give or cause to be given
written notice to the Contractor.

MMCD 2009 Edition
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General

6.4

7.1

7.2

7.3

7.4

7.5
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The sender of a notice by fax assumes all risk that the fax is received
in hard copy.

This Contract shall be construed according to the laws of British
Columbia.

The Contractor, without the express written consent of the Owner,
shall not, assign this Contract, or any portion of this Contract.

The headings included in the Contract Documents are for
convenience only and do not form part of this Contract and will not
be used to interpret, define, or limit the scope or intent of this
Contract or any of the provisions of the Contract Documents.

A word in the Contract Documents in the singular includes the plural
and, in each case, vice versa.

This agreement shall enure to the benefit of and be binding upon the
parties and their successors, executors, administrators and assigns.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement
the day and year first written above.
Contractor:

(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL)

(AUTHORIZED SIGNATORY) (WITNESSED BY SIGNATURE)

Owner:

(AUTHORIZED SIGNATORY NAME) (WITNESS NAME)

Corporation of the City of New Westminster

(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL)

(AUTHORIZED SIGNATORY) (WITNESSED BY SIGNATURE)

Patrick Shannon, SCMP
Purchasing Manager

(AUTHORIZED SIGNATORY NAME) (WITNESS NAME)

MMCD 2009 Edition
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Schedule 1 The following is an exact and complete list of the Contract Documents, as
Schedule of Contract referred to in Article 2.1 of the Agreement.
Documents

NOTE: The documents noted with “*” are contained in the “Master
Municipal Construction Documents - General Conditions, Specifications and
Standard Detail Drawings” edition dated 2009 Platinum. All sections of this
publication are included in the Contract Documents.

Agreement, including all Schedules;

Schedule 3 — Prime Contractor Designation;

Supplementary General Conditions (included in this document);
General Conditions* (updated to 2016-11-18);

Supplementary Specifications (included in this document);
Specifications™;

Supplementary Standard Detail Drawings (included in this
document);

Standard Detail Drawings*;
Executed Form of Tender, including all Appendices;

Contract Drawings listed in Schedule 2 to the Agreement —“List of
Contract Drawings”;

Instructions To Tenderers - Part I;
Instructions to Tenderers - Part 11*;
The following Addenda:

The following Enquiries and Responses:

MMCD 2009 Edition Reference No. NWIT-22-09
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Schedule 2
List of Contract Drawings
TITLE DRAWING REVISION NO. REVISION
NO. DATE
2022 CCTV Project Area Title Page
2022 CCTV Project Index Index
2022 CCTV Project A
2022 CCTV Project B
2022 CCTV Project C
2022 CCTV Project D
2022 CCTV Project E
2022 CCTV Project F
2022 CCTV Project G

MMCD 2009 Edition
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Schedule 3
Prime Contractor Designation

Prime Contractor Designation

This Schedule forms part of the agreement between the Corporation of the City of New
Westminster (the “City”) and (the “Contractor) respecting NWIT-22-09 2022
Sewer CCTV Inspection Program (the “Agreement”).

1. DEFINITIONS
1.1 In this Prime Contractor Designation schedule:

@ “Agreement” means the agreement entered into between the City and the
Contractor on [date] in relation to [description of services] for the Project;

(b) “Hazardous Materials Report” means a report prepared by a qualified person in
accordance with s. 20.112 of the OH&S Regulation;

(©) “Owner” means the City, which is the owner of the Project;

d) “Project” means NWIT-22-09 2022 Sewer CCTV Inspection Program;

(e) “Project Manager” means the City’s designate with responsibility to liaise with

the Contractor for the purpose of managing, overseeing, coordinating or in any
other way administering the Project

2. PRIME CONTRACTOR DESIGNATION

2.1 The Contractor agrees to assume the responsibilities of Prime Contractor for the Project,
as set out in the Workers Compensation Act and the OH&S Regulation.

3. CONTRACTOR RESPONSIBILITIES AS PRIME CONTRACTOR

3.1  AsPrime Contractor for the Project, the Contractor will:
@ ensure that the activities of employers, workers and other persons at the Project
relating to occupational health and safety are coordinated; and
(b) do everything that is reasonably practicable to establish and maintain a system or
process that will ensure compliance at the Project with the Workers Compensation
Act and the OH&S Regulation.

3.2 Without limiting the generality of the foregoing, the Contractor will:

@ prior to beginning demolition or construction work on the Project, meet with the
Project Manager to review and complete the Pre-Job Meeting Form, to review and
discuss the information in the City’s Known Hazards Form and the Contractor’s
pre-work hazard identification documents, and to review and discuss the
Hazardous Materials Report (if any);

(b) conduct all necessary and appropriate inquires of all relevant City staff and City
records to ensure the Contractor is not missing any information from the City that
is relevant to safety at the Project;

MMCD 2009 Edition Reference No. NWIT-22-09
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review, plan to address, and address all hazards identified in the City’s Known

Hazards Form, the Contractor’s pre-work hazard identification documents, any

Hazardous Materials Report, and any hazards or risk identified in the Workers

Compensation Act or the OH&S Regulation;

maintain and make available the documents listed on the Pre-Job Meeting Form,

as appropriate;

inform all other employers working on the Project that the Contractor is

designated as the Prime Contractor for the Project;

establish and maintain a system or process that will ensure compliance with the

OH&S Regulation when visitors (i.e. couriers, inspectors, suppliers, etc.) enter the

Project, which shall include site orientation and hazard communication to such

visitors by the Contractor or the Contractor’s designate;

maintain a current list of persons that each employer at the Project has designated

to be responsible for that employer’s health and safety activities at the Project;

ensure appropriate first aid resources are available for workers at the Project at all
times work is being performed, in accordance with and as required by the OH&S

Regulation;

if required by the OH&S Regulation, submit a Notice of Project to WorkSafeBC

in accordance with the OH&S Regulation, and comply with all requirements of

the OH&S Regulation concerning the Notice of Project;

if required by the OH&S Regulation, the Contractor will appoint a Qualified

Coordinator for the purpose of ensuring the coordination of health and safety

activities for the Project, and the Contractor shall ensure that any Qualified

Coordinator so appointed is qualified to perform the responsibilities of his or her

position and carries out the roles and responsibilities of a Qualified Coordinator as

set out in the OH&S Regulation;

provide the following information, in an always updated form, in a readily

available location at the Project;

Q) the name of any Qualified Coordinator appointed to the Project;

(i) asite drawing, which must be posted, showing project layout, first aid
location, emergency transportation provisions, and the evacuation
marshalling station; and

(iii)  aset of construction procedures designed to protect the health and safety
of workers at the Project, developed in accordance with the requirements
of the OH&S Regulation;

immediately notify the City of the identity of any Qualified Coordinator

appointed by the Contractor at the Project, from time to time.

HAZARDOUS MATERIALS

4.1 If during demolition or construction work on the Project the Contractor discovers or has
reason to believe that there are hazardous materials at the Project that were not set out in
any Hazardous Materials Report, the Contractor will;

(a)
(b)

(©)

immediately notify the Project Manager;

take all reasonably appropriate measures to ensure the safety of workers at the
Project; and

take all reasonably appropriate measures to ensure the safety of the general
public.

MMCD 2009 Edition
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Upon notification by the Contractor of additional hazardous materials or suspected
hazardous materials at the Project not set out in any Hazardous Materials Report, the
City, in accordance with the OH&S Regulation, will obtain an updated Hazardous
Materials Report, and will share such updated report with the Contractor. If the scope of
work of the Project is changed as a result of the updated Hazardous Materials Report, the
Project Manager will meet with the Contractor to discuss how the Project may be
completed in a safe and cost effective manner.

GENERAL

In the event of a conflict between the Agreement and the Workers Compensation Act or
the OH&S Regulation, the legislative requirement(s) will apply.

If any part of this schedule is held to be unenforceable by a court or tribunal of competent
jurisdiction, that part shall be severed and the remaining parts of this schedule shall
remain in full force and effect.

If the Contractor violates any of the requirements of this schedule or of the Workers
Compensation Act or the OH&S Regulation, the City may treat such violation as a breach
of the Agreement resulting in possible termination or suspension of the Agreement and/or
any other actions deemed appropriate at the discretion of the City.

No failure or delay by either party to this schedule in exercising any power, right or
privilege provided in this schedule will operate as a waiver, nor will any single or partial
exercise of such rights, powers or privileges preclude any further exercise of them or the
exercise of any other right, power or privilege provided in this schedule.

This schedule may be terminated in accordance with the terms of the Agreement.

MMCD 2009 Edition
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SUPPLEMENTARY GENERAL CONDITIONS

(TO BE READ WITH “GENERAL CONDITIONS” CONTAINED IN THE PLATINUM EDITION OF THE PUBLICATION
“MASTER MUNICIPAL CONSTRUCTION DOCUMENTS” SPECIFIED IN “INSTRUCTIONS TO TENDERERS" IT - 2.2)

DEFINITIONS 1
1.79
1.80
1.81
CONTRACTOR 4
Control of Work 4.1
Protection of Work, 4.3

Property and the Public

“(amend clause X.XX as follows)” preceding a
supplementary clause means this clause modifies or
provides additional information or restrictions to the
referenced clause in the Master Municipal Construction
Documents Platinum Edition, Volume II.

“(add new clause X.XX as follows)” preceding a
supplementary clause means this clause provides
additional requirements or information not found in the
Master Municipal Construction Documents Platinum
Edition, Volume II.

“(delete clause X.XX and replace as follows)” preceding
a supplementary clause means this clause replaces the
referenced clause in the Master Municipal Construction
Documents Platinum Edition, Volume Il in its entirety.

4.1.3 (add clause 4.1.3 as follows)

The Contractor shall take precautions to reduce nuisance
caused from mud or dust by clean-up, sweeping, sprinkling
with water or other means as necessary to accomplish
results satisfactory to the Contract Administrator. If the
Contractor fails to maintain the site tidy or refuses to
remove waste and debris as directed by the Contract
Administrator, the Owner, at its own discretion, may
proceed to clean the site, remove waste and debris from
site, and deduct from any payment due the Contractor the
cost of such cleaning or removing materials.

4.3.1 (Delete the following from the last sentence of
G.C.4.3.1 as follows)

... except for damage, which, in the Performance of the
Work, the Contractor could not reasonably avoid.

4.3.4 (amend clause 4.3.4 as follows)

(a) expose and determine conclusively the location in the
field all underground utilities and structures whether or
not indicated on the Contract Documents as being at the
Place of the Work. The Contractor shall also be
responsible to consult with all utility corporations that
provide electricity, communication, gas or other utility
services in the area of the Place of the Work, to locate in
three dimensions all underground utilities for which
they have records. The Contractor shall also locate in
three dimensions any other utilities or underground
structures that are reasonably apparent in an inspection

MMCD 2009 Edition

Reference No. NWIT-22-09



SGCPAGE 3

of the Place of the Work. The Contractor shall provide
Fortis BC with three weeks’ notice for relocation of any
gas mains or services if it is required when crossing the
gas lines.

(b) The Contractor shall contact BC One Call at least forty
eight (48) hours prior to excavating to advise of the
Work.

4.3.6 (Delete 4.3.6 entirely)

4.3.7 (add new clause 4.3.7 as follows)

The Contractor shall locate, mark, and protect from
damage or disturbance, any and all stakes, survey pins,
monuments and markers at the Place of the Work. All
survey stakes, survey pins, monuments, or markers that are
damaged or disturbed shall be made good following
construction by a registered B.C. Land Surveyor. Such
repairs shall become part of the Work and shall be at the
Contractor's expense.

4.3.8 (add new clause 4.3.8 as follows)

Contractor to submit, fourteen (14) calendar days prior to
the start of construction, a Traffic Management Plan (TMP)
provided by a qualified traffic management company, and
prepared in accordance with the “Traffic Control Manual
for Work in Roadways”. Road closures will not be allowed
without prior approval from the City of New Westminster.
The cost of the TMP will be incidental to payment of work
described in other sections.

The Contractor shall ensure that single lane traffic
movement is available in each direction at all times and
shall minimize impact to on-street parking and pedestrian
access to commercial and residential properties during
working hours.

The Contractor shall carry out the work such that access to
commercial and residential properties is maintained at all
times. The Contractor shall provide a minimum one week
advance written notice to all property owners prior to
construction, and shall also provide a minimum two (2)
working days’ notice to individual property owners prior to
commencing work affecting individual property access.

The Contractor shall give due notice to local police and
fire department prior to beginning construction and shall
comply in all respects with their requirements.

The Contractor shall comply with the requirements of the
appropriate authority concerned with closure of streets or
highways and shall post proper notices and/or signals, and

MMCD 2009 Edition
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provide necessary barriers, guards, lights, flagmen or
watchmen as may be necessary for proper maintenance of
traffic and protection of persons and property from injury
or damage. All costs involved in respect of the above
requirements will be deemed to be included in the
Contract Price.

Where existing streets or roads are not available as
detours, all traffic shall be permitted to pass through the
Work with as little inconvenience and delay as possible
unless otherwise provided or authorized. If half the street
only is under improvement, the other half shall be
conditioned and maintained as detour.

Where construction is to be carried out on highways or
properties other than those of the Owner it shall be the
responsibility of the Contractor to familiarize himself with
the requirements of the owners or controllers of these
properties which pertain to traffic safety or control of the
construction operation and to carry out his work in
accordance with these requirements.

Construction 4.6 4.6.8 (add new clause 4.6.8 as follows)

Schedule The Contractor may carry out the Work as per the
applicable Bylaws of the Owner, or as instructed by the
Owner in the Contract Documents.

4.6.9 (add new clause 4.6.9 as follows)

The Contractor shall not schedule work that will require
inspection beyond an eight-hour day without the Contract
Administrator’s prior approval. Any extra cost incurred by
the Owner for work done outside of normal office hours
may be deducted from the Contractor’s monthly payments.

4.6.10 (add new clause 4.6.10 as follows)

On the infrequent occasion that the Contractor finds it
necessary to work on Saturday, Sunday or Statutory
Holiday, the Contractor shall obtain the Contract
Administrator’s approval forty-eight (48) hours in advance.
Work on Sundays or Statutory Holidays will also require
the City’s approval, with a minimum two weeks’ notice.
The Contractor shall also be charged a working day and
may be charged the overtime inspection costs incurred by
the Owner. Such costs shall be deducted from monthly
progress payments.
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Survey Layout and 4.17 4.17.1 (add new clause 4.17.1 as follows)
As-Constructed The Contractor is responsible for all survey required for
Information construction layout and for record drawings associated

with this contract. The Contractor shall be responsible for
recording of all field survey information pertaining to the
as-constructed drawings. The Contractor shall provide, at
no charge, a completed set of legible, marked-up as-
constructed prints to the Contract Administrator on
completion of the Work. The Contractor shall provide any
additional information as requested to enable the Contract
Administrator to prepare and submit as-constructed record
drawings to the Municipality or the Owner for their
records.

City Industrial Healthand  4.18 4.18.1 (add new clause 4.18.1 as follows)

Safety Program 4.18.1 All Contractors working for the City of New
Westminster are required to be aware of the City’s
Industrial Health and Safety Program. It is the Contractor’s
responsibility to perform the job in compliance with the
City’s safety standards. The Contractor is responsible for
the compliance of all employees for whom he is primarily
responsible, with all WorkSafeBC Industrial Health and
Safety Regulations, as well as all other applicable

Regulations.

VALUATION OF 9

CHANGES AND EXTRA

WORK

Valuation Method 9.21 9.2.1.1 (add to clause)
; subject to final approval of available funding by the
Owner.

Quantity Variations 9.4 9.4.1 (delete clause 9.4.1 and replace as follows)
The Contractor shall hold firm all unit prices submitted in
the Schedule of Quantities and Prices regardless of the
increase or decrease in quantities.

DELAYS 13

Delay by Owner or 131 13.1.2 (add clause 13.1.2 as follows)

Contract Administrator The Owner or Contract Administrator will not be liable
for claims of delay caused by BC Hydro, TELUS, Fortis
BC, Metro Vancouver, telecommunication companies,
Owner’s forces, or other utility corporations arising out of
or connected to the Work.

Unavoidable Delay 13.3.1 13.3.1 (add to clause)

After Abnormal Weather add “Global Pandemic,”
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Unforeseeable Market
Conditions

PAYMENT
Supporting Documentation
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13.3.2 13.3.2 (add new clause 13.3.2 as follows)

13.4.1

18
18.2.2

The parties acknowledge that the Contract has been entered
into during the on-going COVID-19 Pandemic (the
“Pandemic”). The Contractor advises that it is able to
proceed with the Work under the Pandemic conditions and
Restrictions (collectively the “Pandemic Restrictions™) as
they exist as of the date of this Contract. The parties
acknowledge that Pandemic Restrictions may change so as
to cause unavoidable interruptions or interference to the
Contractor’s performance of the Work. The parties confirm:

(@) notwithstanding the known existence of the Pandemic,
GC 13.3.1 will apply to new Pandemic Restrictions,
which arise after the date of this Contract, whether
anticipated or not, that reasonably interfere with the
Contractor’s performance of the Work, such that upon
giving required notice the Contractor shall be entitled to
an extension of the Contract Time, but shall not be
entitled to reimbursement of any costs;

(b) notwithstanding any such new Pandemic Restrictions,
the Contract will remain valid and in force, subject to the
terms of the Contract including, without limitation, GC
13.7 (Contractor to Mitigate) and GC 4.2 (Safety);

(c) if new Pandemic Restrictions occur that cause or threaten
Work interruptions the Contractor will, as required by
GC 13.6 (Notice of Delay) give the Contract
Administrator and Owner immediate notice, and a
written plan of the interim steps the Contractor will take,
if any, during the Work interruption, and when Pandemic
Restrictions permit, provide the Owner with a written
plan for the resumption of the Work.

Delete 13.4.1 entirely

18.2.2 (amend clause 18.2.2 as follows)

If requested in writing by the Owner, the Contractor shall,
as a precondition to the issuance of the Payment
Certificate, provide a sworn declaration in the form of a
signed and properly sealed CCDC 9A-2001 Statutory
Declaration to the Contract Administrator that all amounts
relating to the Work, due and owing as of the end of the
month covered by the Payment Certificate to third parties
including all subcontractors and suppliers, have been paid.
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18.2.3 18.2.3 (add clause 18.2.3 as follows)
The Owner retains the right to obtain proof of payment, in
the form of a signed and properly sealed CCDC 9A-2001
Statutory Declaration, of all sub-trades and material
suppliers from the Contractor prior to making final

payment.
WORKERS 21
COMPENSATION
REGULATIONS
Contractor is “Prime 21.2.1 Delete “Substantial Performance” and Replace with
Contractor” “Total Performance”
INSURANCE 24
Required Insurance 24.1 24.1 (amend 24.1 as follows)

24.1.1 (1) Limits: $5,000,000 inclusive per occurrence for
bodily injury, death, and damage to property.

24.1.1(2) (add to 24.1.1(2) as follows)

The following shall be named as additional insured on the
Contract:

o Corporation of the City of New Westminster

(Full name of Contract Administrator)

24.1.7 (add new 24.1.7 as follows)

Should the Contractor neglect to obtain and/or maintain
insurance as aforesaid, or deliver such policy or policies to
the Owner, then the Owner shall obtain and/or maintain
such insurance and the Contractor hereby appoints the
Owner its true and lawful attorney to do all things
necessary for this purpose. All monies expended by the
Owner for Insurance premiums under the provisions of
this clause shall be charged to the Contractor.
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MAINTENANCE PERIOD 25

Correction of Defects

Commencement of
Maintenance Period

25.1

25.2

SGCPAGE 8

25.1.4 (add clause 25.1.4 as follows)

The Owner is authorized to make repairs to defects or
deficiencies if, ten days after giving written notice, the
Contractor has failed to make or undertake with due
diligence the required repairs. However, in the case of
emergency where, in the opinion of the Owner, delay is not
reasonable, repairs may be made without notice being sent
to the Contractor. All expenses incurred by the Owner in
connection with repairs made pursuant to GC 25 shall be
paid by the Contractor and may be deducted from the
Maintenance Security, or other holdbacks. The Contractor
shall promptly pay any shortfall.

25.2.2 (amend clause 25.2.2 as follows)

All warranties under this Contract commence from the date
of Substantial Performance of the Contract, regardless of
whether any Subcontractor achieves Substantial
Performance of its Subcontract prior to Substantial
Performance of the Contract.
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SUPPLEMENTARY SPECIFICATIONS

City of New Westminster Supplementary Specifications and Detail Drawings can be obtained here.

TABLE OF CONTENTS PAGE
DIVISION 33 - UTILITIES
3301301S CCTV Inspection of Pipes SSPEC PAGE 2-4
3301302S Cleaning of Sewers SSPEC PAGE 4-5
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SSPEC PAGE 2
SUPPLEMENTARY SPECIFICATIONS

Sub-

Section Section Title Supplementary Specification
3301 30.1S 1.6 Measurement Delete Clause 1.6.6.
CCTV Inspection of for Payment Price of bypass pumping is to be included
Pipes in the lineal meter price of CCTV
inspection.
1.6 Measurement Add Clause 1.6.7 S as follows:
for Payment “Inspection of manholes as per section
3.13 will be measured per manhole.
Payment will be made on a unit price bid.”
1.6 Measurement Add clause 1.6.8 S as follows:

for Payment “Additional set up due to the presence
and removal of obstructions (e.g. roots,
grease, debris, and protruding pipes) will
be measured for payment for each setup.”

3.1.12 CCTV Inspection | Amend clause 3.1.12.1 as follows:
“Manhole (from to) using City’s
manhole numbering system.”

3.1.12 CCTV Inspection | Insert Clause 3.1.12.10

“Pipe length reference number, which is
to comprise of eight (8) characters with
the first four (4) digits to be the manhole
number upstream of the pipe and the last
four (4) digits to be the manhole number
downstream of the pipe.”

3.1.19 CCTV Inspection | Insert Clause 3.1.19 as follows:

“If the presence of debris or roots is
obstructing the CCTV inspection, the
Contractor will be required to remove the
debris and/or roots in accordance with
Section 30 01 30.2, Cleaning of Sewers, and
attempt to retelivise the sewer line as part of
the original contract works.”
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Section

Sub-
Section

Title

Supplementary Specification

3.1.20

CCTV Inspection

Insert Clause 3.1.20 as follows:

“In the interest of quality control an initial
sample section of the CCTV inspection
area, approximately 200 m long, is to be
submitted to the contract administrator to
be assessed and evaluated to ensure the
inspection and reports comply with WRc
standards. Any deviation from these
standards will be noted and returned to the
Contractor to be redone. Once rectified,
reports are to be submitted to the Contract
Administrator concurrently with CCTV
inspection on a bi-weekly basis

3.121

CCTV Inspection

Insert Clause 3.1.21 as follows:

“The CCTV inspection shall be carried out
in a continuous manner, without changing
or moving between different locations or
catchment areas, in accordance with the
inspection plan unless obstructions or high
flows do not allow this.”

3.1.22

CCTV Inspection

Insert Clause 3.1.22 as follows: “Should a
manhole be found that is not shown on the
City Record Plans, the Contractor shall
identify, reference, and add such manholes
to the City’s inventory, obtaining a manhole
number from the City. Should the
Contractor not be able to locate a manhole
shown on the City Record Plans, the
Contractor shall await instructions from the
City

3.1.23

CCTV Inspection

Insert Clause 3.1.23 as follows:

“If any manhole or pipe line to be inspected
lies within private property, the contractor
shall acquire permission to inspect the pipe
from the owner of the property at least 3
day in advance

3.75

Photographs
and/or Digital
Images

Insert clause 3.7.5 as follows:

“Minimum of two (2) photos per manhole
section to be included one to show the
interior and benching, with the outlet pipe
from the manhole to be pointing toward the
bottom of the photo and the second one to
show the ground level of the surrounding
area including a north arrow on the photo

MMCD 2009 Edition
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. Sub- . e
Section Section Title Supplementary Specification

3.8.3 Inspection Amend clause 3.8.3 as follows:

Reporting Hard  [“The hard copies of the reports are NOT
Copies & Digital [required. Contractor to provide the digital
Format files of the reports on a bi-weekly basis.
Contractor to provide a portable hard drive
containing all the reports and videos at the
end of the project.”

Add 3.13 | Manhole Insert Clause 3.13 S as follows:
Inspection “Contractor is to carry out a visual
inspection of the inside of all manholes
from street level, note and photograph
structural defects e.g. condition of ladder
rungs, grouting etc., and submit findings
in the portable hard drive containing
photographs.

Report to be in the format of a four
column table where the first column will
contain the four digit manhole number, the
second will contain the location of the
manhole, the third will contain the USB
number where the photographs are stored,
and the forth will contain noted defects.
Photographs are also to be incorporated
into the report, clearly labelled with the
manhole number

330130.2S 15 Measurement for | Add Clause 1.5.5 S as follows:

Cleaning of Sewers Payment “Grease cutting will be measured in hours.
Payment will be made at the unit price bid
in Form of Tender. Measurement will be
determined from the difference in time
between when the grease cutting tool is
engaged at the face of the manhole to when
it exists on completion of the grease
removal process.”

1.5 Measurement for | Add clause 1.5.6 S as follows:

Payment “Protruding lateral cutting will be measured
per each occurrence and payment will be
made at the unit price bid in Form of
Tender. Protruding laterals are to be
trimmed flush to the interior of the existing

pipe.”
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. Sub- . e
Section Section Title Supplementary Specification
15 Measurement for | Add Clause 1.5.7 S as follows:
Payment “Hard debris removal will be measured in

hours and payment will be made at the unit
price bid in Form of Tender. Hard debris
shall be defined as deposits (excluding
roots) that cannot be removed by
conventional high pressure flushing and
require additional mechanical methods of
cutting for removal.”
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