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CORPORATION OF THE CITY OF NEW WESTMINSTER 
(THE OWNER) 

 
Contract: 2023 New Westminster Esplanade Reconstruction 
 
Reference No: NWIT-23-20 
 
The Owner invites tenders for:  
The reconstruction of timber elements of the New Westminster Esplanade. This repurposed timber 
structure has had several repairs in the past to allow visitors and maintenance vehicles to use the 
Esplanade. Repairs included in this tender include the following: 
 

- Pile Cap Replacement 
- Cross Bracing Replacement 
- Stringer Replacement 
- Pile Posting 
- Local modifications and reinforcement of timber elements 
- Sinkhole repair behind backwall 

 
Copies of the Contract Documents are available for download from the City of New Westminster 
Purchasing site at: 
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/request-for-bids-and-
proposals-open  
 
Tenderers are responsible to check for all subsequent addendums/amendments on the City’s Purchasing 
web page and/or BC Bid and respond according to the Invitation to Tender documents. 

 
Tenders are scheduled to close at: 
Tender Closing Date: Thursday, November 30, 2023 
Tender Closing Time: 3:00 pm (Local Time) 
 
Tenders to be submitted by email to nwpurchasing@newwestcity.ca with Subject “NWIT-23-20 2023 
New Westminster Esplanade Reconstruction”. The City reserves the right to ask any Tenderer to 
forward a hard copy of the tender and bond after Tender Closing. 
 
A tender shall be accompanied by Bid Security in the amount of ten percent (10%) of the Tender Price 
payable to the Corporation of the City of New Westminster. The successful tenderer will be required to 
provide a Performance and Labour and Material Payment Bond each in the amount of fifty percent (50%) 
of the Tender Price. An Agreement of Surety to bond shall accompany the tender submitted. 
 
Enquiries regarding this tender may be directed to:  
Heather Rossi, Procurement Specialist 
City of New Westminster  
nwpurchasing@newwestcity.ca 
 
The lowest or any Tender may not necessarily be accepted and the City will not be responsible for any cost 
incurred by the Tenderer in preparing the Tender. Tender award will be contingent on budget approval 
from the City of New Westminster Council.  
 

https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/request-for-bids-and-proposals-open
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/request-for-bids-and-proposals-open
mailto:nwpurchasing@newwestcity.ca
mailto:nwpurchasing@newwestcity.ca
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INSTRUCTIONS TO TENDERERS – PART 1 

 

(TO BE READ WITH “INSTRUCTIONS TO TENDERERS - PART II” CONTAINED IN THE EDITION 
OF THE PUBLICATION “MASTER MUNICIPAL CONSTRUCTION DOCUMENTS” SPECIFIED IN 

ARTICLE 2.2 BELOW) 
 

CORPORATION OF THE CITY OF NEW WESTMINSTER 
(THE OWNER) 

 

Contract:  2023 New Westminster Esplanade Reconstruction 
Reference No: NWIT-23-20 

1.0 Introduction 1.1  These Instructions apply to and govern the preparation of tenders for 
this Contract. The Contract is generally for the following work:  

  Reconstruction of various timber elements of the 715 metre 
long New Westminster Esplanade. The repairs include: 

- Pile Cap Replacement 
- Cross Bracing Replacement 
- Stringer Replacement  
- Pile Posting 
- Local modifications and reinforcement of timber 

elements 
The project is located on the bank of the Fraser River west of 
the New Westminster Quay. Refer to Supplementary 
Plan Drawings # SSD-01 to SSD-06 for detailed project scope 

 1.2  Direct all inquiries regarding the Contract, to: 

  Heather Rossi, Procurement Specialist 
City of New Westminster  
511 Royal Ave, New Westminster, BC, V3L 1H9 
email: nwpurchasing@newwestcity.ca  
 

2.0 Tender 
Documents 

2.1  The tender documents, which a tenderer should review to prepare a 
tender, consist of all of the Contract Documents listed in Schedule 1 
entitled “Schedule of Contract Documents”. Schedule 1 is attached 
to the Agreement which is included as part of the tender package. 
The Contract Documents include the drawings listed in Schedule 2 
to the Agreement, entitled “List of Contract Drawings”, and 
Schedule 3 “Prime Contractor Designation”. 

 2.2  Portions of the Contract Documents are included by reference. 
Copies of these documents have not been included with the tender 
package. These documents are the Instructions to Tenderers - Part 
II, General Conditions, Specifications, and Standard Detail 
Drawings. They are those contained in the publication entitled 
“Master Municipal Construction Documents - General Conditions, 
Specifications, and Standard Detail Drawings”. Refer to Schedule 1 
to the Agreement or, if not specified in Schedule 1, then the 
applicable edition shall be the most recent edition as of the date of 

mailto:nwpurchasing@newwestcity.ca
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the Tender Closing Date. All sections of this publication are by 
reference included in the Contract Documents.  
 
Copies of the Master Municipal Construction Document (Platinum 
Edition) can be obtained at: 

Support Services Unlimited 
#102 – 211 Columbia Street 
Vancouver, BC, V6A 2R5 
604 681-0295 

 2.3  Any additional information made available to tenderers prior to the 
Tender Closing Time by the Owner or representative of the Owner, 
such as geotechnical reports or as-built plans, which is not expressly 
included in Schedule 1 or Schedule 2 to the Agreement, is not 
included in the Contract Documents. Such additional information is 
made available only for the assistance of tenderers who must make 
their own judgment about its reliability, accuracy, completeness and 
relevance to the Contract, and neither the Owner nor any 
representative of the Owner gives any guarantee or representation 
that the additional information is reliable, accurate, complete or 
relevant.  

Addenda 2.4  Should addenda to the tender documents be required for any 
reason, it is the City’s intention not to issue addenda during a 
period three (3) days prior to the Tender Closing date and 
time. 

 2.5  All Addenda become part of the Contract Documents.  

 2.6  Failure to acknowledge any Addendum may result in the 
disqualification of the Tenderer. 
 

3.0 Submission of 
Tenders 

3.1  Tenders must be submitted in electronic format, to the email address 
below and must be received on or before: 

  Tender Closing Time: 3:00 pm (Local Time) 

  Tender Closing Date: Thursday, November 30, 2023  

  Address: Email to: nwpurchasing@newwestcity.ca with 
Subject “NWIT-23-20 2023 New Westminster 
Esplanade Reconstruction”.  

  Attention: Purchasing Manager 

 3.2  Late tenders will not be accepted or considered, and will be 
returned unopened.  

 3.3  The City will not open this Tender in public. The City will make 
the Tender results available to Tenderers within a reasonable period 
following the Tender Closing Date and Time. 
 

mailto:nwpurchasing@newwestcity.ca
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4.0 Tender 
Requirements 

4.1  IT 5.3.4 (amend clause 5.3.4 as follows) 
Add “The Comparable Work Experience listed in Appendix 4 must 
be comparable in scope and magnitude to the Work of this Tender.” 

 4.2  IT 5.3 (amend clause 5.3 as follows) 
Add “5.3.6 Appendix 6 – Force Account Labour and Equipment 
Rates. Insert the hourly rates for Labour and Equipment including 
allowances for taxes, assessments, benefits, tools, overhead, and 
profit.” 
 
Add “5.3.7 Appendix 7 – Declaration – Living Wage Employer” 
 

5.0 Amendment 
of Tenders 

5.1  IT 12.1 (amend clause 12.1 as follows) 
Delete “or fax,” from the first sentence. 
 

6.0 Award 6.1  IT 15.1 (delete clause 15.1.1 and replace with): 
15.1.1 Reject any or all Tenders if the City determines, in its sole 
 discretion and after appropriate investigation and 
 evaluation, that: 

a) the comparable work references are, in the opinion of 
the City,  unsatisfactory; OR 

b) information becomes available after Closing Time 
which significantly changes the scope or extent of the 
project; OR 

c) the Tender, or all of the Tenders, exceeds the available 
budget funds; OR 

d) less than three (3) Tenders are received. 

 6.2  IT 15.5 (add clause 15.5 as follows) 
In exercising its discretion, the Owner will have regard to the 
information provided by the Tenderer in the Appendices to the Form 
of Tender as described under IT 5, and may also have regard to any 
information obtained by the Owner in evaluating such tender 
information, as well as the Owner’s previous experience, if any, 
with the Tenderer. In exercising its discretion the Owner may 
consider, but is not limited to, the following  criteria in addition to 
the Tender Price: 

a) the proven experience of the Tenderer, and any listed 
subcontractors to do the Work; 

b) the Tenderer’s ability to complete the Work within the 
Preliminary Construction Schedule; 

c) the Tenderer’s ability to work effectively with the Owner, its 
consultants and representatives; 

d) the Tenderer’s ability to manage and do the work effectively 
using the named superintendent and submitted contractors 
and subcontractors; 

e) the Tenderer’s history on other projects including with 
respect to quality of work, changes in the work, force 
account work, and the contract administration costs of the 
Owner; 
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f) the nature of any legal proceedings undertaken the by 
Tenderer, or any officer or director of the Tenderer or 
affiliate of the Tenderer, directly (or indirectly through 
another corporation) against the Owner within the previous 
five years of the Invitation to Tenders; 

g) litigation and on-going unresolved claims; 
a. in addition to any other provision of this tender 

document, and without limiting the City’s discretion 
under any other provision of this tender document, 
the City may, in its absolute discretion, reject a 
tender if: 

i. the Tenderer, or any officer or director of the 
Tenderer, is or has been engaged directly or 
indirectly in a legal action against the City in 
relation to any matter; or, 

ii. the Tenderer has current unresolved extra 
work claims totalling in excess of 
$100,000.00 beyond 90 days of contract 
substantial completion for any construction 
project with the City. 

b. in determining whether or not to reject a tender under 
this section, the City will consider whether the 
litigation or unresolved extra work claim is likely to 
affect the Tenderer’s ability to work with the City, its 
employees, consultants and representatives and 
whether the City’s experience with the Tenderer 
indicates an unusual risk the City will incur increased 
staff and legal costs in the administration of the 
contract if awarded to the Tenderer. 

 
The Owner will, following receipt of an acceptable tender, issue in 
writing a Notice of Award to the successful tenderer. This Notice 
will be given as soon as possible following the closing of tenders 
and, unless otherwise agreed to by the tenderer, not later than sixty 
(60) days following the Tender Closing Date. 

 6.3  IT 15.6 (add clause 15.6 as follows) 
The Owner may, prior to and after Contract Award, negotiate 
changes to the scope of the Work, the type of materials, the 
specifications or any conditions with the low tenderer without 
having any duty or obligation to advise any other tenderer or to 
allow them to vary their Tender Prices as a result of such changes 
and the Owner shall have no liability to any other tenderer as a 
result of such negotiations or modifications. 
 
The award of this Contract is subject to approval of the Owner and 
to the availability of sufficient funds to complete the Work. The 
City may delete certain portions of the Work if Tender Prices 
exceed the available budget. 
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7.0 Prime 
Contractor 
Designation 

7.1  IT 18.0 (add clause 18.0 as follows) 
Schedule 3 Prime Contractor Designation forms part of the 
Agreement.  
 

8.0 Freedom of 
Information 

8.1  IT 19.0 (add clause 19.0 as follows) 
The City of New Westminster is subject to the Province of British 
Columbia Freedom of Information and Protection of Privacy Act. 
All documents will be received and held in confidence by the City 
of New Westminster and the information will not be disclosed, 
except to the extent necessary for carrying out the City's purposes or 
as required by law. 
 

9.0 Living Wage 
Information 

9.1  IT 20.0 (add clause 20.0 as follows) 
Effective January 1, 2011, the City of New Westminster became 
a “Living Wage Employer” (see Form of Tender - Appendix 7). 
As such, the City has established a Living Wage Policy that 
requires all firms that are contracted by the City to provide 
services on City premises, to pay their employees, who perform 
said service on City property, a Living Wage as calculated by the 
Living Wage for Families Campaign. The current living wage 
rate for Metro Vancouver is $24.08 per hour, assuming no 
benefits are provided by the employer. 
 
In order to determine an employee’s hourly rate with benefits the 
Living Wage for Families has created a Living Wage Calculator 
to assist with this determination. Please access the following 
website to determine your compatibility. 
http://www.livingwageforfamilies.ca/living_wage_calculator  
 
The City includes in all its competitive bid documents a 
Declaration referencing the City’s expectations with regards to 
compliance of the Policy. Completion and submission of the 
Declaration is required prior to Contract award (see Form of 
Tender - Appendix 7). 
 
In evaluating submissions, the City intends to rely on the 
Declaration provided by a Respondent and shall have no 
obligation or duty to investigate the truthfulness of the 
Declaration. 
 
Please review the City’s Living Wage Page for further information. 
 

https://www.newwestcity.ca/database/files/library/CNW_DOCS_156183_v2_POLICY_Living_Wage%281%29.pdf
http://www.livingwageforfamilies.ca/living_wage_calculator
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/living_wage_employer
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10.0 Good 
Neighbour 
Protocol 

10.1  IT 21.0 (add clause 21.0 as follows) 
This policy is for City-led construction projects and works. The 
Good Neighbour Protocol (GNP) provides guidelines to minimize 
construction related impacts to residents and businesses.  
 
The successful contractor will be required to adhere to the Good 
Neighbour Protocol. Please review the City’s Good Neighbour 
Protocol for further information.  
 

11.0 Non-Road 
Diesel Engine 
Emissions 
Regulation 

11.1  IT 22.0 (add clause 22.0 as follows) 
All non-road diesel powered equipment that is 25 hp (19 kw) or 
greater must comply with Metro Vancouver’s Non-Road Diesel 
Engine Emission Regulation Bylaw No. 1329, 2021 (the Bylaw). 
The Bylaw requires owners or operators of Tier 0 and Tier 1 non-
road diesel engines to register, label, and pay fees in order to operate 
within Metro Vancouver. Please advise what Engine Tier your 
proposed equipment meets and if it complies with Metro 
Vancouver’s Bylaw. Provide the engine registration number issued 
by Metro Vancouver if applicable. The City, at its discretion, may 
give preference to equipment that meets higher emission standards. 
To register your equipment call Metro Vancouver for assistance at 
604-451-6655 or visit www.metrovancouver.org/nonroaddiesel  
 

12.0 Tree 
Protection 

12.1  IT 23.0 (add clause 23.0 as follows) 
The contractor must protect all trees in accordance with City policy. 
Requirements for tree protection are available on the City’s website. 
The contractor is required to make application and obtain a tree 
protection permit prior to the start of the work. Final location of the 
tree protection is to be reviewed with, and approved by the City 
Arborist. 
 

13.0 Sanctuary 
City 

13.1  IT 24.0 (add clause 24.0 as follows) 
The City is a Sanctuary City; the contractor shall comply with the 
Sanctuary City Policy, which can be found on the City’s website. 
https://www.newwestcity.ca/sanctuary-city-policy  
 

 
 
 

https://www.newwestcity.ca/database/files/library/RevisedMay2021_Good_Neighbour_Protocol___External_Version.pdf
http://www.metrovancouver.org/nonroaddiesel
https://www.newwestcity.ca/sanctuary-city-policy
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FORM OF TENDER 

CORPORATION OF THE CITY OF NEW WESTMINSTER 
(THE OWNER) 

 
Contract:  2023 New Westminster Esplanade Reconstruction 
Reference No: NWIT-23-20 

4  WE CONFIRM: 
 4.1 that the following appendices are attached to and form a part of this tender:  
  4.1.1 the appendices as required by paragraph 5.3 of the Instructions to Tenderers – Part 

II; and 

To Owner:   
1  WE, THE UNDERSIGNED: 
 1.1 have received and carefully reviewed all of the Contract Documents, including the 

Instructions to Tenderers, the specified edition of the “Master Municipal Construction 
Documents - General Conditions, Specifications and Standard Detail Drawings” and the 
following Addenda: 
 

  (Addenda, if any)   
 1.2 have full knowledge of the Place of the Work, and the Work required; and 

 
1.3 have complied with the Instructions to Tenderers; and 

 
2  ACCORDINGLY WE HEREBY OFFER 
 2.1 to perform and complete all of the Work and to provide all the labour, equipment and 

material all as set out in the Contract Documents, in strict compliance with the Contract 
Documents; and 

 2.2 to achieve Substantial Performance of the Work on or before ninety (90) days from the 
Notice to Proceed;  and  

 2.3 to do the Work for the price, which is the sum of the products of the actual quantities 
incorporated into the Work and the appropriate unit prices set out in Appendix 1, the 
“Schedule of Quantities and Prices”, plus any lump sums or specific prices and 
adjustment amounts as provided by the Contract Documents. For the purposes of tender 
comparison, our offer is to complete the Work for the “Tender Price” as set out on 
Appendix 1 of this Form of Tender. Our Tender Price is based on the estimated quantities 
listed in the Schedule of Quantities and Prices, and excludes GST.  
 

3  WE CONFIRM: 
 3.1 that we understand and agree that the quantities as listed in the Schedule of Quantities and 

Prices are estimated, and that the actual quantities will vary.  
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  4.1.2 the Bid Security as required by paragraph 5.2 of the Instructions to Tenderers – Part 
II.  
 

5   WE AGREE: 
 5.1 that this tender will be irrevocable and open for acceptance by the Owner for a period of 

sixty (60) calendar days from the day following the Tender Closing Date and Time, even if 
the tender of another tenderer is accepted by the Owner. If within this period the Owner 
delivers a written notice (“Notice of Award”) by which the Owner accepts our tender we 
will:  

  5.1.1 within 15 Days of receipt of the written Notice of Award deliver to the Owner:  
  a) a Performance Bond in the amount of 50% of the Contract Price, issued by 

a surety licensed to carry on the business of surety ship in the Province of 
British Columbia, and in a form acceptable to the Owner; 

  b) a Labour and Material Payment Bond in the amount of 50% of the 
Contract price, the Labour and Material Payment Bond must be a Broad 
Form bond, protecting all companies with a direct contract with the 
Principal or any sub-contractor of the Principal; 

  c) a Baseline Construction Schedule, as provided by GC 4.6.1; 
  d) a “clearance letter” indicating that the tenderer is in WorkSafeBC 

compliance; 

  e) a copy of the insurance policies as specified in GC 24 indicating that all 
such insurance coverage is in place; and, 

  f) proof of a valid City of New Westminster or MetroWest Inter-Municipal 
Business License 

  5.1.2 sign the Contract Documents as required by GC 2.1.2. 
  5.1.3 within 2 Days of receipt of written “Notice to Proceed”, or such longer time as may 

be otherwise specified in the Notice to Proceed, commence the Work; and 
 

6  WE AGREE: 
 6.1 that, if we receive written Notice of Award of this Contract and, contrary to paragraph 5 of 

this Form of Tender, we:  
  a) fail or refuse to deliver the documents as specified by paragraph 5.1.1 of this Form of 

Tender; or 
  b) fail or refuse to commence the Work as required by the Notice to Proceed,  
 then such failure or refusal will be deemed to be a refusal by us to enter into the Contract 

and the Owner upon written notice to us, may award the Contract to another party. We 
further agree that, as full compensation on account of damages suffered by the Owner 
because of such failure or refusal, the Bid Security shall be forfeited to the Owner, in an 
amount equal to the lesser of: 

  a) the face value of the Bid Security; and 
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  b) the amount by which our Tender Price is less than the amount for which the Owner 
contracts with another party to perform the Work. 
  

7  OUR ADDRESS is as follows: 
  

 
 

 

 Phone:  

Fax:  

E-mail::  

Attention:  
 

 This Tender is executed this  
 
_______ day of ______________________, 2023 

 Contractor: 
 
 
(full legal name of corporation, partnership or individual) 
 
 
(Authorized Signatory) 
 
 
(Authorized Signatory) 
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FORM OF TENDER – Appendix 1 
 

SCHEDULE OF QUANTITIES AND PRICES 
(See paragraph 5.3.1 of the Instructions to Tenderers - Part II) 

 
(All prices and Quotations including the Contract Price shall include all Taxes,  

but shall not include GST. GST shall be shown separately.) 

Item Ref. Description Unit Qty Unit Price 
($) 

Amount 
($) 

1.1 MMCD Mobilization/Demobilization LS 1 $ $ 

1.2 SSP 4 Pedestrian Traffic Control LS 1 $ $ 

1.3 SSP 5  Demolition and Disposal LS 1 $ $ 

1.4 SSP 6 Pile Cap Replacement (12” x 15.5” x 12ft) 
– Furnish and Install EA 16 $ $ 

1.5 SSP 6 Pile Cap Replacement (12” x 32.5” x 12ft) 
– Furnish and Install EA 1 $ $ 

1.6 SSP 6 Pile Cap Replacement (12” x 46.5” x 12ft) 
– Furnish and Install EA 1 $ $ 

1.7 SSP 6 Pile Cap Replacement (14.25” x 24” x 
12ft) – Furnish and Install EA 1 $ $ 

1.8 SSP 6 Pile Cap Replacement (12” x 16.5” x 12ft) 
– Furnish and Install EA 1 $ $ 

1.9 SSP 6 Pile Cap Replacement (12” x 15.75” x 
12ft) – Furnish and Install EA 1 $ $ 

1.10 SSP 6 Pile Cap Replacement (12” x 25” x 12ft) – 
Furnish and Install EA 1 $ $ 

1.11 SSP 6 Pile Cap Shimming EA 2 $ $ 

1.12 SSP 6 Pile Posting EA 1 $ $ 

1.13 SSP 7 Pile Banding EA 5 $ $ 

1.14 SSP 6 Cross Bracing (2 pieces) – Install  EA 7 $ $ 

1.15 SSP 9 Sinkhole Repair LS 1 $ $ 

1.16 SSP 5 Driftwood Removal EA 7 $ $ 

1.17 SSP 5 Remove Vegetation EA 2 $ $ 

Tender Price to be carried over to Summary Sheet $ 
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FORM OF TENDER – Appendix 1 

 
SCHEDULE OF QUANTITIES AND PRICES 

(See paragraph 5.3.1 of the Instructions to Tenderers - Part II) 
 

(All prices and Quotations including the Contract Price shall include all Taxes,  
but shall not include GST. GST shall be shown separately.) 

 
 

TENDER SUMMARY 
 
 
 

ITEM DESCRIPTION TOTAL AMOUNT 

1.0 Esplanade Rehabilitation $ 
 TENDERED PRICE $ 
 5% GST $ 
 

TOTAL TENDERED PRICE $ 
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FORM OF TENDER – Appendix 2 

 
PRELIMINARY CONSTRUCTION SCHEDULE 

(See paragraph 5.3.2 of the Instructions to Tenderers - Part II) 
 
 

Indicate schedule with bar chart with major item descriptions and time 
 
 

ACTIVITY 
CONSTRUCTION SCHEDULE (WEEKS) 

2 4 6 8 10 12 14 16 18    
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FORM OF TENDER – Appendix 3 

 
EXPERIENCE OF SUPERINTENDENT 

(See paragraph 5.3.3 of the Instructions to Tenderers - Part II) 
Include name and contact information for references 

 
Name:        Years’ Experience:     
 
Experience: 

Date:  

Project Name:  

Responsibilities:  

References:  
 
 

Date:  

Project Name:  

Responsibilities:  

References:  
 
 

Date:  

Project Name:  

Responsibilities:  

References:  
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FORM OF TENDER – Appendix 4 
 

COMPARABLE WORK EXPERIENCE 
(See paragraph 5.3.4 of the Instructions to Tenderers - Part II and paragraph 4.1 of the Instructions to Tenderer – 

Part I – add additional pages as necessary) 
 
 

Company / Owner’s Name:   

Contact Person:     Phone:   

Email Address      

Description of Work:   

   

Project Date:   Approximate Value:   

 
Company / Owner’s Name:   

Contact Person:     Phone:   

Email Address      

Description of Work:   

   

Project Date:   Approximate Value:   

Company / Owner’s Name:   

Contact Person:     Phone:   

Email Address      

Description of Work:   

   

Project Date:   Approximate Value:   
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FORM OF TENDER – Appendix 5 

 
LIST OF SUBCONTRACTORS 

(See paragraph 5.3.5 of the Instructions to Tenderers - Part II) 
 

 

TENDER 
ITEM 

% OF 
SCOPE 
ITEMS 

TRADE SUBCONTRACTOR 
NAME 

PHONE 
NUMBER 
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FORM OF TENDER – Appendix 6 
 

FORCE ACCOUNT LABOUR AND EQUIPMENT RATES 
(See paragraph 4.2 – 5.3.6 of the Instructions to Tenderers - Part I) 

 

Labour and Equipment Classification  Hourly Rate  Overtime Rate 

Superintendent $ /hour $ /hour 

Construction Safety Officer $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 
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FORM OF TENDER – Appendix 7 

 
DECLARATION – LIVING WAGE EMPLOYER 

(See paragraph 4.2 - 5.3.7 and paragraph 9.1 of the Instructions to Tenderers – Part I) 
 

 
 
 
 
 
 
 

I, as a duly authorized signing officer of 
 

Company:    
 

Address    
 

 ,  confirm  that  all employees 
and sub‐contractors under our contract with the City as outlined below, are paid not less than 
the “Living Wage” as calculated by the Living Wage for Families Campaign. 
 
I understand that this requirement extends only to those employees and sub‐contractors’ 
employees that perform work while on City premises and property for durations in excess of 
one continuous hour per occasion. 

 
I understand that the City will conduct audits if and when notification of breach of this 
compliance is received by the City. I understand that in the event any breach of this 
declaration is found to be true, the City reserves the right to cancel its contract without 
penalty at any time once said authentication of the breach is made. 

 
Contract Name:    

 
 
Authorized Signatory: Dated: 

 
 
 
 
 
 
 
 
 
 



 

MMCD 2009 Edition BD-2C Document #2394678  Reference No. NWIT-23-20 
 

 

AGREEMENT 
 
 
 

• Agreement 
o Schedule 1 – Schedule of Contract Documents 
o Schedule 2 – List of Drawings 
o Schedule 3 – Prime Contractor Designation 
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AGREEMENT 

BETWEEN OWNER AND CONTRACTOR 
 
( FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT - TO BE USED ONLY WITH THE GENERAL CONDITIONS AND OTHER 
STANDARD DOCUMENTS OF THE UNIT PRICE MASTER MUNICIPAL CONSTRUCTION DOCUMENTS. ) 

 

 BETWEEN OWNER AND CONTRACTOR 

 This agreement made in duplicate this  

 ______ day of ___________ 2023 

Contract: 2023 New Westminster Esplanade Reconstruction 
Reference No. NWIT-23-20 

 
 BETWEEN:  

 The Corporation of the City of New Westminster 
511 Royal Avenue 
New Westminster, BC, V3L 1H9 

  (the “Owner”) 

 AND: 

   
 
(NAME AND OFFICE ADDRESS OF CONTRACTOR) 

  (the “Contractor”)  

 

The Owner and the Contractor agree as follows: 

Article 1  
The Work Start / 
Completion Dates 

1.1  The Contractor will perform all Work, provide all labour, 
equipment, and material, and do all things strictly as required by the 
Contract Documents.  

1.2  The Contractor will commence the Work in accordance with the 
Notice to Proceed. The Contractor will proceed with the Work 
diligently, will perform the Work generally in accordance with the 
construction schedules as required by the Contract Documents and 
will achieve Substantial Performance of the Work on or before 
ninety (90) days from the Notice to Proceed, subject to the 
provisions of the Contract Documents for adjustments to the 
Contract Time.  

1.3  Time shall be of the essence of the Contract. 
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Article 2  
Contract Documents 

2.1  The “Contract Documents” consist of the documents listed or 
referred to in Schedule 1, entitled “Schedule of Contract 
Documents”, which is attached and forms a part of this Agreement, 
and includes any and all additional and amending documents issued 
in accordance with the provisions of the Contract Documents. All of 
the Contract Documents shall constitute the entire Contract between 
the Owner and the Contractor. 

2.2  The Contract supersedes all prior negotiations, representations, or 
agreements, whether written or oral, and the Contract may be 
amended only in strict accordance with the provisions of the 
Contract Documents. 
 

Article 3  
Contract Price 

3.1  The price for the Work (“Contract Price”) shall be the sum in 
Canadian dollars of the following 

 3.1.1 the product of the actual quantities of the items of Work 
 listed in the Schedule of Quantities and Prices which are 
 incorporated into or made necessary by the Work and the 
 unit prices listed in the Schedule of Quantities and Prices; 
 plus 

 3.1.2 all lump sums, if any, as listed in the Schedule of Quantities 
 and Prices, for items relating to or incorporated into the 
 Work; plus 

 3.1.3 any adjustments, including any payments owing on account 
 of Changes and agreed to Extra Work, approved in 
 accordance with the provisions of the Contract Documents 

3.2  The Contract Price shall be the entire compensation owing to the 
Contractor for the Work and this compensation shall cover and 
include all profit and all costs of supervision, labour, material, 
equipment, overhead, financing, and all other costs and expenses 
whatsoever incurred in performing the Work.  
 

Article 4  
Payment 

4.1  Subject to applicable legislation and the provisions of the Contract 
Documents, the Owner shall make payments to the Contractor. 

 4.2  If the Owner fails to make payments to the Contractor as they 
become due in accordance with the terms of the Contract 
Documents then interest calculated at 0% per annum over the prime 
commercial lending rate of the Royal Bank of Canada on such 
unpaid amounts shall also become due and payable until payment. 
Such interest shall be calculated and added to any unpaid amounts 
monthly. 
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Article 5  
Rights and Remedies 

5.1  The duties and obligations imposed by the Contract Documents and 
the rights and remedies available thereunder shall be in addition to 
and not a limitation of any duties, obligations, rights and remedies 
otherwise imposed or available by law.  

 5.2  Except as specifically set out in the Contract Documents, no action 
or failure to act by the Owner, Contract Administrator or Contractor 
shall constitute a waiver of any of the parties’ rights or duties 
afforded under the Contract, nor shall any such action or failure to 
act constitute an approval of or acquiescence in any breach under the 
Contract.  
 

Article 6  
Notices 

6.1  Communications among the Owner, the Contract Administrator and 
the Contractor, including all written notices required by the Contract 
Documents, may be delivered by hand, or by fax, or by pre-paid 
registered mail to the addresses as set out below: 

The Owner: 
 

 

Corporation of the City of New Westminster 
511 Royal Avenue 
New Westminster, BC  V3L 1H9 

 Email:  
 Attention:  
The Contractor: 
  Contractor Name 

Contractor Address 
 Email:  
 Attention:  
The Contract Administrator: 

   Parsons Inc. 
2200 – 4710 Kingsway 
Burnaby, BC, V5H 4M2 

  Email:  
  Attention  
 6.2  A communication or notice that is addressed as above shall be 

considered to have been received 
 6.2.1 immediately upon delivery, if delivered by hand; or 
 6.2.2 immediately upon transmission if sent by any form of 
 electronic communication, provided that if such day is not a 
 Working Day or if it is received after the end of normal 
 business hours on the date of its transmission at the place of 
 receipt, then it will be deemed to have been received at the 
 opening of business at the place of receipt on the first 
 Working Day following the transmission; or  

 6.2.3 after five (5) Days from date of posting if sent by registered 
 mail. 
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 6.3  The Owner or the Contractor, at any time, may change its address 
for notice by giving written notice to the other at the address then 
applicable. Similarly, if the Contract Administrator changes its 
address for notice then the Owner will give or cause to be given 
written notice to the Contractor. 

6.4  The sender of a notice by fax assumes all risk that the fax is received 
in hard copy. 
 

Article 7  
General 

7.1  This Contract shall be construed according to the laws of British 
Columbia. 

7.2  The Contractor, without the express written consent of the Owner, 
shall not, assign this Contract, or any portion of this Contract. 

7.3  The headings included in the Contract Documents are for 
convenience only and do not form part of this Contract and will not 
be used to interpret, define, or limit the scope or intent of this 
Contract or any of the provisions of the Contract Documents.  

7.4  A word in the Contract Documents in the singular includes the plural 
and, in each case, vice versa.  

7.5  This agreement shall enure to the benefit of and be binding upon the 
parties and their successors, executors, administrators and assigns. 

 IN WITNESS WHEREOF, the parties hereto have executed this Agreement 
the day and year first written above. 
Contractor: 

 Contractor Name 

 

(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 
 
 
 

 

(AUTHORIZED SIGNATORY)   (WITNESSED BY SIGNATURE) 

 
(AUTHORIZED SIGNATORY NAME)  (WITNESS NAME) 

Owner:  

  
Corporation of the City of New Westminster 

 (FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 
 
 
 

 (AUTHORIZED SIGNATORY)   (WITNESSED BY SIGNATURE) 

 
Patrick Shannon, SCMP 
Purchasing Manager 

 (AUTHORIZED SIGNATORY NAME)  (WITNESS NAME) 

  



AGT PAGE 5 

MMCD 2009 Edition  Reference No. NWIT-23-20 
 

 
Schedule 1    
Schedule of Contract 
Documents 

The following is an exact and complete list of the Contract Documents, as 
referred to in Article 2.1 of the Agreement. 

NOTE: The documents noted with “*” are contained in the “Master 
Municipal Construction Documents - General Conditions, Specifications and 
Standard Detail Drawings” edition dated 2009 Platinum, including all 
Platinum Supplemental Updates published by MMCD up to and including 
2022-04-07. All sections of this publication are included in the Contract 
Documents. 

  Agreement, including all Schedules;  

  Schedule 3 – Prime Contractor Designation; 

  Supplementary General Conditions (included in this document); 

  General Conditions*; 

  Supplementary Specifications (included in this document);  

  Specifications*; 

  Supplementary Standard Detail Drawings (included in this 
document); 

  Standard Detail Drawings*; 

  Executed Form of Tender, including all Appendices; 

  Contract Drawings listed in Schedule 2 to the Agreement –“List of 
Contract Drawings”; 

  Instructions To Tenderers - Part I; 

  Instructions to Tenderers - Part II*; 

  BC Ministry of Transportation and Infrastructure – 2020 Standard 
Specifications for Highway Construction 

  The following Addenda:  

   

   

  The following Enquiries and Responses: 
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Schedule 2    
List of Contract Drawings 

TITLE DRAWING 
NO. 

REVISION NO. REVISION 
DATE 

Cover 1 A 2023-10-26 

General Notes 2 A 2023-10-26 

Esplanade Bents 0-90 - Plan 3 A 2023-10-26 

Esplanade Bents 91-169 - Plan 4 A 2023-10-26 

Summary of Repair Work 5 A 2023-10-26 

Repair Details  6 A 2023-10-26 

Sinkhole Remediation Detail 7 A 2023-10-26 
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Schedule 3    
Prime Contractor Designation 

Prime Contractor Designation 

 
This Schedule forms part of the agreement between the Corporation of the City of New 

Westminster (the “City”) and ___________ (the “Contractor) respecting NWIT-23-20           

2023 New Westminster Esplanade Reconstruction (the “Agreement”). 

 
 
1. DEFINITIONS 
1.1 In this Prime Contractor Designation schedule: 

(a) “Agreement” means the agreement entered into between the City and the 
Contractor on [date] in relation to the Esplanade Reconstruction for the Project; 

(b) “Hazardous Materials Report” means a report prepared by a qualified person in 
accordance with s. 20.112 of the OH&S Regulation; 

(c) “Owner” means the City, which is the owner of the Project; 
(d) “Project” means NWIT-23-20 2023 New Westminster Esplanade Reconstruction;  
(e) “Project Manager” means the City’s designate with responsibility to liaise with 

the Contractor for the purpose of managing, overseeing, coordinating or in any 
other way administering the Project 
 

2. PRIME CONTRACTOR DESIGNATION 
2.1 The Contractor agrees to assume the responsibilities of Prime Contractor for the Project, 

as set out in the Workers Compensation Act and the OH&S Regulation.   
 

3. CONTRACTOR RESPONSIBILITIES AS PRIME CONTRACTOR 
3.1 As Prime Contractor for the Project, the Contractor will: 

(a) ensure that the activities of employers, workers and other persons at the Project 
relating to occupational health and safety are coordinated; and 

(b) do everything that is reasonably practicable to establish and maintain a system or 
process that will ensure compliance at the Project with the Workers Compensation 
Act and the OH&S Regulation.   
 

3.2 Without limiting the generality of the foregoing, the Contractor will: 
(a) prior to beginning demolition or construction work on the Project, meet with the 

Project Manager to review and complete the Pre-Job Meeting Form, to review and 
discuss the information in the City’s Known Hazards Form and the Contractor’s 
pre-work hazard identification documents, and to review and discuss the 
Hazardous Materials Report (if any); 

(b) conduct all necessary and appropriate inquires of all relevant City staff and City 
records to ensure the Contractor is not missing any information from the City that 
is relevant to safety at the Project; 
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(c) review, plan to address, and address all hazards identified in the City’s Known 
Hazards Form, the Contractor’s pre-work hazard identification documents, any 
Hazardous Materials Report, and any hazards or risk identified in the Workers 
Compensation Act or the OH&S Regulation;   

(d) maintain and make available the documents listed on the Pre-Job Meeting Form, 
as appropriate; 

(e) inform all other employers working on the Project that the Contractor is 
designated as the Prime Contractor for the Project; 

(f) establish and maintain a system or process that will ensure compliance with the 
OH&S Regulation when visitors (i.e. couriers, inspectors, suppliers, etc.) enter the 
Project, which shall include site orientation and hazard communication to such 
visitors by the Contractor or the Contractor’s designate; 

(g) maintain a current list of persons that each employer at the Project has designated 
to be responsible for that employer’s health and safety activities at the Project; 

(h) ensure appropriate first aid resources are available for workers at the Project at all 
times work is being performed, in accordance with and as required by the OH&S 
Regulation; 

(i) if required by the OH&S Regulation, submit a Notice of Project to WorkSafeBC 
in accordance with the OH&S Regulation, and comply with all requirements of 
the OH&S Regulation concerning the Notice of Project;   

(j) if required by the OH&S Regulation, the Contractor will appoint a Qualified 
Coordinator for the purpose of ensuring the coordination of health and safety 
activities for the Project, and the Contractor shall ensure that any Qualified 
Coordinator so appointed is qualified to perform the responsibilities of his or her 
position and carries out the roles and responsibilities of a Qualified Coordinator as 
set out in the OH&S Regulation; 

(k) provide the following information, in an always updated form, in a readily 
available location at the Project; 
(i) the name of any Qualified Coordinator appointed to the Project; 
(ii) a site drawing, which must be posted, showing project layout, first aid 

location, emergency transportation provisions, and the evacuation 
marshalling station; and 

(iii) a set of construction procedures designed to protect the health and safety 
of workers at the Project, developed in accordance with the requirements 
of the OH&S Regulation; 

(l) immediately notify the City of the identity of any Qualified Coordinator 
appointed by the Contractor at the Project, from time to time. 
 

4. HAZARDOUS MATERIALS 
4.1 If during demolition or construction work on the Project the Contractor discovers or has 

reason to believe that there are hazardous materials at the Project that were not set out in 
any Hazardous Materials Report, the Contractor will; 
(a) immediately notify the Project Manager;  
(b) take all reasonably appropriate measures to ensure the safety of workers at the 

Project; and 
(c) take all reasonably appropriate measures to ensure the safety of the general 

public. 
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4.2 Upon notification by the Contractor of additional hazardous materials or suspected 

hazardous materials at the Project not set out in any Hazardous Materials Report, the 
City, in accordance with the OH&S Regulation, will obtain an updated Hazardous 
Materials Report, and will share such updated report with the Contractor. If the scope of 
work of the Project is changed as a result of the updated Hazardous Materials Report, the 
Project Manager will meet with the Contractor to discuss how the Project may be 
completed in a safe and cost effective manner. 
 

5. GENERAL 
5.1 In the event of a conflict between the Agreement and the Workers Compensation Act or 

the OH&S Regulation, the legislative requirement(s) will apply. 
 

5.2 If any part of this schedule is held to be unenforceable by a court or tribunal of competent 
jurisdiction, that part shall be severed and the remaining parts of this schedule shall 
remain in full force and effect.  
 

5.3 If the Contractor violates any of the requirements of this schedule or of the Workers 
Compensation Act or the OH&S Regulation, the City may treat such violation as a breach 
of the Agreement resulting in possible termination or suspension of the Agreement and/or 
any other actions deemed appropriate at the discretion of the City.   
 

5.4 No failure or delay by either party to this schedule in exercising any power, right or 
privilege provided in this schedule will operate as a waiver, nor will any single or partial 
exercise of such rights, powers or privileges preclude any further exercise of them or the 
exercise of any other right, power or privilege provided in this schedule. 
 

5.5 This schedule may be terminated in accordance with the terms of the Agreement. 
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SUPPLEMENTARY GENERAL CONDITIONS 
 
 
 

• Supplementary General Conditions 
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SUPPLEMENTARY GENERAL CONDITIONS 
 

 
 

 
TABLE OF CONTENTS  Page 
1 DEFINITIONS 2 
4 CONTRACTOR 2 
 4.1 Control of Work  2 
 4.3 Protection of Work, Property and the Public 2 
 4.6 Construction Schedule 4 
 4.17 Survey Layout and As-Constructed Information 5 
 4.18 City Industrial Health and Safety Program 5 
9 VALUATION OF CHANGES AND EXTRA WORK 5 
 9.2.1 Valuation Method 5 
 9.4 Quantity Variations 5 
13 DELAYS 5 
 13.1 Delay by Owner or Contract Administrator 5 
 13.3 Unavoidable Delay 5 
 13.4 Unforeseeable Market Conditions 6 
18 PAYMENT 6 
 18.2 Supporting Documentation 6 
21 WORKERS COMPENSATION REGULATIONS 6 
 21.2 Contractor is “Prime Contractor” 6 
24 INSURANCE 6 
 24.1 Required Insurance  6 
25 MAINTENANCE PERIOD 7 
 25.1 Correction of Defects 7 
 25.2 Commencement of Maintenance Period 7 
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SUPPLEMENTARY GENERAL CONDITIONS 
 

(TO BE READ WITH “GENERAL CONDITIONS” CONTAINED IN THE PLATINUM EDITION OF THE PUBLICATION 
“MASTER MUNICIPAL CONSTRUCTION DOCUMENTS” SPECIFIED IN “INSTRUCTIONS TO TENDERERS" IT - 2.2) 

 
DEFINITIONS 1  
 1.79 “(amend clause X.XX as follows)” preceding a 

supplementary clause means this clause modifies or 
provides additional information or restrictions to the 
referenced clause in the Master Municipal Construction 
Documents Platinum Edition, Volume II. 

 1.80 “(add new clause X.XX as follows)” preceding a 
supplementary clause means this clause provides 
additional requirements or information not found in the 
Master Municipal Construction Documents Platinum 
Edition, Volume II. 

 1.81 “(delete clause X.XX and replace as follows)” preceding 
a supplementary clause means this clause replaces the 
referenced clause in the Master Municipal Construction 
Documents Platinum Edition, Volume II in its entirety. 

   
CONTRACTOR 4  
Control of Work 4.1 4.1.3 (add clause 4.1.3 as follows) 
  The Contractor shall take precautions to reduce nuisance 

caused from mud or dust by clean-up, sweeping, sprinkling 
with water or other means as necessary to accomplish 
results satisfactory to the Contract Administrator. If the 
Contractor fails to maintain the site tidy or refuses to 
remove waste and debris as directed by the Contract 
Administrator, the Owner, at its own discretion, may 
proceed to clean the site, remove waste and debris from 
site, and deduct from any payment due the Contractor the 
cost of such cleaning or removing materials. 
 

Protection of Work, 
Property and the Public 

4.3 4.3.1 (Delete the following from the last sentence of 
G.C.4.3.1 as follows) 
… except for damage, which, in the Performance of the 
Work, the Contractor could not reasonably avoid. 
 

  4.3.4 (amend clause 4.3.4 as follows) 
(1) expose and determine conclusively the location in the 

field all underground utilities and structures whether or 
not indicated on the Contract Documents as being at the 
Place of the Work. The Contractor shall also be 
responsible to consult with all utility corporations that 
provide electricity, communication, gas or other utility 
services in the area of the Place of the Work, to locate in 
three dimensions all underground utilities for which 
they have records. The Contractor shall also locate in 
three dimensions any other utilities or underground 
structures that are reasonably apparent in an inspection 
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of the Place of the Work. The Contractor shall provide 
Fortis BC with three weeks’ notice for relocation of any 
gas mains or services if it is required when crossing the 
gas lines. 

(2) The Contractor shall contact BC One Call at least forty 
eight (48) hours prior to excavating to advise of the 
Work. 

 
  4.3.6 (Delete 4.3.6 entirely) 

 
  4.3.7 (add new clause 4.3.7 as follows) 

The Contractor shall locate, mark, and protect from 
damage or disturbance, any and all stakes, survey pins, 
monuments and markers at the Place of the Work. All 
survey stakes, survey pins, monuments, or markers that are 
damaged or disturbed shall be made good following 
construction by a registered B.C. Land Surveyor. Such 
repairs shall become part of the Work and shall be at the 
Contractor's expense. 
 

  4.3.8 (add new clause 4.3.8 as follows) 
Contractor to submit, fourteen (14) calendar days prior to 
the start of construction, a Traffic Management Plan (TMP) 
provided by a qualified traffic management company, and 
prepared in accordance with the “Traffic Control Manual 
for Work in Roadways”. Road closures will not be allowed 
without prior approval from the City of New Westminster. 
The cost of the TMP will be incidental to payment of work 
described in other sections. 
 
The Contractor shall ensure that single lane traffic 
movement is available in each direction at all times and 
shall minimize impact to on-street parking and pedestrian 
access to commercial and residential properties during 
working hours.  

 
The Contractor shall carry out the work such that access to 
commercial and residential properties is maintained at all 
times. The Contractor shall provide a minimum one week  
advance written notice to all property owners prior to 
construction, and shall also provide a minimum two (2) 
working days’ notice to individual property owners prior to 
commencing work affecting individual property access. 
 
The Contractor shall give due notice to local police and 
fire department prior to beginning construction and shall 
comply in all respects with their requirements. 
 
The Contractor shall comply with the requirements of the 
appropriate authority concerned with closure of streets or 
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highways and shall post proper notices and/or signals, and 
provide necessary barriers, guards, lights, flagmen or 
watchmen as may be necessary for proper maintenance of 
traffic and protection of persons and property from injury 
or damage. All costs involved in respect of the above 
requirements will be deemed to be included in the 
Contract Price. 
 

  Where existing streets or roads are not available as 
detours, all traffic shall be permitted to pass through the 
Work with as little inconvenience and delay as possible 
unless otherwise provided or authorized. If half the street 
only is under improvement, the other half shall be 
conditioned and maintained as detour. 
 
Where construction is to be carried out on highways or 
properties other than those of the Owner it shall be the 
responsibility of the Contractor to familiarize himself with 
the requirements of the owners or controllers of these 
properties which pertain to traffic safety or control of the 
construction operation and to carry out his work in 
accordance with these requirements. 
 

Construction 
Schedule 

4.6 4.6.8  (add new clause 4.6.8 as follows) 
The Contractor may carry out the Work as per the 
applicable Bylaws of the Owner, or as instructed by the 
Owner in the Contract Documents. The Contractor shall 
schedule the performance of the Work between the hours of 
0700 and 1900 hours Monday to Friday. No Work will be 
permitted Saturday, Sunday, or Statutory Holidays, or at 
times outside the hours noted above except by special 
permission of the Owner. 
 

  4.6.9 (add new clause 4.6.9 as follows) 
The Contractor shall not schedule work that will require 
inspection beyond an eight-hour day without the Contract 
Administrator’s prior approval. Any extra cost incurred by 
the Owner for work done outside of normal office hours 
may be deducted from the Contractor’s monthly payments. 
 

  4.6.10 (add new clause 4.6.10 as follows)  
On the infrequent occasion that the Contractor finds it 
necessary to work on Saturday, Sunday or Statutory 
Holiday, the Contractor shall obtain the Contract 
Administrator’s approval forty-eight (48) hours in advance. 
Work on Sundays or Statutory Holidays will also require 
the City’s approval, with a minimum two weeks’ notice. 
The Contractor shall also be charged a working day and 
may be charged the overtime inspection costs incurred by 
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the Owner. Such costs shall be deducted from monthly 
progress payments. 
 

Survey Layout and  
As-Constructed 
Information 

4.17 4.17.1  (add new clause 4.17.1 as follows) 
The Contractor is responsible for all survey required for 
construction layout and for record drawings associated 
with this contract. The Contractor shall be responsible for 
recording of all field survey information pertaining to the 
as-constructed drawings. The Contractor shall provide, at 
no charge, a completed set of legible, marked-up as-
constructed prints to the Contract Administrator on 
completion of the Work. The Contractor shall provide any 
additional information as requested to enable the Contract 
Administrator to prepare and submit as-constructed record 
drawings to the Municipality or the Owner for their 
records. 
 

City Industrial Health and 
Safety Program 

4.18 4.18.1  (add new clause 4.18.1 as follows) 
4.18.1 All Contractors working for the City of New 
Westminster are required to be aware of the City’s 
Industrial Health and Safety Program. It is the Contractor’s 
responsibility to perform the job in compliance with the 
City’s safety standards. The Contractor is responsible for 
the compliance of all employees for whom he is primarily 
responsible, with all WorkSafeBC Industrial Health and 
Safety Regulations, as well as all other applicable 
Regulations. 

   
VALUATION OF 
CHANGES AND EXTRA 
WORK 

9  

Valuation Method 9.2.1 9.2.1.1 (add to clause) 
; subject to final approval of available funding by the 
Owner. 
 

Quantity Variations 9.4 9.4.1 (delete clause 9.4.1 and replace as follows) 
The Contractor shall hold firm all unit prices submitted in 
the Schedule of Quantities and Prices regardless of the 
increase or decrease in quantities. 

   
DELAYS 13  
Delay by Owner or 
Contract Administrator 

13.1 13.1.2 (add clause 13.1.2 as follows) 
The Owner or Contract Administrator will not be liable 
for claims of delay caused by BC Hydro, TELUS, Fortis 
BC, Metro Vancouver, telecommunication companies, 
Owner’s forces, or other utility corporations arising out of 
or connected to the Work. 
 

Unavoidable Delay 13.3.1 13.3.1 (add to clause) 
After Abnormal Weather add “Global Pandemic,” 
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Unforeseeable Market 
Conditions 

13.4.1 Delete 13.4.1 entirely 

   
PAYMENT 18  
Supporting Documentation 18.2.2 18.2.2 (amend clause 18.2.2 as follows) 

If requested in writing by the Owner, the Contractor shall, 
as a precondition to the issuance of the Payment 
Certificate, provide a sworn declaration in the form of a 
signed and properly sealed CCDC 9A-2001 Statutory 
Declaration to the Contract Administrator that all amounts 
relating to the Work, due and owing as of the end of the 
month covered by the Payment Certificate to third parties 
including all subcontractors and suppliers, have been paid.  
 

 18.2.3 18.2.3 (add clause 18.2.3 as follows) 
The Owner retains the right to obtain proof of payment, in 
the form of a signed and properly sealed CCDC 9A-2001 
Statutory Declaration, of all sub-trades and material 
suppliers from the Contractor prior to making final 
payment. 
 

   
WORKERS 
COMPENSATION 
REGULATIONS 

21  

Contractor is “Prime 
Contractor” 

21.2.1 Delete “Substantial Performance” and Replace with 
“Total Performance” 

   
INSURANCE  24  
Required Insurance 24.1 24.1   (amend 24.1 as follows) 

24.1.1 (1) Limits: $5,000,000 inclusive per occurrence for 
bodily injury, death, and damage to property. 
 

  24.1.1(2) (add to 24.1.1(2) as follows) 
The following shall be named as additional insured on the 
Contract: 
• Corporation of the City of New Westminster 

 
• …………………………………………………. 

(Full name of Contract Administrator) 
 

• …………………………………………………. 
(Full name of Contract Administrator sub 
consultant) 

 
• …………………………………………………. 

(Full name of Contract Administrator sub 
consultant) 
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• …………………………………………………. 
(Full name of Contract Administrator sub 
consultant) 

 
  24.1.7 (add new 24.1.7 as follows) 

If the Contractor fails to provide or maintain insurance as 
required by the Contract Documents, then the Owner shall 
have the right to provide and maintain such insurance and 
give evidence to the Contractor and the Contract 
Administrator. The Contractor shall pay the cost thereof 
to the Owner on demand or the Owner may deduct the 
cost from the amount which is, or may become due to the 
Contractor. 

   
MAINTENANCE PERIOD 25  
Correction of Defects 25.1 25.1.4 (add clause 25.1.4 as follows) 

The Owner is authorized to make repairs to defects or 
deficiencies if, ten days after giving written notice, the 
Contractor has failed to make or undertake with due 
diligence the required repairs. However, in the case of 
emergency where, in the opinion of the Owner, delay is not 
reasonable, repairs may be made without notice being sent 
to the Contractor. All expenses incurred by the Owner in 
connection with repairs made pursuant to GC 25 shall be 
paid by the Contractor and may be deducted from the 
Maintenance Security, or other holdbacks. The Contractor 
shall promptly pay any shortfall. 
 

Commencement of 
Maintenance Period 

25.2 25.2.2 (amend clause 25.2.2 as follows) 
All warranties under this Contract commence from the date 
of Substantial Performance of the Contract, regardless of 
whether any Subcontractor achieves Substantial 
Performance of its Subcontract prior to Substantial 
Performance of the Contract. 
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SUPPLEMENTARY SPECIFICATIONS 
 
 
 
 
City of New Westminster Supplementary Specifications and Detail Drawings can be 
obtained in the Subdivision and Development Control Bylaw at this link 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

https://www.newwestcity.ca/city_hall/bylaws.php#s
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SUPPLEMENTARY SPECIFICATIONS 
 

Name Number Supplementary Specification 

Contract Time SSP 1 The Work under this Contract shall be completed no 
later than ninety (90) Days from the Date of 
Commencement, as given in the Notice to Proceed 
unless authorized by the Owner. The Contractor shall 
submit details of the proposed schedule and work 
methods to the City prior to commencing work. 
 
 

General Requirements SSP 2 .1 DAMAGE, BARRICADES, EXISTING SERVICES, 
ETC.  
In the event of damage to, or if certain portions of 
utilities or services require repairs or alterations, the 
Contractor shall contact owners of the utilities or 
services and advise that work is required, the location of 
work, and request that such work be carried out. The 
Contractor shall not carry out any such repair work with 
its own forces.    
  
The owner of the utilities or services will carry out any 
alterations that are required to be done at its own 
expense.  
  
The Contractor shall in no way restrict the activities of 
the owners of the utilities and services when repairs or 
alterations are being carried out. 
 
.2 SITE CLEAN-UP  
The Contractor shall clean the site in accordance with 
GC 4.1.3. If the Contractor vacates any part of the site as 
being no longer required for the purposes of constructing 
the Work, then, if the Contract Administrator so orders, 
such part of the site shall be cleaned up in accordance 
with GC 4.1.3 in advance of cleaning up other portions 
of the site that are still occupied by the Contractor. 
 
.3 ATTENDANCE  
The Contractor shall provide, at its own expense, any 
competent labour required by the Contract 
Administrator, or the Contract Administrator’s field 
representatives, in connection with the measurement, 
checking, inspection and testing of the Work. This 
labour shall be made available upon request during 
normal working hours. For restrictions regarding hours 
of work, see Section .5 of this Specification. 
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Name Number Supplementary Specification 

.4 NOISE CONTROL  
The Contractor shall work in compliance with the New 
Westminster Noise Control Bylaw. The Contractor shall 
provide adequate means of controlling noise on the 
project. 
 
.5 HOURS OF WORK  
The Contractor shall schedule the performance of the 
Work between the hours of 0700 and 1900 hours, 
Monday through Friday. No work will be permitted on 
Saturdays, Sundays or Statutory Holidays or at times 
outside the hours noted above except by special 
permission of the Owner.  
  
City employees will perform the functions required by 
the Contract during City working hours, Monday 
through Friday, 0800 hours to 1600 hours. The Contract 
Administrator and staff will perform duties for a 
maximum of 8 hours during each day.  
  
If the Contractor schedules work outside these hours, the 
Contractor will be required to pay for the City 
employees and the Contractor Administrator and 
employees in accordance with City rates of overtime 
where applicable. The cost involved will be deducted 
from payments made to the Contractor. City crews will 
not be reduced from their normal size in overtime hours.  
  
For the purposes of calculating the value of the monies 
which will be deducted from payments to the Contractor 
for overtime hours worked by Engineers and Survey 
crew personnel, the following rates will apply:  
 
Municipal Engineering Representative  $165.00  
Municipal Labourer        $60.00  
Contractor Administrator        $200.00 
 
.6 PRE-CONSTRUCTION INSPECTION  
Prior to the start of construction and ordering of 
materials by the Contractor required to carry out the 
work, a pre-construction inspection shall take place. The 
pre-construction inspection shall be conducted jointly by 
the Contractor and the Engineering team. The Contractor 
shall provide access for the Engineers (up to 2 people) to 
all locations of the work along the Esplanade. The 
purpose of the pre-construction inspection is to identify 
the location of repairs so that the Contractor can confirm 
member sizes and quantities.   



SSPEC PAGE 4 

MMCD 2009 Edition  Reference No. NWIT-23-20 
 

Name Number Supplementary Specification 

  
The Contractor shall bear all costs for providing access 
during the pre-construction survey. The pre-construction 
survey is anticipated to take a full working day.   
  
Following the pre-construction survey, the Contractor 
shall submit to the Engineer for review verification of 
dimensions and material quantities. Only after the 
review has been completed should the Contractor 
procure materials. 
 
 

Interfering Services SSP 3 .1 Contractor is responsible for the identification of all 
utilities that may be affected by the work.   
 
.2 The Contractor shall, at its own expense, provide for 
the uninterrupted flow of all watercourses, sewers, 
drains, and any other utility encountered during the 
work.  
 
.3 When other utility structures are encountered, the 
Contractor shall provide support to the satisfaction of the 
Engineer to protect utilities from damage. The 
Contractor shall, at its own expense, at once repair and 
make good any damage which may occur to any 
watermains, service or utility pipes, facilities, or to any 
electrical conductor or telephone facility or to any 
sidewalk, crosswalk resulting from this operation.  
 
.4 It is the Contractor’s responsibility, wherever 
necessary, to determine the location of existing pipes, 
valves, or other underground structures. Wherever it is 
necessary to explore and excavate to determine the 
location of the existing underground structures, the 
Contractor at its own expense shall make explorations 
and excavations for such purposes.  
 
.5 Where gas mains and/or service lines exist in the 
vicinity of the proposed work, the Contractor shall 
consult the officers of the gas company prior to 
commencing operations and arrange for a mutually 
agreeable procedure for their protection.  
 
.6 When existing poles conflict with the proposed works, 
the Contractor shall consult B.C. Hydro and TELUS 
prior to commencing operations and advise the Engineer 
with the works to be undertaken. Costs associated with 
pole holding / support are incidental to the work. 
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Name Number Supplementary Specification 

Pedestrian  
Traffic Control  
& Construction  
Staging 

SSP 4 The Contractor shall be responsible for directing 
pedestrians and cyclists around construction areas in a 
safe manner at all times. Appropriate construction signs 
and fencing shall be used to designate the area under 
construction and the closed section of the esplanade 
boardwalk.  
  
The Contractor shall stage the reconstruction works 
systematically. A maximum of 10 consecutive bents 
may be closed at one time. Construction on adjacent 
areas shall not commence until the construction in the 
previous area has been completed and reopened unless 
otherwise approved by the Contractor Administrator.  
  
The Contractor shall submit a construction staging plan 
for approval prior to commencing work. 
 
 

Demolition and 
Disposal 

SSP 5 All demolished materials shall become the property of 
the Contractor and shall be removed from the Site. 
Disposal of all demolished materials shall be in 
accordance with MoT 2016 SSHC, Section 145.27.  
  
The Contractor may remove components of the 
boardwalk to gain access to repair areas upon approval 
from the Contractor Administrator. The Contractor shall 
be responsible for the care and protection of all 
components removed. Components shall be reinstalled 
to their original condition or better. Removal of any 
competent component of the boardwalk will be under 
the discretion of the Contractor and shall be incidental to 
the works where applicable.    
  
Any damage incurred in the execution of this contract to 
any part of the property or structure not specifically 
designated for demolition shall be repaired, replaced 
and/or reconstructed to its original condition or better at 
the Contractor’s expense. 
 
The Contractor shall remove lodged driftwood as noted 
in the Drawings. Driftwood locations identified in the 
Drawings were determined in April 2022. Locations of 
driftwood may have changed and/or driftwood may no 
longer be present. Contractor shall provide pricing per 
EACH and the Contract value will be equitably adjusted 
to reflect current field conditions.  
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Name Number Supplementary Specification 

Timber  
Construction 

SSP 6 All timber construction and installations shall be in 
accordance with the MoT 2020 SSHC, Sections 213, 
904, and 908.  
  
New timber components shall be Douglas Fir, No. 1 
grade or better, unless otherwise noted in the Contract 
Documents or as approved by the Contractor 
Administrator. All dimensions (length, width, depth) of 
timber members shall be confirmed by the Contractor 
prior to procurement.  
 
Pile caps may be required to be oversized and ripped to 
the correct depth to fit the existing space. Pile caps that 
are wider than the existing pile cap may be used without 
modification. Multiple pieces of timber are expected to 
be used for pile caps depths greater than 16” as shown in 
Appendix 1 – SCHEDULE OF QUANTITIES AND 
PRICES. Minimum depth of any member used for the 
built-up pile caps shall be 8”. Contractor shall submit 
proposed combination of timber members to achieve 
final pile cap depth indicated prior to procurement of 
materials. Where possible, the Contractor shall match 
the depths of the existing pile cap assemblies.  
 
Payment for timber replacement and repairs shall be as 
noted in Appendix 1 - SCHEDULE OF QUANTITIES 
AND PRICES. Payment shall include any works 
required to install the timber member including, but not 
limited to, existing member removal (where applicable), 
hardware removal, shoring and/or false work, and 
installation of new hardware. 
 
 

Steelworks SSP 7 All steelworks shall be in accordance with BC MoT 
2020 SSHC, Section 422. All permanent steelworks 
shall be hot-dip galvanized in accordance with BC MoT 
2020 SSHC 422.36. All permanent bolts, nuts, and 
washers shall conform to ASTM A307.  
  
All hardware deemed reusable by the Contractor shall be 
inspected and approved by the Contractor Administrator. 
Payment for steelworks will be considered to be 
included in the bid price for the repair item for which 
they are required; no extra payment will be made unless 
noted otherwise in Appendix 1 – SCHEDULE OF 
QUANTITIES AND PRICES. 
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Name Number Supplementary Specification 

Temporary Works SSP 8 The Contractor shall be responsible for the design, 
construction, and removal of all temporary works. 
Temporary works will be considered incidental to the 
works and no extra payment will be made. 
 
 

Excavating, Trenching 
and Backfilling  

SSP 9 All earthworks shall be in accordance with MMCD 
Section 31 23 01.  
 

 


