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CORPORATION OF THE CITY OF NEW WESTMINSTER 

(THE OWNER) 

 
Contract: ATNP Year 2: London Street and Eighth, Ninth, Tenth Streets 
Reference No: NWIT-26-03 
 
The Owner invites tenders for:  
The City of New Westminster is expanding their active transportation network as part of the 
Active Transportation Network Plan (ATNP) Year 2 Projects which includes: 
 
London Street / Dublin Street (23rd Street to 8th Street): active transportation 
improvements consisting of traffic diversion installation, signage installation, concrete curb 
and sidewalks, installation of speed humps, street lighting upgrades, and 160 lineal metres of 
quick build protected bike lanes on Eighth Street.  
 
Eighth, Ninth, Tenth Streets (London Street to Columbia Street): Active transportation 
improvements consisting of sidewalk widening, asphalt pathway installation at Moody Park, 
installation of speed cushions, installation of quick build traffic calming features, tree removals and 
protection, street furnishings, relocation of irrigation, quick build protected bike lanes, and signal 
and electrical street lighting upgrades. 
 
Copies of the Contract Documents are available for download from the City of New Westminster 
Purchasing site at: 
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/request-for-bids-
and-proposals-open  
 
Tenderers are responsible to check for all subsequent addendums/amendments on the City’s 
Purchasing web page and/or BC Bid and respond according to the Invitation to Tender 
documents. 

 
Tenders are scheduled to close at: 
Tender Closing Date: Tuesday, July 21, 2026 
Tender Closing Time: 3:00 pm (Local Time) 
 
Tenders to be submitted by email to nwpurchasing@newwestcity.ca with Subject “NWIT-26-03 
ATNP Year 2: London Street and Eighth, Ninth, Tenth Streets”. The City reserves the right to 
ask any Tenderer to forward a hard copy of the tender and bond after Tender Closing. 
 
A tender shall be accompanied by Bid Security in the amount of ten percent (10%) of the Tender 
Price payable to the Corporation of the City of New Westminster. The successful tenderer will be 
required to provide a Performance and Labour and Material Payment Bond each in the amount of 
fifty percent (50%) of the Tender Price. An Agreement of Surety to bond shall accompany the 
tender submitted. 
 
Enquiries regarding this tender may be directed to:  
Heather Rossi, Procurement Specialist 
City of New Westminster  
nwpurchasing@newwestcity.ca 
 
The lowest or any Tender may not necessarily be accepted and the City will not be responsible for 
any cost incurred by the Tenderer in preparing the Tender. Tender award will be contingent on 
budget approval from the City of New Westminster Council.  

https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/request-for-bids-and-proposals-open
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/request-for-bids-and-proposals-open
mailto:nwpurchasing@newwestcity.ca
mailto:nwpurchasing@newwestcity.ca
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INSTRUCTIONS TO TENDERERS – PART 1 

 

(TO BE READ WITH “INSTRUCTIONS TO TENDERERS - PART II” CONTAINED IN THE EDITION OF 
THE PUBLICATION “MASTER MUNICIPAL CONSTRUCTION DOCUMENTS” SPECIFIED IN 

ARTICLE 2.2 BELOW) 
 

CORPORATION OF THE CITY OF NEW WESTMINSTER 
(THE OWNER) 

 

Contract: ATNP Year 2: London Street and Eighth, Ninth, Tenth Streets 
Reference No: NWIT-26-03 

1.0 Introduction 1.1  These Instructions apply to and govern the preparation of tenders 
for this Contract. The Contract is generally for the following work:  

  The City of New Westminster is expanding their active 
transportation network as part of the Active Transportation 
Network Plan (ATNP) Year 2 Projects which includes: 
 
London Street / Dublin Street (23rd Street to 8th Street): 
active transportation improvements consisting of traffic 
diversion installation, signage installation, concrete curb and 
sidewalks, installation of speed humps, street lighting 
upgrades, and 160 lineal metres of quick build protected bike 
lanes on Eighth Street.  
 
Eighth, Ninth, Tenth Streets (London Street to Columbia 
Street): Active transportation improvements consisting of 
sidewalk widening, asphalt pathway installation at Moody 
Park, installation of speed cushions, installation of quick build 
traffic calming features, tree removals and protection, street 
furnishings, relocation of irrigation, quick build protected bike 
lanes, and signal and electrical street lighting upgrades. 

 1.2  Direct all inquiries regarding the Contract, to: 
Heather Rossi, Procurement Specialist 
City of New Westminster  
511 Royal Ave, New Westminster, BC, V3L 1H9 
email: nwpurchasing@newwestcity.ca 

 1.3  Deadline for Inquiries 
The deadline for submitting inquiries is seven (7) days before the 
Tender Closing Date. Any inquiries received after this time may not 
be answered 
 

2.0 Tender 
Documents 

2.1  The tender documents, which a tenderer should review to prepare a 
tender, consist of all of the Contract Documents listed in Schedule 1 
entitled “Schedule of Contract Documents”. Schedule 1 is attached 
to the Agreement which is included as part of the tender package. 
The Contract Documents include the drawings listed in Schedule 2 
to the Agreement, entitled “List of Contract Drawings”, and 
Schedule 3 “Prime Contractor Designation”. 

mailto:nwpurchasing@newwestcity.ca
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 2.2  Portions of the Contract Documents are included by reference. 
Copies of these documents have not been included with the tender 
package. These documents are the Instructions to Tenderers - Part 
II, General Conditions, Specifications, and Standard Detail 
Drawings. They are those contained in the publication entitled 
“Master Municipal Construction Documents - General Conditions, 
Specifications, and Standard Detail Drawings”. Refer to Schedule 1 
to the Agreement or, if not specified in Schedule 1, then the 
applicable edition shall be the most recent edition as of the date of 
the Tender Closing Date. All sections of this publication are by 
reference included in the Contract Documents.  
 
Copies of the Master Municipal Construction Document (Platinum 
Edition) can be obtained at: 
 

Support Services Unlimited 
#102 – 211 Columbia Street 
Vancouver, BC, V6A 2R5 
604 681-0295 

 2.3  Any additional information made available to tenderers prior to the 
Tender Closing Time by the Owner or representative of the Owner, 
such as geotechnical reports or as-built plans, which is not 
expressly included in Schedule 1 or Schedule 2 to the Agreement, 
is not included in the Contract Documents. Such additional 
information is made available only for the assistance of tenderers 
who must make their own judgment about its reliability, accuracy, 
completeness and relevance to the Contract, and neither the Owner 
nor any representative of the Owner gives any guarantee or 
representation that the additional information is reliable, accurate, 
complete or relevant.  

Addenda 2.4  Should addenda to the tender documents be required for any 
reason, it is the City’s intention not to issue addenda during a 
period three (3) days prior to the Tender Closing date and 
time. 

 2.5  All Addenda become part of the Contract Documents.  

 2.6  Failure to acknowledge any Addendum may result in the 
disqualification of the Tenderer. 
 

3.0 Submission 
of Tenders 

3.1  Tenders must be submitted in electronic format, to the email 
address below and must be received on or before: 

  Tender Closing Time: 3:00 pm (Local Time) 

  Tender Closing Date: Tuesday, July 21, 2026  

  Address: Email to: nwpurchasing@newwestcity.ca with 
Subject “NWIT-26-03 ATNP Year 2: London Street 
and Eighth, Ninth, Tenth Streets”.  

  Attention: Purchasing Manager 

 3.2  Late tenders will not be accepted or considered, and will be 
returned unopened.  

mailto:nwpurchasing@newwestcity.ca
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 3.3  The City will not open this Tender in public. The City will make the 
Tender results available to Tenderers within a reasonable period 
following the Tender Closing Date and Time. 
 

4.0 Additional Instructions to Tenderers Items 5 to 14   

5.0 Tender 
Requirements 

5.1  IT 5.3.4 (amend clause 5.3.4 as follows) 
Add “The Comparable Work Experience listed in Appendix 4 must 
be comparable in scope and magnitude to the Work of this Tender.” 

 5.2  IT 5.3 (amend clause 5.3 as follows) 
Add “5.3.6 Appendix 6 – Force Account Labour and Equipment 
Rates. Insert the hourly rates for Labour and Equipment including 
allowances for taxes, assessments, benefits, tools, overhead, and 
profit.” 
 
Add “5.3.7 Appendix 7 – Declaration – Living Wage Employer” 
 

6.0 Amendment 
of Tenders 

6.1  IT 12.1 (amend clause 12.1 as follows) 
Delete “or fax,” from the first sentence. 
 

7.0 Award 7.1  IT 15.1 (delete clause 15.1.1 and replace with): 
15.1.1 Reject any or all Tenders if the City determines, in its sole 
 discretion and after appropriate investigation and 
 evaluation, that: 

a) the comparable work references are, in the opinion of 
the City, unsatisfactory; OR 

b) information becomes available after Closing Time 
which significantly changes the scope or extent of the 
project; OR 

c) the Tender, or all of the Tenders, exceeds the available 
budget funds; OR 

d) less than three (3) Tenders are received. 

 7.2  IT 15.5 (add clause 15.5 as follows) 
In exercising its discretion, the Owner will have regard to the 
information provided by the Tenderer in the Appendices to the Form 
of Tender as described under IT 5, and may also have regard to 
any information obtained by the Owner in evaluating such tender 
information, as well as the Owner’s previous experience, if any, with 
the Tenderer. In exercising its discretion the Owner may consider, 
but is not limited to, the following  criteria in addition to the Tender 
Price: 

a) the proven experience of the Tenderer, and any listed 
subcontractors to do the Work; 

b) the Tenderer’s ability to complete the Work within the 
Preliminary Construction Schedule; 

c) the Tenderer’s ability to work effectively with the Owner, its 
consultants and representatives; 

d) the Tenderer’s ability to manage and do the work effectively 
using the named superintendent and submitted contractors 
and subcontractors; 

e) the Tenderer’s history on other projects including with 
respect to quality of work, safety performance on traffic 
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management, changes in the work, force account work, and 
the contract administration costs of the Owner; 

f) the nature of any legal proceedings undertaken the by 
Tenderer, or any officer or director of the Tenderer or 
affiliate of the Tenderer, directly (or indirectly through 
another corporation) against the Owner within the previous 
five years of the Invitation to Tenders; 

g) litigation and on-going unresolved claims; 
a. in addition to any other provision of this tender 

document, and without limiting the City’s discretion 
under any other provision of this tender document, 
the City may, in its absolute discretion, reject a 
tender if: 

i. the Tenderer, or any officer or director of the 
Tenderer, is or has been engaged directly or 
indirectly in a legal action against the City in 
relation to any matter; or, 

ii. the Tenderer has current unresolved extra 
work claims totalling in excess of $100,000.00 
beyond 90 days of contract substantial 
completion for any construction project with 
the City. 

b. in determining whether or not to reject a tender 
under this section, the City will consider whether the 
litigation or unresolved extra work claim is likely to 
affect the Tenderer’s ability to work with the City, its 
employees, consultants and representatives and 
whether the City’s experience with the Tenderer 
indicates an unusual risk the City will incur increased 
staff and legal costs in the administration of the 
contract if awarded to the Tenderer. 

 
The Owner will, following receipt of an acceptable tender, issue in 
writing a Notice of Award to the successful tenderer. This Notice will 
be given as soon as possible following the closing of tenders and, 
unless otherwise agreed to by the tenderer, not later than sixty (60) 
days following the Tender Closing Date. 

 7.3  IT 15.6 (add clause 15.6 as follows) 
The Owner may, prior to and after Contract Award, negotiate 
changes to the scope of the Work, the type of materials, the 
specifications or any conditions with the low tenderer without having 
any duty or obligation to advise any other tenderer or to allow them 
to vary their Tender Prices as a result of such changes and the 
Owner shall have no liability to any other tenderer as a result of 
such negotiations or modifications. 
 
The award of this Contract is subject to approval of the Owner and 
to the availability of sufficient funds to complete the Work. The City 
may delete certain portions of the Work if Tender Prices exceed the 
available budget. 
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8.0 Prime 
Contractor 
Designation 

8.1  IT 18.0 (add clause 18.0 as follows) 
Schedule 3 Prime Contractor Designation forms part of the 
Agreement.  
 

9.0 Freedom of 
Information 

9.1  IT 19.0 (add clause 19.0 as follows) 
The City of New Westminster is subject to the Province of British 
Columbia Freedom of Information and Protection of Privacy Act. All 
documents will be received and held in confidence by the City of 
New Westminster and the information will not be disclosed, except 
to the extent necessary for carrying out the City's purposes or as 
required by law. 
 

10.0 Living Wage 
Information 

10.1  IT 20.0 (add clause 20.0 as follows) 
Effective January 1, 2011, the City of New Westminster became 
a “Living Wage Employer” (see Form of Tender - Appendix 7). As 
such, the City has established a Living Wage Policy that requires 
all firms that are contracted by the City to provide services on 
City premises, to pay their employees, who perform said service 
on City property, a Living Wage as calculated by the Living Wage 
for Families Campaign. The current living wage rate for Metro 
Vancouver can be found on the Living Wage BC website 
https://www.livingwagebc.ca/. 
 
In order to determine an employee’s hourly rate with benefits the 
Living Wage for Families has created a Living Wage Calculator to 
assist with this determination. Please access the following 
website to determine your compatibility. 
https://www.livingwagebc.ca/living_wage_calculator  
 
The City includes in all its competitive bid documents a 
Declaration referencing the City’s expectations with regards to 
compliance of the Policy. Completion and submission of the 
Declaration is required prior to Contract award (see Form of 
Tender - Appendix 7). 
 
In evaluating submissions, the City intends to rely on the 
Declaration provided by a Respondent and shall have no 
obligation or duty to investigate the truthfulness of the 
Declaration. 
 
Please review the City’s Living Wage Page for further information. 
 

11.0 Good 
Neighbour 
Protocol 

11.1  IT 21.0 (add clause 21.0 as follows) 
This policy is for City-led construction projects and works. The 
Good Neighbour Protocol (GNP) provides guidelines to minimize 
construction related impacts to residents and businesses.  
 
The successful contractor will be required to adhere to the Good 
Neighbour Protocol. Please review the City’s Good Neighbour 
Protocol for further information.  
 

https://www.livingwagebc.ca/
https://www.livingwagebc.ca/living_wage_calculator
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/living_wage_employer
https://www.newwestcity.ca/database/files/library/RevisedMay2021_Good_Neighbour_Protocol___External_Version.pdf
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12.0 Non-Road 
Diesel Engine 
Emissions 
Regulation 

12.1  IT 22.0 (add clause 22.0 as follows) 
All non-road diesel powered equipment that is 25 hp (19 kw) or 
greater must comply with Metro Vancouver’s Non-Road Diesel 
Engine Emission Regulation Bylaw No. 1329, 2021 (the Bylaw). 
The Bylaw requires owners or operators of Tier 0 and Tier 1 non-
road diesel engines to register, label, and pay fees in order to 
operate within Metro Vancouver. Please advise what Engine Tier 
your proposed equipment meets and if it complies with Metro 
Vancouver’s Bylaw. Provide the engine registration number issued 
by Metro Vancouver if applicable. The City, at its discretion, may 
give preference to equipment that meets higher emission 
standards. To register your equipment call Metro Vancouver for 
assistance at 604-451-6655 or visit 
www.metrovancouver.org/nonroaddiesel  
 

13.0 Tree 
Protection 

13.1  IT 23.0 (add clause 23.0 as follows) 
The contractor must protect all trees in accordance with City policy. 
Requirements for tree protection are available on the City’s website. 
The contractor is required to make application and obtain a tree 
protection permit prior to the start of the work. Final location of the 
tree protection is to be reviewed with, and approved by the City 
Arborist. 
 

14.0 Sanctuary 
City 

14.1  IT 24.0 (add clause 24.0 as follows) 
The City is a Sanctuary City; the contractor shall comply with the 
Sanctuary City Policy, which can be found on the City’s website. 
https://www.newwestcity.ca/sanctuary-city-policy  
 

 
 
 

http://www.metrovancouver.org/nonroaddiesel
https://www.newwestcity.ca/sanctuary-city-policy
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FORM OF TENDER 

CORPORATION OF THE CITY OF NEW WESTMINSTER 
(THE OWNER) 

 
Contract: ATNP Year 2: London Street and Eighth, Ninth, Tenth Streets 
Reference No: NWIT-26-03 

4  WE CONFIRM: 
 4.1 that the following appendices are attached to and form a part of this tender:  
  4.1.1 the appendices as required by paragraph 5.3 of the Instructions to Tenderers – 

Part II; and 
  4.1.2 the Bid Security as required by paragraph 5.2 of the Instructions to Tenderers – 

Part II.  
 

To Owner:   
1  WE, THE UNDERSIGNED: 
 1.1 have received and carefully reviewed all of the Contract Documents, including the 

Instructions to Tenderers, the specified edition of the “Master Municipal Construction 
Documents - General Conditions, Specifications and Standard Detail Drawings” and the 
following Addenda: 
 

  (Addenda, if any)   
 1.2 have full knowledge of the Place of the Work, and the Work required; and 

 
1.3 have complied with the Instructions to Tenderers; and 

 
2  ACCORDINGLY WE HEREBY OFFER 
 2.1 to perform and complete all of the Work and to provide all the labour, equipment and 

material all as set out in the Contract Documents, in strict compliance with the Contract 
Documents; and 

 2.2 to achieve Substantial Performance of the Work on or before eighty (80) Days from the 
Notice to Proceed; and 

 2.3 to do the Work for the price, which is the sum of the products of the actual quantities 
incorporated into the Work and the appropriate unit prices set out in Appendix 1, the 
“Schedule of Quantities and Prices”, plus any lump sums or specific prices and 
adjustment amounts as provided by the Contract Documents. For the purposes of tender 
comparison, our offer is to complete the Work for the “Tender Price” as set out on 
Appendix 1 of this Form of Tender. Our Tender Price is based on the estimated quantities 
listed in the Schedule of Quantities and Prices, and excludes GST.  
 

3  WE CONFIRM: 
 3.1 that we understand and agree that the quantities as listed in the Schedule of Quantities 

and Prices are estimated, and that the actual quantities will vary.  
 



FT PAGE 2 

 
 Tenderer’s Initials  
   
MMCD 2009 Edition BD-2G  Reference No. NWIT-26-03 

 

5   WE AGREE: 
 5.1 that this tender will be irrevocable and open for acceptance by the Owner for a period of 

sixty (60) calendar days from the day following the Tender Closing Date and Time, even if 
the tender of another tenderer is accepted by the Owner. If within this period the Owner 
delivers a written notice (“Notice of Award”) by which the Owner accepts our tender we 
will:  

  5.1.1 within 15 Days of receipt of the written Notice of Award deliver to the Owner:  
  a) a Performance Bond in the amount of 50% of the Contract Price, issued 

by a surety licensed to carry on the business of surety ship in the Province 
of British Columbia, and in a form acceptable to the Owner; 

  b) a Labour and Material Payment Bond in the amount of 50% of the 
Contract price, the Labour and Material Payment Bond must be a Broad 
Form bond, protecting all companies with a direct contract with the 
Principal or any sub-contractor of the Principal; 

  c) a Baseline Construction Schedule, as provided by GC 4.6.1; 
  d) a “clearance letter” indicating that the tenderer is in WorkSafeBC 

compliance; 

  e) a copy of the insurance policies as specified in GC 24 indicating that all 
such insurance coverage is in place; and, 

  f) proof of a valid City of New Westminster or MetroWest Inter-Municipal 
Business License 

  5.1.2 sign the Contract Documents as required by GC 2.1.2. 
  5.1.3 within 2 Days of receipt of written “Notice to Proceed”, or such longer time as may 

be otherwise specified in the Notice to Proceed, commence the Work; and 
 

6  WE AGREE: 
 6.1 that, if we receive written Notice of Award of this Contract and, contrary to paragraph 5 of 

this Form of Tender, we:  
  a) fail or refuse to deliver the documents as specified by paragraph 5.1.1 of this Form of 

Tender; or 
  b) fail or refuse to commence the Work as required by the Notice to Proceed,  
 then such failure or refusal will be deemed to be a refusal by us to enter into the Contract 

and the Owner upon written notice to us, may award the Contract to another party. We 
further agree that, as full compensation on account of damages suffered by the Owner 
because of such failure or refusal, the Bid Security shall be forfeited to the Owner, in an 
amount equal to the lesser of: 

  a) the face value of the Bid Security; and 
  b) the amount by which our Tender Price is less than the amount for which the Owner 

contracts with another party to perform the Work. 
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7  OUR ADDRESS is as follows: 
  

 
 

 

 Phone:  

Fax:  

Email::  

Attention:  
 

 This Tender is executed this  
 
_______ day of ______________________, 2026 

 Contractor: 
 
 
(full legal name of corporation, partnership or individual) 
 
 
(Authorized Signatory) 

 
 
(Authorized Signatory) 
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FORM OF TENDER – Appendix 1 

 
SCHEDULE OF QUANTITIES AND PRICES 

(See paragraph 5.3.1 of the Instructions to Tenderers - Part II) 
 

(All prices and Quotations including the Contract Price shall include all Taxes,  
but shall not include GST. GST shall be shown separately.) 

 
 

Item Section Description Unit Est. 
Qty. 

Unit 
 Price  Amount  

Part A - London Street 
Division 1 - General Requirements         

01 33 01 - Project Record Documents         

1 1.8.1 Project Record Documents Incidental 

01 51 01 - Temporary Utilities and Lighting         

2 1.6.1 Temporary Utilities and Lighting Incidental 

01 52 01 - Temporary Structures         

3 1.6.1 Temporary Structures Incidental 

01 55 00 - Traffic Control, Vehicle Access and Parking         

4 1.5.2S Traffic Control, Vehicle Access and Parking LS 1   

01 57 01 - Environmental Protection         

5 1.6.1 Environmental Protection Incidental 

01 58 01 - Project Identification         

6 1.3.1 Project Identification Incidental 

Division 3 - Concrete         

03 30 20 - Concrete Walks, Curbs And Gutters         

7 1.4.1S Concrete Walks including ramps - MMCD C2 - 
Broom finish (gravels incl.) m2 80   

8 1.4.2S Concrete Curb and Gutter - MMCD C4 
(gravels incl.) lm 50   

9 1.4.10S Tactile Trapezoidal Delineator - STA 0+700 to 
0+740 lm 35   

10 1.4.10S Tactile Warning Surface Tile - 6m Radius ea 4   

03 40 01 - Precast Concrete         

11 1.4.1 
Install Precast Concrete Bench - Sven 
Straight STA 0+660 (inc. removals of existing 
lock-block and delineators) 

ea 1   
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Item Section Description Unit Est. 
Qty. 

Unit 
 Price  Amount  

12 1.4.6S Supply and Placement of Pre-Cast Concrete 
Traffic Calming Curbs ea 1   

13 1.4.6S Precast High Profile Parking Curb - STA 
2+090 ea 2   

14 1.4.6S Supply and Placement of Precast Concrete 
Bullnose ea 2   

15 1.4.6S Supply and Placement of Precast Concrete 
Low Barrier ea 1   

Division 26 - Electrical         

26 56 01 - Roadway Lighting         

16 1.9.1 Lighting Upgrades - London Street LS 1   

17 1.9.1 Intersection Lighting Upgrades - London St 
and 12th St LS 1   

Division 31 - Earthwork         

31 11 41 - Shrub and Tree Preservation         

18 1.3.1S Preservation of Existing Trees and Shrubs Incidental 

19 1.3.2S Tree Protection Fencing LS 1   

31 24 13 - Roadway Excavation, Embankment and 
Compaction         

20 1.8.4 Remove Existing Concrete Flatwork (incl. 
base material) m2 50   

21 1.8.4 Remove Existing Concrete Curb and Gutter lm 50   

22 1.8.4 Remove Existing Asphalt Flatwork m2 90   

23 1.8.5 Common Excavation - Off-Site Disposal m3 20   

24 1.8.9 Subgrade Preparation m2 80   

Division 32 – Roads and Site Improvements         
32 01 11 - Pavement Surface Cleaning and Removal of 
Pavement Markings         

25 1.2.3 Remove Pavement Markings LS 1   

32 11 23 - Granular Base         

26 1.4.2 Granular Base - 100mm Thickness (19mm 
minus) - Curb Extensions m2 30   

32 12 16 - Hot-Mix Asphalt Concrete Paving       

27 1.5.1S, 
1.5.2 

Asphalt Pavement - Lower Course # 2 - 
40mm - Lap Joints m2 30   

28 1.5.1S, 
1.5.2 

Asphalt Pavement - Upper Course # 2 - 
45mm - Lap Joints m2 30   

29 1.5.7 Saw Cut Asphalt or Concrete Pavements lm 65   

30 1.5.8 Permanent Pavement Restoration m2 30   
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Item Section Description Unit Est. 
Qty. 

Unit 
 Price  Amount  

31 1.5.9S Asphalt Bike Ramp - Eighth Street ea 1   

32 1.5.10S Speed Humps ea 13   

32 17 23 - Painted Pavement Markings         

33 1.5.2 
Permanent Thermoplastic Line Markings 
(Solid Lane Lines, Stop Bars, Elephants Feet, 
Bicycle Lane Buffer Lines) 

ls 1   

34 1.5.2 Zebra Crossing - STA 0+165 and STA 2+085 ea 2   

35 1.5.3S Permanent Thermoplastic Pavement 
Markings – Sharrows ea 9   

36 1.5.3S Permanent Thermoplastic Pavement 
Markings - Bicycle Lane Stencils ea 8   

37 1.5.5.S Signage - Relocate  ea 11   

37 1.5.5.S Signage - Removal ea 9   

38 1.5.5.S Signage - Install ea 100   

38 1.5.6S Green MMA Conflict Paint m2 1   

39 1.5.7S Flex Post Delineators w/ Metro Base - Supply 
and Install ls 53   

40 1.5.7S Install Flexible Bollard - STA 0+660 ea 2   

32 91 21 - Topsoil and Finish Grading       

41 1.4.1S Imported Topsoil 100mm Thickness LS 50   

32 92 19 - Hydraulic Seeding       

42 1.8.1 Hydraulic Seeding m2 50   

Division 33 – Utilities         

33 40 01 – Storm Sewers 

43 1.6.5 Catch Basin Lead - 150mm SDR28 PVC lm 15   

33 44 01 – Manholes and Catchbasins 

44 1.5.2 Catchbasin Top Inlet Standard Drawing S11 ea 3   

45 1.5.4 Remove Existing Catchbasin - STA 0+170 ea 3   

47 1.5.7S Adjust existing appurtenances to finished 
grade ls 1   

    

Tender Price to be carried over to Summary Sheet  $                 
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Item Section Description Unit Est. 
Qty. 

Unit 
 Price  Amount  

Part B – Eighth, Ninth, Tenth Streets 
Division 1 - General Requirements         

01 33 01 - Project Record Documents         

1 1.8.1 Project Record Documents Incidental 

01 51 01 - Temporary Utilities and Lighting         

2 1.6.1 Temporary Utilities and Lighting Incidental 

01 52 01 - Temporary Structures         

3 1.6.1 Temporary Structures Incidental 

01 55 00 - Traffic Control, Vehicle Access and Parking         

4 1.5.2S Traffic Control, Vehicle Access and Parking LS 1   

01 57 01 - Environmental Protection         

5 1.6.1 Environmental Protection Incidental 

01 58 01 - Project Identification         

6 1.3.1 Project Identification Incidental 

Division 3 - Concrete         

03 30 20 - Concrete Walks, Curbs And Gutters         

7 1.4.1S Concrete Walks including ramps - MMCD C2 - 
Broom finish (gravels incl.) m2 475   

8 1.4.2S Concrete Curb and Gutter - MMCD C4 
(gravels incl.) lm 45   

9 1.4.10S Tactile Warning Surface Tile - Straight ea 5   

10 1.4.10S Tactile Warning Surface Tile - Radius 6m ea 2   

03 30 53 - Cast-In-Place Concrete         

11 1.5.6S Star Diverter (removals, gravels, asphalt, 
signage incl.) STA - 0+100 LS 1   

03 40 01 - Precast Concrete       

12 1.4.1 Install Precast Concrete Bench - Sven 
Straight - STA 0+630 (Moody Park Plaza) ea 4   

13 1.4.1 Install Precast Concrete Bench - Sven Left - 
STA 0+630 (Moody Park Plaza) ea 1   

14 1.4.6S Supply and Placement of Pre-Cast Concrete 
Traffic Calming Curbs ea 3   

15 1.4.6S Supply and Placement of Precast High Profile 
Parking Curb ea 85   

16 1.4.6S Supply and Placement of Precast Concrete 
Bullnose ea 4   
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Item Section Description Unit Est. 
Qty. 

Unit 
 Price  Amount  

17 1.4.6S Supply and Placement of Precast Concrete 
Low Barrier ea 5   

Division 26 - Electrical         

26 56 01 - Roadway Lighting         

18 1.9.1 Street Lighting Upgrades - 10th Street LS 1   

19 1.9.1 MUP Lighting Upgrades - 9th Street LS 1   

20 1.9.1 MUP Lighting Upgrades - 8th Street LS 1   

21 1.9.1 MUP Lighting Upgrades LS 1   

22 1.9.1 Intersection Lighting Upgrades - 6th Ave and 
9th St LS 1   

23 1.9.1 Intersection Lighting Upgrades - 10th St and 
8th Ave LS 1   

24 1.9.1 Intersection Lighting Upgrades - 8th St and 
Royal Ave LS 1   

25 1.9.1 Intersection Lighting Upgrades - 8th St and 
Carnarvon St LS 1   

Division 31 - Earthwork         

31 11 01 - Clearing and Grubbing         

26 1.4.2 Isolated Tree Clearing ea 12   

31 11 41 - Shrub and Tree Preservation         

27 1.3.1S Preservation of Existing Trees and Shrubs Incidental 

28 1.3.2S Tree Protection Fencing lm 482   

29 1.3.3S Low Impact Methods within or adjacent to 
Tree Protection Zone LS 1   

31 24 13 - Roadway Excavation, Embankment and Compaction      

30 1.8.4 Remove Existing Concrete Flatwork (incl. 
base material) m2 150   

31 1.8.4 Remove Existing Concrete Curb and Gutter m2 55   

32 1.8.4 Remove Existing Asphalt Flatwork m2 475   

33 1.8.5 Common Excavation - Off-Site Disposal m3 140   

34 1.8.7 Import Fill - 19mm Granular Base m3 50   

35 1.8.9 Subgrade Preparation m2 1110   

Division 32 – Roads and Site Improvements         

32 01 11 - Pavement Surface Cleaning and Removal of Pavement Markings      

36 1.2.3 Remove Pavement Markings ls 1   
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Item Section Description Unit Est. 
Qty. 

Unit 
 Price  Amount  

32 11 16.1 - Granular Subbase       

37 1.4.3 Granular Subbase 300 mm Thickness - 
Roadway STA- m2 110   

32 11 23 - Granular Base       

38 1.4.2 Granular Base - 100mm Thickness (19mm 
minus) - Roadway m2 110   

39 1.4.2 Granular Base - 100mm Thickness (19mm 
minus) - Pathway m2 1000   

32 12 16 - Hot-Mix Asphalt Concrete Paving         

40 1.5.1S, 
1.5.2 

Asphaltic Concrete Paving - MMCD 50mm 
Upper Course #2 - Pathway m2 1250   

41 1.5.1S, 
1.5.2 

Asphalt Pavement - Lower Course # 2 - 
40mm - Lap Joints m2 35   

42 1.5.1S, 
1.5.2 

Asphalt Pavement - Upper Course # 2 - 
45mm - Lap Joints m2 35   

43 1.5.7 Saw Cut Asphalt or Concrete Pavements lm 150   

44 1.5.8 Permanent Pavement Restoration m2 130   

45 1.5.9S Asphalt Bike Ramps ea 3   

46 1.5.10S Speed Cushions (Sets of 3) ea 6   

32 17 23 - Painted Pavement Markings       

47 1.5.3S 
Permanent Thermoplastic Line Markings 
(Solid Lane Lines, Stop Bars, Elephants Feet, 
Bicycle Lane Buffer Lines) 

LS 1   

48 1.5.3S Permanent Thermoplastic Pavement 
Markings - Bicycle Lane Stencils ea 15   

49 1.5.3S Permanent Thermoplastic Pavement 
Markings - Sharrows ea 29   

50 1.5.3S Permanent Thermoplastic Pavement 
Markings - Pedestrian and MUP Stencils ea 57   

51 1.5.3S Accessible Stall Stencil - STA 0+620 ea 1   

52 1.5.3S Coloured Thermoplastic Plaza Markings - 
STA 0+650 and 0+860 (OPTIONAL) LS 1   

53 1.5.5.S Signage - Relocate  ea 6   

54 1.5.5.S Signage - Removal ea 48   

55 1.5.5.S Signage - Install ea 105   

56 1.5.6S Green MMA Conflict Paint LS 1   

57 1.5.7S Flex Post Delineators w/ Metro Base - Supply 
and Install ea 43   

58 1.5.7S Steelflex Hazard Marker ea 9   

59 1.5.7S Supply and Install Rubber Parking Curb (Incl. 
Removal of existing parking curb) ea 15   
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Item Section Description Unit Est. 
Qty. 

Unit 
 Price  Amount  

32 37 00 - Site Furnishings and Manufactured Items         

60 1.4.2S 
Relocate existing Bench (inc. concrete 
removals, concrete pad, and granular base 
installation) - STA 0+490 

LS 1   

32 91 21 - Topsoil and Finish Grading       

61 1.4.1S Imported Topsoil - 150mm thickness m2 750   

32 92 19 - Hydraulic Seeding       

62 1.8.1 Hydraulic Seeding m2 750   

32 84 00 - Irrigation       

63 1.8.1 Relocate Existing Irrigation Line - STA 0+670 
to 0+870 LS 1   

Division 33 – Utilities         

33 44 01 – Manholes and Catchbasins       

64 1.5.7S Adjust existing appurtenances to finished 
grade LS 1   

65 1.5.8S Install new owner supplied vault (inc. 
removals) - STA 0+490 LS 1   

 

Tender Price to be carried over to Summary Sheet $                 
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FORM OF TENDER – Appendix 1 
 

SCHEDULE OF QUANTITIES AND PRICES 
(See paragraph 5.3.1 of the Instructions to Tenderers - Part II) 

 
(All prices and Quotations including the Contract Price shall include all Taxes,  

but shall not include GST. GST shall be shown separately.) 
 
 

TENDER SUMMARY 
 
 
 

ITEM DESCRIPTION TOTAL AMOUNT 

PART A LONDON STREET $ 

PART B EIGHTH, NINTH, TENTH STREETS $ 

  $ 

  $ 
 

TENDERED PRICE $ 
 

5% GST $ 
 

TOTAL TENDERED PRICE $ 
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FORM OF TENDER – Appendix 2 

 
PRELIMINARY CONSTRUCTION SCHEDULE 

(See paragraph 5.3.2 of the Instructions to Tenderers - Part II) 
 
 

Read this Appendix 2 in conjunction with all tender documents with special attention to the 
following:  

• ITT Section 7.0 (Award)  
• Form of Tender Appendix 1 – Schedule of Quantities and Prices  
• GC 13.9S – Liquidated Damages for Late Completion 

 
1. A more detailed Baseline Construction Schedule, as per GC 4.6.1 shall be provided by 

the Contractor upon award.  
2. The Preliminary Construction Schedule must include the important Milestones below. 

The Work shall be carried out in accordance with the schedule outlined below. 
3. The Contractor’s ability to perform the Work by the agreed Substantial Performance 

Date will be evaluated according to the Instructions to Tenderers through this 
Preliminary Construction Schedule   

 
 
Milestones Dates Dates 

Notice to Proceed Expected to be issued on or before 
June 15, 2026. 

Completion of London Street and 23rd Street 
Intersection (Dwg. C03) 

Before start of school year on 
September 7, 2026 

Completion of Eighth Street – Dublin to 8th Avenue 
(Dwg. C07-2) 

Before start of school year on 
September 7, 2026 

Begin works within Moody Park (Dwg C08-2, C09) After June 30, 2026 
Completion of works within Moody Park (Dwg C08-
2, C09) 

Before September 1, 2026 

Substantial Performance 80 Days after actual issuance date of 
the Notice to Proceed 
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ACTIVITY 
CONSTRUCTION SCHEDULE (80 DAYS) 
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FORM OF TENDER – Appendix 3 

 
EXPERIENCE OF SUPERINTENDENT 

(See paragraph 5.3.3 of the Instructions to Tenderers - Part II) 
Include name and contact information for references 

 
Name:        Years’ Experience:     
 
Experience: 

Date:  

Project Name:  

Responsibilities:  

References:  
 
 

Date:  

Project Name:  

Responsibilities:  

References:  
 
 

Date:  

Project Name:  

Responsibilities:  

References:  
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FORM OF TENDER – Appendix 4 

 
COMPARABLE WORK EXPERIENCE 

(See paragraph 5.3.4 of the Instructions to Tenderers - Part II and paragraph 54.1 of the Instructions to Tenderer – 
Part I – add additional pages as necessary) 

 
 

Company / Owner’s Name:   

Contact Person:     Phone:   

Email Address      

Description of Work:   

   

Project Date:   Approximate Value:   

 
Company / Owner’s Name:   

Contact Person:     Phone:   

Email Address      

Description of Work:   

   

Project Date:   Approximate Value:   

Company / Owner’s Name:   

Contact Person:     Phone:   

Email Address      

Description of Work:   

   

Project Date:   Approximate Value:   
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FORM OF TENDER – Appendix 5 

 
LIST OF SUBCONTRACTORS 

(See paragraph 5.3.5 of the Instructions to Tenderers - Part II) 
 

 

TENDER ITEM TRADE SUBCONTRACTOR 
NAME 

PHONE 
NUMBER 

4 Traffic Management 
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FORM OF TENDER – Appendix 6 
 

FORCE ACCOUNT LABOUR AND EQUIPMENT RATES 
(See paragraph 5.2 – 5.3.6 of the Instructions to Tenderers - Part I) 

 

Labour and Equipment Classification  Hourly Rate  Overtime Rate 

Superintendent $ /hour $ /hour 

Construction Safety Officer $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 
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FORM OF TENDER – Appendix 7 

 
DECLARATION – LIVING WAGE EMPLOYER 

(See paragraph 5.2 - 5.3.7 and paragraph 10.1 of the Instructions to Tenderers – Part I) 
 

 
 
 
 
 
 
 

I, as a duly authorized signing officer of 
 

Company:    
 

Address    
 

 , confirm that all employees and 
sub‐contractors under our contract with the City as outlined below, are paid not less than the 
“Living Wage” as calculated by the Living Wage for Families Campaign. 
 
I understand that this requirement extends only to those employees and sub‐contractors’ 
employees that perform work while on City premises and property for durations in excess of 
one continuous hour per occasion. 

 
I understand that the City will conduct audits if and when notification of breach of this 
compliance is received by the City. I understand that in the event any breach of this 
declaration is found to be true, the City reserves the right to cancel its contract without 
penalty at any time once said authentication of the breach is made. 

 
Contract Name:    

 
 
Authorized Signatory: Dated: 

 
 
              
 
 
 
 
 
 



 

MMCD 2009 Edition BD-2G Document #2909919  Reference No. NWIT-26-03 
 

 

AGREEMENT 
 
 
 

• Agreement 
o Schedule 1 – Schedule of Contract Documents 
o Schedule 2 – List of Drawings 
o Schedule 3 – Prime Contractor Designation 
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AGREEMENT 

BETWEEN OWNER AND CONTRACTOR 
 
( FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT - TO BE USED ONLY WITH THE GENERAL CONDITIONS AND OTHER 
STANDARD DOCUMENTS OF THE UNIT PRICE MASTER MUNICIPAL CONSTRUCTION DOCUMENTS. ) 

 

 BETWEEN OWNER AND CONTRACTOR 

 This agreement made in duplicate this  

 ______ day of ___________ 2026 

Contract: ATNP Year 2: London Street and Eighth, Ninth, Tenth Streets 
Reference No. NWIT-26-03 

 
 BETWEEN:  

 The Corporation of the City of New Westminster 
511 Royal Avenue 
New Westminster, BC, V3L 1H9 

  (the “Owner”) 

 AND: 

   

  (the “Contractor”)  

 

The Owner and the Contractor agree as follows: 

Article 1  
The Work Start / 
Completion Dates 

1.1  The Contractor will perform all Work, provide all labour, equipment, 
and material, and do all things strictly as required by the Contract 
Documents.  

1.2  The Contractor will commence the Work in accordance with the 
Notice to Proceed. The Contractor will proceed with the Work 
diligently, will perform the Work generally in accordance with the 
construction schedules as required by the Contract Documents and 
will achieve Substantial Performance of the Work on or before 
eighty (80) Days from the Notice to Proceed, subject to the 
provisions of the Contract Documents for adjustments to the 
Contract Time.  

1.3  Time shall be of the essence of the Contract. 
 

Article 2  
Contract Documents 

2.1  The “Contract Documents” consist of the documents listed or 
referred to in Schedule 1, entitled “Schedule of Contract 
Documents”, which is attached and forms a part of this Agreement, 
and includes any and all additional and amending documents 
issued in accordance with the provisions of the Contract 
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Documents. All of the Contract Documents shall constitute the 
entire Contract between the Owner and the Contractor. 

2.2  The Contract supersedes all prior negotiations, representations, or 
agreements, whether written or oral, and the Contract may be 
amended only in strict accordance with the provisions of the 
Contract Documents. 
 

Article 3  
Contract Price 

3.1  The price for the Work (“Contract Price”) shall be the sum in 
Canadian dollars of the following 

 3.1.1 the product of the actual quantities of the items of Work 
 listed in the Schedule of Quantities and Prices which are 
 incorporated into or made necessary by the Work and the 
 unit prices listed in the Schedule of Quantities and Prices; 
 plus 

 3.1.2 all lump sums, if any, as listed in the Schedule of Quantities 
 and Prices, for items relating to or incorporated into the 
 Work; plus 

 3.1.3 any adjustments, including any payments owing on account 
 of Changes and agreed to Extra Work, approved in 
 accordance with the provisions of the Contract Documents 

3.2  The Contract Price shall be the entire compensation owing to the 
Contractor for the Work and this compensation shall cover and 
include all profit and all costs of supervision, labour, material, 
equipment, overhead, financing, and all other costs and expenses 
whatsoever incurred in performing the Work.  
 

Article 4  
Payment 

4.1  Subject to applicable legislation and the provisions of the Contract 
Documents, the Owner shall make payments to the Contractor. 

 4.2  If the Owner fails to make payments to the Contractor as they 
become due in accordance with the terms of the Contract 
Documents then interest calculated at 0% per annum over the 
prime commercial lending rate of the Royal Bank of Canada on 
such unpaid amounts shall also become due and payable until 
payment. Such interest shall be calculated and added to any unpaid 
amounts monthly. 

Article 5  
Rights and 
Remedies 

5.1  The duties and obligations imposed by the Contract Documents 
and the rights and remedies available thereunder shall be in 
addition to and not a limitation of any duties, obligations, rights and 
remedies otherwise imposed or available by law.  

 5.2  Except as specifically set out in the Contract Documents, no action 
or failure to act by the Owner, Contract Administrator or Contractor 
shall constitute a waiver of any of the parties’ rights or duties 
afforded under the Contract, nor shall any such action or failure to 
act constitute an approval of or acquiescence in any breach under 
the Contract.  
 
 
 
 
 



AGT PAGE 3 

MMCD 2009 Edition  Reference No. NWIT-26-03 
 

Article 6  
Notices 

6.1  Communications among the Owner, the Contract Administrator and 
the Contractor, including all written notices required by the Contract 
Documents, may be delivered by hand, or by fax, or by pre-paid 
registered mail to the addresses as set out below: 

The Owner: 

 

 

Corporation of the City of New Westminster 
511 Royal Avenue 
New Westminster, BC V3L 1H9 

 
Email:  

 Attention:  
The Contractor: 

   

 Email:  

 Attention:  

The Contract Administrator: 

   Urban Systems  
550-1090 Homer Street  
Vancouver, BC V6B 2W9 

  Email:  

  Attention  

 6.2  A communication or notice that is addressed as above shall be 
considered to have been received 

 6.2.1 immediately upon delivery, if delivered by hand; or 
 

6.2.2 immediately upon transmission if sent by any form of 
electronic communication, provided that if such day is not a 
Working Day or if it is received after the end of normal 
business hours on the date of its transmission at the place 
of receipt, then it will be deemed to have been received at 
the opening of business at the place of receipt on the first 
Working Day following the transmission; or 
 

6.2.3 after five (5) Days from date of posting if sent by registered 
mail 

 6.3  The Owner or the Contractor, at any time, may change its address 
for notice by giving written notice to the other at the address then 
applicable. Similarly, if the Contract Administrator changes its 
address for notice then the Owner will give or cause to be given 
written notice to the Contractor. 

6.4  The sender of a notice by fax assumes all risk that the fax is 
received in hard copy. 
 

Article 7  
General 

7.1  This Contract shall be construed according to the laws of British 
Columbia. 

7.2  The Contractor, without the express written consent of the Owner, 
shall not, assign this Contract, or any portion of this Contract. 

7.3  The headings included in the Contract Documents are for 
convenience only and do not form part of this Contract and will not 
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be used to interpret, define, or limit the scope or intent of this 
Contract or any of the provisions of the Contract Documents.  

7.4  A word in the Contract Documents in the singular includes the 
plural and, in each case, vice versa.  

7.5  This agreement shall enure to the benefit of and be binding upon 
the parties and their successors, executors, administrators and 
assigns. 

 IN WITNESS WHEREOF, the parties hereto have executed this Agreement 
the day and year first written above. 
Contractor: 

  

 

(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 
 
 
 

 

(AUTHORIZED SIGNATORY)    (WITNESSED BY SIGNATURE) 
 
 
 
 
 

 
(AUTHORIZED SIGNATORY NAME)   (WITNESS NAME) 

Owner:  
  

Corporation of the City of New Westminster 
 (FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 

 
 
 

 (AUTHORIZED SIGNATORY)    (WITNESSED BY SIGNATURE) 
 
Patrick Shannon, MCIPS/NISCL-CSCL Heather M. Rossi 
Purchasing Manager and    Procurement Specialist 
Manager of Insurance and Risk 

 (AUTHORIZED SIGNATORY NAME)   (WITNESS NAME) 
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Schedule 1    
Schedule of Contract 
Documents 

The following is an exact and complete list of the Contract Documents, as 
referred to in Article 2.1 of the Agreement. 

NOTE: The documents noted with “*” are contained in the “Master Municipal 
Construction Documents - General Conditions, Specifications and Standard 
Detail Drawings” edition dated 2009 Platinum. All sections of this publication 
are included in the Contract Documents. 

  Agreement, including all Schedules;  

  Schedule 3 – Prime Contractor Designation; 

  Supplementary General Conditions (included in this document); 

  General Conditions* (updated to 2016-11-18); 

  Supplementary Specifications (included in this document);  

  Specifications*; 

  Supplementary Standard Detail Drawings (included in this 
document); 

  Standard Detail Drawings*; 

  Executed Form of Tender, including all Appendices; 

  Contract Drawings listed in Schedule 2 to the Agreement – “List of 
Contract Drawings”; 

  Instructions To Tenderers - Part I; 

  Instructions to Tenderers - Part II*; 

  The following Addenda:  

   

   

  The following Enquiries and Responses: 
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Schedule 2    
List of Contract Drawings 

TITLE DRAWING 
NO. 

REVISION 
NO. 

REVISION 
DATE 

COVER C00 D 2026-05-07 

LEGEND C01 D 2026-05-07 

GENERAL NOTES C02 D 2026-05-07 

LONDON STREET - 0+000 TO 0+298 C03 D 2026-05-07 

LONDON STREET - 0+298 TO 1+079 C04 D 2026-05-07 

LONDON STREET - 1+079 TO 1+811 C05 D 2026-05-07 

LONDON STREET - 1+811 TO 2+477 C06 D 2026-05-07 

LONDON STREET - 2+447 TO 2+802 (8TH 
STREET QUICK-BUILD) 

C07 D 2026-05-07 

8TH 9TH 10TH STREET - 0+000 TO 0+685 C08 D 2026-05-07 

8TH 9TH 10TH STREET - 0+617 TO 0+910 C09 D 2026-05-07 

8TH 9TH 10TH STREET - PLAZA MARKING 
LAYOUT 

C10 D 2026-05-07 

8TH 9TH 10TH STREET - 0+910 TO 1+650 C11 D 2026-05-07 

8TH 9TH 10TH STREET - 1+650 TO 2+130 C12 D 2026-05-07 

8TH 9TH 10TH STREET - 2+130 TO 2+450 C13 D 2026-05-07 

DETAILS C14 D 2026-05-07 

DETAILS C15 D 2026-05-07 

DETAILS C16 D 2026-05-07 

DETAILS C17 D 2026-05-07 

DETAILS C18 D 2026-05-07 

COVER EL-01 P2 2026-04-10 

SITE PLAN - 10TH STREET EL-02 P2 2026-04-10 

SITE PLAN - 10TH STREET & 9TH STREET EL-03 P2 2026-04-10 

SITE PLAN - 9TH STREET EL-04 P2 2026-04-10 

SITE PLAN - 9TH STREET & 8TH STREET EL-05 P2 2026-04-10 

SITE PLAN - 8TH STREET EL-06 P2 2026-04-10 

SITE PLAN - LONDON STREET EL-07 P2 2026-04-10 

SITE PLAN - LONDON STREET EL-08 P2 2026-04-10 

SITE PLAN - LONDON STREET EL-09 P2 2026-04-10 
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SITE PLAN - LONDON STREET EL-10 P2 2026-04-10 

ELEVATIONS - STREET LIGHTING EL-11 P2 2026-04-10 

LIGHTING DESIGN CRITERIA TABLES 
10TH STREET 

EL-12 P2 2026-04-10 

LIGHTING DESIGN CRITERIA TABLES 
9TH & 8TH STREET 

EL-13 P2 2026-04-10 

LIGHTING DESIGN CRITERIA TABLES 
LONDON STREET 

EL-14 P2 2026-04-10 

SITE PLAN - 9TH ST. AND 6TH AVE. EL-15 P2 2026-04-10 

ELEVATIONS - 9TH ST. AND 6TH AVE EL-16 P2 2026-04-10 

SITE PLAN - 10TH ST. AND 8TH AVE. EL-17 P2 2026-04-10 

ELEVATIONS - 10TH STREET AND 8TH 
AVENUE 

EL-18 P2 2026-04-10 

8TH ST. AND ROYAL AVE. EL-19 P2 2026-04-10 

ELEVATIONS - 8TH STREET AND ROYAL 
AVENUE 

EL-20 P2 2026-04-10 

SITE PLAN - 8TH ST. AND CARNARVON 
ST. 

EL-21 P2 2026-04-10 

8TH STREET AND 
CARNARVON STREET 

EL-22 P2 2026-04-10 

SITE PLAN - LONDON ST. AND 12TH ST EL-23 P2 2026-04-10 

ELEVATIONS - LONDON ST. AND 12TH ST EL-24 P2 2026-04-10 

MOODY PARK PATHWAY - IRRIGATION IR-01 1 2025-11-13 

TREE MANAGEMENT PLAN – KEY PLAN P1 2 2026-05-05 

TREE MANAGEMENT PLAN – LONDON 
STREET 

P2 2 2026-05-05 

TREE MANAGEMENT PLAN – 
THIRTEENTH STREET (NOT USED) 

P3 2 2026-05-05 

TREE MANAGEMENT PLAN – TENTH 
STREET 

P4 2 2026-05-05 

TREE MANAGEMENT PLAN – EIGHTH 
STREET 

P5 2 2026-05-05 
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Schedule 3    
Prime Contractor Designation 

Prime Contractor Designation 
 
This Schedule forms part of the agreement between the Corporation of the City of New 

Westminster (the “City”) and ___________ (the “Contractor) respecting   NWIT-26-03 ATNP 
Year 2: London Street and Eighth, Ninth, Tenth Streets (the “Agreement”). 

 
 
1. DEFINITIONS 
1.1 In this Prime Contractor Designation schedule: 

(a) “Agreement” means the agreement entered into between the City and the 
Contractor on [date] in relation to [description of services] for the Project; 

(b) “Hazardous Materials Report” means a report prepared by a qualified person in 
accordance with s. 20.112 of the OH&S Regulation; 

(c) “Owner” means the City, which is the owner of the Project; 
(d) “Project” means NWIT-26-03 ATNP Year 2: London Street and Eighth, Ninth, 

Tenth Streets;  
(e) “Project Manager” means the City’s designate with responsibility to liaise with 

the Contractor for the purpose of managing, overseeing, coordinating or in any 
other way administering the Project 
 

2. PRIME CONTRACTOR DESIGNATION 
2.1 The Contractor agrees to assume the responsibilities of Prime Contractor for the Project, 

as set out in the Workers Compensation Act and the OH&S Regulation.   
 

3. CONTRACTOR RESPONSIBILITIES AS PRIME CONTRACTOR 
3.1 As Prime Contractor for the Project, the Contractor will: 

(a) ensure that the activities of employers, workers and other persons at the Project 
relating to occupational health and safety are coordinated; and 

(b) do everything that is reasonably practicable to establish and maintain a system 
or process that will ensure compliance at the Project with the Workers 
Compensation Act and the OH&S Regulation.   
 

3.2 Without limiting the generality of the foregoing, the Contractor will: 
(a) prior to beginning demolition or construction work on the Project, meet with the 

Project Manager to review and complete the Pre-Job Meeting Form, to review 
and discuss the information in the City’s Known Hazards Form and the 
Contractor’s pre-work hazard identification documents, and to review and discuss 
the Hazardous Materials Report (if any); 

(b) conduct all necessary and appropriate inquires of all relevant City staff and City 
records to ensure the Contractor is not missing any information from the City that 
is relevant to safety at the Project; 

(c) review, plan to address, and address all hazards identified in the City’s Known 
Hazards Form, the Contractor’s pre-work hazard identification documents, any 
Hazardous Materials Report, and any hazards or risk identified in the Workers 
Compensation Act or the OH&S Regulation;   
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(d) maintain and make available the documents listed on the Pre-Job Meeting Form, 
as appropriate; 

(e) inform all other employers working on the Project that the Contractor is 
designated as the Prime Contractor for the Project; 

(f) establish and maintain a system or process that will ensure compliance with the 
OH&S Regulation when visitors (i.e. couriers, inspectors, suppliers, etc.) enter 
the Project, which shall include site orientation and hazard communication to 
such visitors by the Contractor or the Contractor’s designate; 

(g) maintain a current list of persons that each employer at the Project has 
designated to be responsible for that employer’s health and safety activities at 
the Project; 

(h) ensure appropriate first aid resources are available for workers at the Project at 
all times work is being performed, in accordance with and as required by the 
OH&S Regulation; 

(i) if required by the OH&S Regulation, submit a Notice of Project to WorkSafeBC in 
accordance with the OH&S Regulation, and comply with all requirements of the 
OH&S Regulation concerning the Notice of Project;   

(j) if required by the OH&S Regulation, the Contractor will appoint a Qualified 
Coordinator for the purpose of ensuring the coordination of health and safety 
activities for the Project, and the Contractor shall ensure that any Qualified 
Coordinator so appointed is qualified to perform the responsibilities of his or her 
position and carries out the roles and responsibilities of a Qualified Coordinator 
as set out in the OH&S Regulation; 

(k) provide the following information, in an always updated form, in a readily 
available location at the Project; 
(i) the name of any Qualified Coordinator appointed to the Project; 
(ii) a site drawing, which must be posted, showing project layout, first aid 

location, emergency transportation provisions, and the evacuation 
marshalling station; and 

(iii) a set of construction procedures designed to protect the health and safety 
of workers at the Project, developed in accordance with the requirements 
of the OH&S Regulation; 

(l) immediately notify the City of the identity of any Qualified Coordinator appointed 
by the Contractor at the Project, from time to time. 
 

4. HAZARDOUS MATERIALS 
4.1 If during demolition or construction work on the Project the Contractor discovers or has 

reason to believe that there are hazardous materials at the Project that were not set out 
in any Hazardous Materials Report, the Contractor will; 
(a) immediately notify the Project Manager;  
(b) take all reasonably appropriate measures to ensure the safety of workers at the 

Project; and 
(c) take all reasonably appropriate measures to ensure the safety of the general 

public. 
 
4.2 Upon notification by the Contractor of additional hazardous materials or suspected 

hazardous materials at the Project not set out in any Hazardous Materials Report, the 
City, in accordance with the OH&S Regulation, will obtain an updated Hazardous 
Materials Report, and will share such updated report with the Contractor. If the scope of 
work of the Project is changed as a result of the updated Hazardous Materials Report, 
the Project Manager will meet with the Contractor to discuss how the Project may be 
completed in a safe and cost effective manner. 
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5. GENERAL 
5.1 In the event of a conflict between the Agreement and the Workers Compensation Act or 

the OH&S Regulation, the legislative requirement(s) will apply. 
 

5.2 If any part of this schedule is held to be unenforceable by a court or tribunal of 
competent jurisdiction, that part shall be severed and the remaining parts of this 
schedule shall remain in full force and effect.  
 

5.3 If the Contractor violates any of the requirements of this schedule or of the Workers 
Compensation Act or the OH&S Regulation, the City may treat such violation as a 
breach of the Agreement resulting in possible termination or suspension of the 
Agreement and/or any other actions deemed appropriate at the discretion of the City.   
 

5.4 No failure or delay by either party to this schedule in exercising any power, right or 
privilege provided in this schedule will operate as a waiver, nor will any single or partial 
exercise of such rights, powers or privileges preclude any further exercise of them or the 
exercise of any other right, power or privilege provided in this schedule. 
 

5.5 This schedule may be terminated in accordance with the terms of the Agreement. 
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SUPPLEMENTARY GENERAL CONDITIONS 
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 25.2 Commencement of Maintenance Period 8 
   
   
    

 
  



SGC PAGE 2 

MMCD 2009 Edition  Reference No. NWIT-26-03 
 

SUPPLEMENTARY GENERAL CONDITIONS 
 

(TO BE READ WITH “GENERAL CONDITIONS” CONTAINED IN THE PLATINUM EDITION OF THE PUBLICATION 
“MASTER MUNICIPAL CONSTRUCTION DOCUMENTS” SPECIFIED IN “INSTRUCTIONS TO TENDERERS" IT - 2.2) 

 
DEFINITIONS 1  
 1.79 “(amend clause X.XX as follows)” preceding a 

supplementary clause means this clause modifies or 
provides additional information or restrictions to the 
referenced clause in the Master Municipal Construction 
Documents Platinum Edition, Volume II. 

 1.80 “(add new clause X.XX as follows)” preceding a 
supplementary clause means this clause provides 
additional requirements or information not found in the 
Master Municipal Construction Documents Platinum 
Edition, Volume II. 

 1.81 “(delete clause X.XX and replace as follows)” 
preceding a supplementary clause means this clause 
replaces the referenced clause in the Master Municipal 
Construction Documents Platinum Edition, Volume II in 
its entirety. 

   
CONTRACTOR 4  
Control of Work 4.1 4.1.3 (add clause 4.1.3 as follows) 
  The Contractor shall take precautions to reduce nuisance 

caused from mud or dust by clean-up, sweeping, sprinkling 
with water or other means as necessary to accomplish 
results satisfactory to the Contract Administrator. If the 
Contractor fails to maintain the site tidy or refuses to 
remove waste and debris as directed by the Contract 
Administrator, the Owner, at its own discretion, may 
proceed to clean the site, remove waste and debris from 
site, and deduct from any payment due the Contractor the 
cost of such cleaning or removing materials. 
 

  4.1.4 (add clause 4.1.4 as follows) 
The Contractor shall contain storage of material, 
equipment, and other facilities required to perform the 
Works, within designated areas agreed upon with the 
Owner in advance of commencing the Works. The 
Contractor shall consolidate materials, equipment, and 
facilities to minimize impact on access and street parking, 
to the satisfaction of the Owner and Contract Administrator.  
Temporary storage of materials and stockpiles outside of 
the designated areas is limited to a maximum of 5 Days 
 

Protection of Work, 
Property and the Public 

4.3 4.3.1 (Delete the following from the last sentence of 
G.C.4.3.1 as follows) 
… except for damage, which, in the Performance of the 
Work, the Contractor could not reasonably avoid. 
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  4.3.4 (amend clause 4.3.4 as follows) 
(1) expose and determine conclusively the location in the 

field all underground utilities and structures whether or 
not indicated on the Contract Documents as being at 
the Place of the Work. The Contractor shall also be 
responsible to consult with all utility corporations that 
provide electricity, communication, gas or other utility 
services in the area of the Place of the Work, to locate 
in three dimensions all underground utilities for which 
they have records. The Contractor shall also locate in 
three dimensions any other utilities or underground 
structures that are reasonably apparent in an 
inspection of the Place of the Work. The Contractor 
shall provide Fortis BC with three weeks’ notice for 
relocation of any gas mains or services if it is required 
when crossing the gas lines. 

(2) The Contractor shall contact BC One Call at least forty 
eight (48) hours prior to excavating to advise of the 
Work. 

(3) The Contractor shall obtain all necessary permits from 
applicable agencies for Work around overhead utilities. 

 
  4.3.6 (Delete 4.3.6 entirely) 

 
  4.3.7 (add new clause 4.3.7 as follows) 

The Contractor shall locate, mark, and protect from 
damage or disturbance, any and all stakes, survey pins, 
monuments and markers at the Place of the Work. All 
survey stakes, survey pins, monuments, or markers that 
are damaged or disturbed shall be made good following 
construction by a registered B.C. Land Surveyor. Such 
repairs shall become part of the Work and shall be at the 
Contractor's expense. 
 

  4.3.8 (add new clause 4.3.8 as follows) 
Contractor to submit, fourteen (14) calendar days prior to 
the start of construction, a Traffic Management Plan (TMP) 
provided by a qualified traffic management company, and 
prepared in accordance with the “Traffic Control Manual for 
Work in Roadways” and the City of New Westminster’s 
Traffic Control Guidelines for Pedestrians and Cyclists. 
Specific emphasis must be placed on maintaining 
continuous, AAA (All Ages and Abilities) rated detours, 
ensuring that temporary signage and physical barriers 
prioritize the safety of vulnerable road users over vehicular 
throughput. Road closures will not be allowed without prior 
approval from the City of New Westminster. The cost of the 
TMP will be incidental to payment of work described in 
other sections. 
 
The Contractor shall ensure that single lane traffic 
movement is available in each direction at all times and 
shall minimize impact to on-street parking and pedestrian 
access to commercial and residential properties during 
working hours.  
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The Contractor shall carry out the work such that access to 
commercial and residential properties is maintained at all 
times. The Contractor shall provide a minimum one-week 
advance written notice to all property owners prior to 
construction, and shall also provide a minimum two (2) 
working days’ notice to individual property owners prior to 
commencing work affecting individual property access. 
 
The Contractor shall give due notice to local police and 
fire department prior to beginning construction and shall 
comply in all respects with their requirements. 
 
The Contractor shall coordinate with the School District 
for portable removal works accessing Eighth Street, 
anticipated for Simcoe Elementary School Construction 
from June to July. 
 
The Contractor shall comply with the requirements of the 
appropriate authority concerned with closure of streets or 
highways and shall post proper notices and/or signals, 
and provide necessary barriers, guards, lights, traffic 
control personnel or flagmen or lookouts as may be 
necessary for proper maintenance of traffic and protection 
of persons and property from injury or damage. All costs 
involved in respect of the above requirements will be 
deemed to be included in the Contract Price. 
 

  Where existing streets or roads are not available as 
detours, all traffic shall be permitted to pass through the 
Work with as little inconvenience and delay as possible 
unless otherwise provided or authorized. If half the street 
only is under improvement, the other half shall be 
conditioned and maintained as detour. 
 
Where construction is to be carried out on highways or 
properties other than those of the Owner it shall be the 
responsibility of the Contractor to familiarize themself with 
the requirements of the owners or controllers of these 
properties which pertain to traffic safety or control of the 
construction operation and to carry out his work in 
accordance with these requirements. 
 

Construction 
Schedule 

4.6 4.6.8 (add new clause 4.6.8 as follows) 
The Contractor may carry out the Work as per the 
applicable Bylaws of the Owner, or as instructed by the 
Owner in the Contract Documents. 
 

  4.6.9 (add new clause 4.6.9 as follows) 
The Contractor shall not schedule work that will require 
inspection beyond an eight-hour day without the Contract 
Administrator’s prior approval. Any extra cost incurred by 
the Owner for work done outside of normal office hours 
may be deducted from the Contractor’s monthly payments. 
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  4.6.10 (add new clause 4.6.10 as follows)  
On the infrequent occasion that the Contractor finds it 
necessary to work on Saturday, Sunday or Statutory 
Holiday, the Contractor shall obtain the Contract 
Administrator’s approval forty-eight (48) hours in advance. 
Work on Sundays or Statutory Holidays will also require 
the City’s approval, with a minimum two weeks’ notice. The 
Contractor shall also be charged a working day and may 
be charged the overtime inspection costs incurred by the 
Owner. Such costs shall be deducted from monthly 
progress payments. 
 

Survey Layout and  
As-Constructed 
Information 

4.17 4.17.1 (add new clause 4.17.1 as follows) 
The Contractor is responsible for all survey required for 
construction layout and for record drawings associated 
with this contract. The Contractor shall be responsible for 
recording of all field survey information pertaining to the 
as-constructed drawings. The Contractor shall provide, at 
no charge, a completed set of legible, marked-up as-
constructed prints to the Contract Administrator on 
completion of the Work. The Contractor shall provide any 
additional information as requested to enable the Contract 
Administrator to prepare and submit as-constructed 
record drawings to the Municipality or the Owner for their 
records. 
 

City Industrial Health and 
Safety Program 

4.18 4.18.1 (add new clause 4.18.1 as follows) 
4.18.1 All Contractors working for the City of New 
Westminster are required to be aware of the City’s 
Industrial Health and Safety Program. It is the Contractor’s 
responsibility to perform the job in compliance with the 
City’s safety standards. The Contractor is responsible for 
the compliance of all employees for whom he is primarily 
responsible, with all WorkSafeBC Industrial Health and 
Safety Regulations, as well as all other applicable 
Regulations. 

   
VALUATION OF CHANGES 
AND EXTRA WORK 

9  

Valuation Method 9.2.1 9.2.1.1 (add to clause) 
; subject to final approval of available funding by the 
Owner. 
 

Quantity Variations 9.4 9.4.1 (delete clause 9.4.1 and replace as follows) 
The Contractor shall hold firm all unit prices submitted in 
the Schedule of Quantities and Prices regardless of the 
increase or decrease in quantities. 

   
DELAYS 13  
Delay by Owner or 
Contract Administrator 

13.1 13.1.2 (add clause 13.1.2 as follows) 
The Owner or Contract Administrator will not be liable for 
claims of delay caused by BC Hydro, TELUS, Fortis BC, 
Metro Vancouver, telecommunication companies, 
Owner’s forces, or other utility corporations arising out of 
or connected to the Work. 
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Unavoidable Delay 13.3.1 13.3.1 (add to clause) 
After Abnormal Weather add “Global Pandemic,” 
 

Liquidated Damages for 
Late Completion 

13.9 (delete clause 13.9.1 and replace as follows) 
If the Contractor fails to meet the Milestone Date for 
Substantial Performance, or any other specified Milestone 
Date, as set out in the Form of Tender paragraph 2.2, as 
may be adjusted pursuant to the provisions of the 
Contract Documents, then the Owner may deduct from 
any monies owing to the Contractor for the Work: 
 
(1) as a genuine pre-estimate for the Owner’s increased 

costs for the Contract Administrator, field 
representative, and the Owner’s staff caused by such 
delay an amount of $2,000 per calendar day, or pro 
rata portion, for: 
 
a. each day that the Work, or portion of Work, was 

completed after the specified Milestone Date for 
that applicable Work, or portion of Work; and 

b. each day that actual Substantial Performance is 
achieved after the Substantial Performance 
Milestone Date; plus 

 
(2) all direct out of pocket costs, such as, but not limited 

to: costs for safety, security, or equipment rental 
required; and costs for temporary surface restoration 
and increased temporary maintenance which may be 
reasonably incurred by the Owner as direct result of 
such delay; plus 
 

(3) any loss to the Owner of third-party funding which the 
Owner was to receive if the Work, or a particular 
portion thereof, was not completed before a 
Milestone Date. 

 
If the monies owing to the Contractor are less than the 
total amount owing by the Contractor to the Owner under 
(1), (2) or (3) then any shortfall shall immediately, upon 
written notice from the Owner, and upon Substantial 
Performance, be due and owing by the Contractor to the 
Owner. 

   
PAYMENT 18  
Supporting Documentation 18.2.2 18.2.2 (amend clause 18.2.2 as follows) 

If requested in writing by the Owner, the Contractor as a 
precondition to the issuance of the Payment Certificate, 
shall provide a sworn declaration in the form of a signed 
and properly sealed CCDC 9A-2001 Statutory Declaration 
to the Contract Administrator that all amounts relating to 
the Work, due and owing as of the end of the month 
covered by the Payment Certificate to third parties 
including all subcontractors and suppliers, have been 
paid.  
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 18.2.3 18.2.3 (add clause 18.2.3 as follows) 
If requested in writing by the Owner, the Contractor as a 
precondition to the issuance of the Payment Certificate 
shall provide a Clearance Letter from WorkSafeBC 
demonstrating that the Contractor is in Good Standing 
with WorkSafeBC. 
 

 18.2.4 18.2.4 (add clause 18.2.3 as follows) 
The Owner retains the right to obtain proof of payment, in 
the form of a signed and properly sealed CCDC 9A-2001 
Statutory Declaration, of all sub-trades and material 
suppliers from the Contractor prior to making final 
payment. 
 

Payment 18.5 18.5.1 (amend clause 18.5.1 as follows) 
The Owner shall make payment to the Contractor on 
account as provided in Article 4 of the Agreement – 
Payment on or before 28 calendar days after the receipt 
by the Owner and the Contract Administrator of the 
application for payment, and in any event, 
in compliance with Payment Legislation. 

   
WORKERS 
COMPENSATION 
REGULATIONS 

21  

Contractor is “Prime 
Contractor” 

21.2.1 Delete “Substantial Performance” and Replace with 
“Total Performance” 

   
INSURANCE  24  
Required Insurance 24.1 24.1  (amend 24.1 as follows) 

24.1.1 (1) Limits: $5,000,000 inclusive per occurrence for 
bodily injury, death, and damage to property. 
 

  24.1.1(2) (add to 24.1.1(2) as follows) 
The following shall be named as additional insured on the 
Contract: 
• Corporation of the City of New Westminster 
• Urban Systems Ltd. 

 
  24.1.1(2) (add to 24.1.1(2) as follows) 

In the last sentence replace “$2,500.00” with “$10,000.00” 
 

  24.1.2 (amend 24.1.2 as follows) 
The above insurance policies listed in this GC, except 
Automotive Liability Insurance, shall have the right of 
subrogation waived as against the Owner and its 
respective employees, servants and agents. 
 

  24.1.5 (amend the first sentence of 24.1.5 as follows) 
All policies referred to in this GC, except Automotive 
Liability Insurance, shall provide that thirty (30) days notice 
of cancellation will be given in writing to the Named 
Insured and the Owner, otherwise the policies to remain in 
full force and effect until the Work has been completed. 
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  24.1.7 (add new 24.1.7 as follows) 
If the Contractor fails to provide or maintain insurance as 
required by the Contract Documents, then the Owner 
shall have the right to provide and maintain such 
insurance and give evidence to the Contractor and the 
Contract Administrator. The Contractor shall pay the cost 
thereof to the Owner on demand or the Owner may 
deduct the cost from the amount that is, or may become 
due to the Contractor. 

   
MAINTENANCE PERIOD 25  
Correction of Defects 25.1 25.1.4 (add clause 25.1.4 as follows) 

The Owner is authorized to make repairs to defects or 
deficiencies if, ten days after giving written notice, the 
Contractor has failed to make or undertake with due 
diligence the required repairs. However, in the case of 
emergency where, in the opinion of the Owner, delay is not 
reasonable, repairs may be made without notice being sent 
to the Contractor. All expenses incurred by the Owner in 
connection with repairs made pursuant to GC 25 shall be 
paid by the Contractor and may be deducted from the 
Maintenance Security, or other holdbacks. The Contractor 
shall promptly pay any shortfall. 
 

Commencement of 
Maintenance Period 

25.2 25.2.2 (amend clause 25.2.2 as follows) 
All warranties under this Contract commence from the date 
of Substantial Performance of the Contract, regardless of 
whether any Subcontractor achieves Substantial 
Performance of its Subcontract prior to Substantial 
Performance of the Contract. 
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SUPPLEMENTARY SPECIFICATIONS 
 
 
 
 
City of New Westminster Supplementary Specifications and Detail Drawings can be obtained in 
the Subdivision and Development Control Bylaw at this link 
 

TABLE OF CONTENTS  PAGE 
   
 01 33 01 Project Record Documents  
 1.7.5 Recording Actual Site Conditions SSPEC Page 3 
    
 01 55 00 Traffic Control, Vehicle Access, and Parking  
 1.0.6 General SSPEC Page 3 - 5 
 1.4.9.6 Traffic Control SSPEC Page 5 
 1.4.15 Traffic Control  SSPEC Page 5 - 7 
 1.5 Measurement and Payment SSPEC Page 7 
    
 01 58 01 Project Identification  
 1.2.2.1 Temporary Project Signage SSPEC Page 7 
    
 03 30 20 Concrete Walks, Curbs, and Gutter  
 1.4.1 Measurement and Payment SSPEC Page 8 
 1.4.2 Measurement and Payment SSPEC Page 8 
 1.4.10 Measurement and Payment SSPEC Page 8 
 2.1.7 Materials SSPEC Page 8 - 9 
 03 30 53 Cast-In-Place Concrete  
 1.5.1 Measurement and Payment SSPEC Page 9 
 1.5.6 Measurement and Payment SSPEC Page 9 

 03 40 01 Pre-Cast Concrete  
 1.4.6 Measurement and Payment SSPEC Page 9 
 31 11 41 Shrub and Tree Preservation  
 1.2.1 References SSPEC Page 9 - 10 
 1.2.4 References SSPEC Page 10 
 1.3.1 Measurement and Payment SSPEC Page 10 
 1.3.2 Measurement and Payment SSPEC Page 10 
    
 31 24 13 Roadway Excavation, Embankment and 

Compaction 
 

 1.8.4 Measurement and Payment SSPEC Page 10 - 11 
    
 32 12 16 Hot-Mix Asphalt Concrete Paving  
 1.5.1 Measurement and Payment SSPEC Page 11 
 1.5.10 

 
Measurement and Payment SSPEC Page 11 - 12 

 32 17 23 Painted Pavement Markings & Signage  
 1.5.3 Measurement and Payment SSPEC Page 12 
 1.5.5 Measurement and Payment SSPEC Page 12 
 1.5.6 Measurement and Payment SSPEC Page 13 
 1.5.7 Measurement and Payment SSPEC Page 13 
 2.1.10 Materials SSPEC Page 13 

https://www.newwestcity.ca/city_hall/bylaws.php#s
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 32 37 00 Site Furnishings and Manufactured Items  
 1.4.2 

 
Measurement and Payment SSPEC Page 14 

 32 84 00 Irrigation  
 1.0 

 
General SSPEC Page 14 

 32 91 21 Topsoil and Finish Grading  
 1.4.1 

 
Measurement and Payment SSPEC Page 14 

 33 44 01 Manholes and Catchbasins  
 1.5.3 Measurement and Payment SSPEC Page 15 
 1.5.7 Measurement and Payment SSPEC Page 15 
 1.5.8 Measurement and Payment SSPEC Page 15 
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SUPPLEMENTARY SPECIFICATIONS 
 
 
Section Sub-

Section 
Title Supplementary Specification 

01 33 01 
Project Record 
Documents 

SS 
1.7.5 

Recording Actual 
Site Conditions 

Add section 1.7.5: 
 
Upon completion of construction at the time 
of Substantial Performance, provide the 
Contract Administrator with a clearly legible 
hand marked as-constructed set of 
Drawings and an as-constructed 3D digital 
alignment survey compatible with AutoCAD 
2025 in UTM NAD 83 Zone 10 coordinates 
and 5a PNEZD comma delimited survey 
point file, including a complete and accurate 
record of the details and precise locations of 
the Work as they have been constructed in 
relation to the legal boundaries of the City. 
The record shall include: 
(1) confirmation of all material sizes, 

types and classifications; 
(2) locations and inverts of all installed 

watermains, culverts, storm sewers 
and other utilities; 

(3) locations and profiles of all relocated 
watermains, storm sewers and other 
utilities; 

(4) locations, sizes and inverts of all 
existing services and utilities exposed 
during the course of the construction; 
and horizontal alignment of curbs, 
sidewalks and line painting that are 
constructed or reinstated. 

(5) the survey descriptions and 
abbreviations used must follow a 
consistent format with a 
corresponding sheet defining the 
abbreviations; 

(6) when surveying a finished road cross-
section, capture at approximately 10 
m intervals elevation shots at property 
line, back of sidewalk, back of curb, 
gutter line, lip of gutter, edge of each 
driving lane, and road centre line. 

 
 

01 55 00  
Traffic Control,  
Vehicle Access, 
and Parking 

1.0 General Add .6 
Construction shall conform to the following 
requirements at minimum: 
 
1. Pedestrian access must be maintained to 
all units in the project area at all times. If a 
portion of the works are in direct conflict with 
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pedestrian thoroughfare, this must be 
limited to one side of the street and safe 
crossings and access paths to units must be 
maintained on both sides at all times.   
 
2. Temporary Single Lane Alternating Traffic 
(SLAT) may only be implemented and 
allowed with written permission from the 
Owner as follows:   
.1 SLAT anywhere will not be permitted at 
any time without prior written approval from 
the Owner.   
.2 SLAT will not be accepted on weekends 
without permission of the Owner.   
.3 SLAT must be returned to two-way 
vehicle traffic at the end of each day, unless 
permitted by the Owner 
 
3. Vehicle access to private driveways and 
properties must be maintained at all times 
unless otherwise approved by the Contract 
Administrator or the Owner. There is to be 
no construction parking, staging, or 
deliveries on private property without the 
explicit consent of the private owner in 
writing. No construction parking or staging is 
permitted in metered parking.   
 
4. Pedestrians (including those in 
wheelchairs and using scooters) must be 
able to travel in both directions through the 
site and cross the road at designated 
crossings at all times, unless otherwise 
approved by the Contract Administrator or 
the Owner. 
 
5. The Owner may require temporary 
crosswalk markings or other temporary lane 
markings as required. 
 
6. The public shall be advised during 
construction of any detours or travel zones 
by placing suitable signage at the nearest 
intersections on either side of the impact. 
 
7. The Contractor will be required to hand 
deliver Owner notices and their own 
Contractor notices to affected residents 
during construction when impacting those 
residents and businesses, or when changes 
to impacts are imminent, or when requested 
by the Contract Administrator. 
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8. The contractor shall not impact 
pedestrian or cyclist access to transit stops, 
nor cause obstruction for transit vehicles 
accessing roadways or transit stops. 
 
9. Construction will not impact solid waste 
collection. The contractor shall notify 
businesses and multi-family residences to 
contact waste collection contractor. 
Contractor will work with waste collection 
services to ensure no impact to garbage, 
recycling, organics, or glass collection. 
 

01 55 00  
Traffic Control,  
Vehicle Access, 
and Parking 

1.4 Traffic Control Add 1.4.9.6 
 
All traffic control signage shall be mounted 
on Windmasters.  
 

01 55 00  
Traffic Control,  
Vehicle Access, 
and Parking 

1.4 Traffic Control Add 1.4.15  
  
Permits and Notifications:  
The Contractor shall obtain a Street 
Occupancy Permit through the City’s online 
portal. Permit fees will be waived.  
  
The Contractor shall submit the following 
prior to commencing work:  
• A comprehensive Traffic Management 
Plan (TMP)  
• A completed Prime Contractor Designation 
Form  
• Valid Certificate of Insurance for 
$5,000,000 naming the City of New 
Westminster as additional insured  
  
TMPs shall include:  
• Proposed work zones  
• Equipment laydown and staging areas 
• Parking locations for trades and 
subcontractors.   
  
Permit applications shall be submitted a 
minimum of 10 business days prior to the 
proposed work start date.  
  
The Contractor shall provide at least one 
week’s written notice to adjacent residents, 
businesses, and schools prior to the start of 
work. Where impacts to vehicle or 
pedestrian access or on-street parking are 
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expected, a minimum of two weeks' written 
notice shall be provided.  
  
Traffic Control Requirements: The 
Contractor shall maintain bi-directional 
traffic flow where possible. Where not 
feasible, one-way northbound traffic or 
Single-Lane Alternating Traffic (SLAT) must 
be retained. SLAT is not permitted after 
working hours. Full road closures in both 
directions shall not be permitted.  
  
At least one sidewalk must remain open and 
accessible at all times. When construction 
occurs at or near an intersection, one north-
south crosswalk and one east-west 
crosswalk must remain open and accessible 
at all times.  
  
A minimum clear width of 1.5 metres shall 
be maintained for pedestrians. All temporary 
sidewalks must be accessible to 
pedestrians, including persons with 
disabilities (e.g., ramps, signage, smooth 
surface treatments).  
  
Temporary crosswalks shall include 
adequate signage, illumination, and 
sightlines. 
  
All temporary traffic control signage must be 
mounted on Windmasters and conform to 
City standards.  
  
The Contractor shall provide clear and 
informative signage for cyclists and 
pedestrians. Specific signage shall be 
provided to indicate detours and expected 
routing.  
  
Trucks shall not queue, idle, or park in 
adjacent residential areas. A designated 
staging area must be identified and used. A 
Truck Routing Plan shall be included as  
part of the TMP.  
 
Temporary No Parking/Stopping signage 
shall be installed by the Contractor as 
required. Enforcement will be provided by 
the City’s Parking Services branch. The 
Contractor shall request for enforcement 
from the City. 
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Maintain access for emergency vehicles 
through or around the Site. 
 

01 55 00  
Traffic Control,  
Vehicle Access, 
and Parking 

1.5 Measurement 
and Payment 

Delete clause 1.5.1 and replace with: 
 
Payment for all work performed under this 
Section will be on a Lump Sum basis unless 
noted otherwise in the Schedule of 
Quantities and Prices.  
 
Payment shall be 10% upon preparing 
TMPs, securing permits and erecting traffic 
control devices; 80% distributed in monthly 
Progress Payments for traffic control 
persons and related control devices and 
permanent roadway signage supply and 
installation; and 10% upon Substantial 
Performance.  
 

01 58 01  
Project  
Identification 

1.2 Temporary 
Project Signage 

Delete 1.2.2.1 and replace with: 
 
The Contractor shall supply copies of the 
notice letters on City templates advising 
affected residents and businesses about the 
upcoming construction that will affect them. 
The Contractor shall be responsible for 
delivering these letters no sooner than 
fourteen days and no later than seven days 
before the start of construction.   
A sample of the notice letter shall be 
submitted to the Contract Administrator and 
City Communications Team at  
least 72 hours before the Contractor are 
scheduled to deliver them.  
 
There is no separate payment for this work. 
All costs associated with supplying and 
delivering the notice letters are the  
responsibility of the Contractor. 
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03 30 20 Concrete 
Walks, Curbs, and 
Gutter 

1.4 Measurement 
and Payment 

Delete 1.4.1 and replace with: 
 
Payment for all work performed under this 
Section will include the excavation, 
embankment fill (subgrade fill) and 
subgrade preparation and will be incidental 
to payment for work described in other 
sections unless specifically listed otherwise 
in the Schedule of Quantities and Prices 
and specified hereunder.  
 

03 30 20 Concrete 
Walks, Curbs, and 
Gutter 

1.4 Measurement 
and Payment 

Delete 1.4.2 and replace with: 
 
Payment for all work performed under this 
Section will include granular base and 
granular subbase under curb and gutter to 
300mm beyond back of curb unless shown 
otherwise on Contract Drawings and will be 
incidental to payment for work described in 
other sections unless specifically listed 
otherwise in the Schedule of Quantities and 
Prices and specified hereunder.  
 

03 30 20 Concrete 
Walks, Curbs, and 
Gutter 

1.4 Measurement 
and Payment 

Add 1.4.10: 
 
Payment for Tactile Warning Surface Tile 
includes supply and placing of Access Tile 
Model (or approved equal) as per the 
Manufacture’s Specifications will be made 
for each letdown location. 
 

03 30 20 Concrete 
Walks, Curbs, and 
Gutter 

2.1 Materials Add 2.1.7: 
 
Tactile warning surface tile shall be 
replaceable cast-in-place style for new curb 
ramps and surface applied for existing curb 
ramps, Access Tile Model (or approved 
equal).   
 
Truncated domes shall be in square grid 
pattern with a 5 mm nominal raised height, 
base diameter of 23 mm and top diameter of 
11.5 mm. Dome spacing range shall be 
between 40 mm – 60 mm.  
 
Color of the panel shall be Federal Yellow 
(Y) per US Federal Standard 595B Table IV, 
Color No. 335.  
 
Minimum size of the panel shall be 600 mm 
by 1200 mm for 2.0m wide single curb 
ramp. 
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Radius Curve ADA Tile shall be used for 
large single curb ramps and span the width 
of the bottom of curb ramp.  
 
 

03 30 53 Cast-In-
Place Concrete 

1.5 Measurement 
and Payment 

Delete 1.5.1 and replace with: 
 
Payment for all work performed under this 
Section will include the supply and placing 
of necessary concrete and will be incidental 
to payment for work described in other 
sections unless specifically listed otherwise 
in the Schedule of Quantities and Prices 
and specified hereunder. Payment for 
concrete walls, slabs and other structures 
under 1.5.2 to 1.5.4 of this Section will be 
based on units of measurement as noted in 
the Schedule of Quantities and Prices. 
 

03 30 53 Cast-In-
Place Concrete 

1.5 Measurement 
and Payment 

Add 1.5.6: 
 
Payment for cast in place concrete star 
diverters includes all formwork, 
reinforcements, subgrade preparation and 
base gravels regrading and compaction to 
receive concrete pour, and asphalt 
restoration. Payment will be based on units 
of measurement for each type of concrete 
application as noted in the Schedule of 
Quantities and Prices. Excavation and 
backfilling will be paid under appropriate pay 
items in Section 31 23 01 – Excavation, 
Trenching and Backfilling. 
 
 

03 40 01 Pre-Cast 
Concrete 

1.4 Measurement 
and Payment 

Add 1.4.6: 
 
Payment for High Profile Precast Concrete  
Parking Curbs, Low Barriers, Bullnose 
Barriers, and Precast Concrete Traffic 
Calming Curbs includes supply, 
transportation, drift pinning, temporary 
storage, and placement of units at exact 
locations as shown on Contract Drawings. 
 

31 11 41 Shrub 
and Tree 
Preservation 

1.2 References Delete 1.2.1 and replace as follows: 
 
Canadian Landscape Standard, Second 
Edition, Version 3 
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31 11 41 Shrub 
and Tree 
Preservation 

1.2 References Add 1.2.4: 
 
City of New Westminster Urban Forest 
Management Strategy Technical 
Guidebook, February 2018 
 

31 11 41 Shrub 
and Tree 
Preservation 

1.3 Measurement 
and Payment 

Delete 1.3.1 and replace as follows: 
 
Payment for all shrub and tree preservation 
and grade changes items includes all 
applicable work described in this Section 
and in the Tree Management Report and 
Tree Management Drawings and will cover 
area of shrubs or individual trees to be 
attended to as shown on the Contract 
Drawings or as directed by the Contract 
Administrator and/or Project Arborist will be 
incidental to payment for work described in 
other Sections unless shown otherwise in 
the Schedule of Quantities and Prices. 
 

31 11 41 Shrub 
and Tree 
Preservation 

1.3 Measurement 
and Payment 

Add 1.3.2: 
 
Measurement for Tree Protection Fencing 
will be made on a lump sum basis. Payment 
shall be full compensation for the supply 
and installation of tree protection fence 
including all labour, materials, and other 
work incidental to installation as described 
and at locations shown on Contract 
Documents or as otherwise directed by the 
Contract Administrator and/or Project 
Arborist. 
 
 

31 24 13 
Roadway 
Excavation, 
Embankment and 
Compaction 
 

1.8 Measurement 
and Payment 

Delete 1.8.4 and replace with the following: 
 
Payment under this item will only apply to 
removal of the components included in this 
item under a separate operation as shown 
on the Contract Drawings or as directed by 
the Contractor Administrator.  No payment 
will be made under this item for removal of 
these components as part of the operation 
for common excavation, and such removal 
will be treated as common excavation.  
 
Payment for all work performed for concrete 
removal as shown on the Contract Drawings 
or as directed by the Contract Administrator 
will be inclusive of base material removal as 
required for the proposed items.  
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Payment will be made at the respective unit 
prices bid in the Schedule of Quantities and 
Prices and will include all labour, and 
equipment required to complete the work, 
including offsite disposal.  It is the 
responsibility of the contractor to locate and 
verify all utilities. 
 
 

32 12 16 Hot-Mix 
Asphalt Concrete 
Paving 

1.5 Measurement 
and Payment 

Delete 1.5.1 and replace with the following: 
 
Payment for asphaltic concrete paving 
includes all construction joint preparation, 
tack and prime coats, asphaltic surface 
milling to tie into existing asphalt, saw 
cutting, supply and placing of the asphaltic 
concrete, compaction, adjusting and 
cleaning frames, covers and lids of castings 
affected and taped temporary pavement 
markings.  
 
Measurement for asphaltic concrete paving 
for the specified design mixes will be made 
at the respective unit prices bid in the 
Schedule of Quantities and Prices and 
incorporated into Work will be asphalt 
concrete actually based on weigh tickets 
provided to the Contract Administrator as 
loads are delivered.  
 
The contractor will not receive any 
additional compensation above the 
respective unit prices bid in the Schedule of 
Quantities and Prices for Hand Work, 
Special Equipment & Machinery to complete 
the Hot Mix Asphaltic Paving Work as 
shown on the Contract Drawings or as 
directed by the Contract Administrator.  
 
For measurement and payment purposes, 
Contract Administrator may calculate 
payment on actual area paved to the 
thickness specified in in the Schedule of 
Quantities and Prices and as shown on the 
Contract Drawings. 
 

32 12 16 Hot-Mix 
Asphalt Concrete 
Paving 

1.5 Measurement 
and Payment 

Add 1.5.10: 
 
Payment for asphaltic concrete paving of 
proposed speed cushions and speed humps 
includes all construction joint preparation, 
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tack and prime coats, supply and placing of 
the asphaltic concrete as illustrated on 
Contract Drawing, compaction to 98% 
Marshall Density, adjusting and cleaning 
frames, covers and lids of all castings 
affected and taped temporary pavement 
markings. 
 
Measurement for asphaltic concrete paving 
of proposed raised crosswalks placed 
perpendicular to road centerline and 
extending the full width of proposed asphalt 
road surface for the specified design mixes 
for lower and upper courses will be for each 
specified in the Schedule of Quantities and 
Prices and/or in the Contract Documents. 
 
 

32 17 23 Painted 
Pavement 
Markings & 
Signage 

1.5 Measurement 
and Payment 

Delete 1.5.3 and replace with: 
 
The lump sum payment for permanent 
pavement markings covers supplying all 
materials and completing all solid lines, 
dashed lines, elephants feet markings, 
parallel crosswalk markings, bicycle and 
vehicle stop bars, buffer lines, type A 
pavement markings, and type b pavement 
markings as necessary to provide markings 
as shown on the Contract Drawings. Shall 
include all eradication of existing markings 
as required. 
 
Payment for thermoplastic zebra crossings 
will be made individually for each location as 
specified on the contract drawings. Shall 
include all eradication of existing markings 
as required.  
 
Payment for stencils and symbols will be 
made individually for each type (pedestrian, 
bike lane, sharrow). 
 

32 17 23 Painted 
Pavement 
Markings & 
Signage 

1.5 Measurement 
and Payment 

Add 1.5.5: 
 
Payment for signage will be made will be 
made for new and old signs and posts, 
footings, excavation and disposal, 
stockpiling, supply (new only), relocation 
and installation. 
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32 17 23 Painted 
Pavement 
Markings & 
Signage 

1.5 Measurement 
and Payment 

Add section 1.5.6: 
 
Payment for green MMA pavement 
markings will be made on a lump sum basis. 
The material must meet all the requirements 
identified in 2.1.10. The unit price for 
installation shall be full compensation for all 
labour, materials, equipment, and surface 
preparation required to complete the work, 
including cleaning, masking, application, 
and curing of the MMA material to the 
specified standards.  
 
Any stencils shown within the MMA paint on 
the contract drawings shall be included in 
the lump sum amount. 
 

32 17 23 Painted 
Pavement 
Markings & 
Signage 

1.5 Measurement 
and Payment 

Add section 1.5.7:  
 
Payment for flexible delineators will be 
made by each size and type. Payment 
includes mounting to surface, fasteners, 
supply of all materials and complete 
installation. 
 

32 17 23 Painted 
Pavement 
Markings & 
Signage 

2.1 Materials Add 2.1.10 
 
Bicycle green surface treatment shall be 
Methyl Methacrylate (MMA) with glass 
beads embedded to aid skid resistance with 
the following specifications:   
• Ultra-violet (UV) stable.  
• ISO certified durable road marking 

material  
• Have minimum skid resistance of 

49BPN  
• Green colour shall be Pantone #368 

which conforms to the FHWA 
fluorescent green standards. 

• Glass beads must conform to AASHTO 
M247  

• Symbols used on MMA coated surface 
must also be MMA material. Neither 
thermoplastic nor paint materials are 
permitted. 
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32 37 00 Site 
Furnishings and 
Manufactured 
Items 
 
 

1.4 Measurement 
and Payment 

Add 1.4.2: 
 
Payment for relocated benches, where 
shown on the Contract Drawings, will be 
lump sum and indicated in the Schedule of 
Quantities and Prices, and includes the 
removal, storage, installation, and all other 
materials and labour incidental to work. 
Removal of the existing concrete bench 
pads, granular base and installation of new 
concrete pads and granular base of 
equivalent size shall be included in the lump 
sum price. 
 
 

32 84 00 
Irrigation 

1.0 General Add Section 1.25: 
 
Measurement and Payment 
 
Payment for all irrigation items includes the 
supply and installation of point of 
connection, sleeves, mainline, lateral lines, 
control zone valves, dripline, spray heads, 
root watering systems, controller enclosure, 
controller, and all related items necessary to 
provide a properly operating automatic 
irrigation system including electrical, wiring, 
and maintenance work during the guarantee 
period. Payment will be based on units of 
measurement as noted in the Schedule of 
Quantities and Prices. 
 
 

32 91 21 
Topsoil and Finish 
Grading 
 

1.4 Measurement 
and Payment 

Delete section 1.4.1 and replace with the 
following: 
 
Payment for growing medium and imported 
topsoil will be made separately for each type 
of growing medium and imported topsoil 
specified, and includes supply of materials, 
on-site handling, placement to thickness 
specified, application of fertilizers and finish 
grading. Payment for growing medium and 
imported topsoil will be by actual area 
placed. 
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33 44 01 
Manholes and 
Catchbasins 

1.5 Measurement 
and Payment 

Delete 1.5.3 and replace with the following: 
 
Replacement and adjustment of catchbasin 
frames & grates will be measured in units 
adjusted as defined below and paid for 
under their respective Items in the Schedule 
of Quantities. Payment includes supply of 
frame & grate, cast-in-place concrete, 
grouting, and all related materials together 
with all labour and equipment required to 
bring to finished grade. 
 

33 44 01 
Manholes and 
Catchbasins 

1.5 Measurement 
and Payment 

Add 1.5.7: 
 
Payment for adjustment of existing 
catchbasins, lawn drains, cleanouts, 
inspection chambers, frames, covers, lids, 
junction boxes, and related appurtenances 
will only be made for adjustments not 
related to paving work under Section 32 12 
16 - Hot-Mix Asphalt Concrete Pavement 
and 32 13 13 - Portland Cement Concrete 
Pavement. 
 
The lump sum payment includes 
adjustments to all existing frames and 
covers to suit new pathway, sidewalk, or site 
grades, including all labour, materials, and 
equipment for existing lid to be replaced and 
rotated to avoid conflicts, removal of old 
ladder rungs and replacement to suit new 
opening location. 
 

33 44 01 
Manholes and 
Catchbasins 

1.5 Measurement 
and Payment 

Add 1.5.8: 
 
Payment for install owner supplied vault at 
STA 0+490, includes coordination with City 
to remove existing concrete box and 
materials, expose pipe to sidewalk edge for 
City removal of valve assembly, installation 
of owner-supplied vault, and backfill.  
 
The lump sum payment includes all labour, 
materials, and equipment to suit new vault 
and pathway location. 
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Part 1 GENERAL 
1.1 SECTION INCLUDES 

.1 Materials and installation of standard manufactured catalogue items such as waste 
containers, benches, tables, bike racks and shade sails. 

 
1.2 SUBMITTALS 

.1 Submit product data in accordance with project General Conditions 

.2 Submit shop drawings in accordance with project General Conditions. 

.3 Indicate dimensions, sizes, assembly, anchorage and installation details for each 
furnishing specified. 

 
1.3 MEASUREMENT AND PAYMENT  

.1 Measurement for catalogue site furnishings will be for each type as indicated on the 
Contract Drawings and as described in the Schedule of Quantities and Prices. 
Payment includes supply, delivery, and installation of the furnishing to concrete as 
per manufacturer’s specifications 

.2 Payment for custom or site-built site furnishings will be for each type as indicated 
on the contract drawing and as described in the Schedule of Quantities and Prices.  
Payment shall be compensation for fabrication, finishing and installation, including 
supply and installation of all materials, hardware finish treatments, concrete footing 
and reinforcement and all labour necessary to fabricate and install items to the 
requirement’s stated on the construction drawings. 
 

Part 2 PRODUCTS 
2.1 Refer to drawings and details for products, finishes and installation methods. 

 

Part 3 EXECUTION 
3.1 INSTALLATION 

.1 Assemble furnishings in accordance with manufacturer's instructions. 

.2 Install furnishing true, plumb, & anchored as indicated. 

.3 Touch-up damaged finishes to approval of Contract Administrator. 

 
END OF SECTION 




