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INVITATION TO TENDER

CORPORATION OF THE CITY OF NEW WESTMINSTER
(THE OWNER)

Contract: Carnarvon St (8 St to 10 St) - Watermain Replacement

Reference No: NWIT-26-05

The Owner invites tenders for:
The supply and installation of approximately 260m of 250mm dimeter ductile iron watermain
and appurtenances, on Carnarvon St, from 8 St to 10 St.

Copies of the Contract Documents are available for download from the City of New Westminster
Purchasing site at:
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/request-for-bids-
and-proposals-open

Tenderers are responsible to check for all subsequent addendums/amendments on the City’s
Purchasing web page and/or BC Bid and respond according to the Invitation to Tender
documents.

Tenders are scheduled to close at:
Tender Closing Date: Tuesday, June 2, 2026
Tender Closing Time: 3:00 pm (Local Time)

Tenders to be submitted by email to nwpurchasing@newwestcity.ca with Subject “NWIT-26-05
Carnarvon St (8 St to 10 St) - Watermain Replacement”. The City reserves the right to ask
any Tenderer to forward a hard copy of the tender and bond after Tender Closing.

A tender shall be accompanied by Bid Security in the amount of ten percent (10%) of the Tender
Price payable to the Corporation of the City of New Westminster. The successful tenderer will be
required to provide a Performance and Labour and Material Payment Bond each in the amount
of fifty percent (50%) of the Tender Price. An Agreement of Surety to bond shall accompany the
tender submitted.

Enquiries regarding this tender may be directed to:
Heather Rossi, Procurement Specialist

City of New Westminster
nwpurchasing@newwestcity.ca

The lowest or any Tender may not necessarily be accepted and the City will not be responsible
for any cost incurred by the Tenderer in preparing the Tender. Tender award will be contingent
on budget approval from the City of New Westminster Council.
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IT PART 1 PAGE 1

INSTRUCTIONS TO TENDERERS - PART 1

(TO BE READ WITH “INSTRUCTIONS TO TENDERERS - PART 11I” CONTAINED IN THE EDITION OF
THE PUBLICATION “MASTER MUNICIPAL CONSTRUCTION DOCUMENTS” SPECIFIED IN
ARTICLE 2.2 BELOW)

CORPORATION OF THE CITY OF NEW WESTMINSTER
(THE OWNER)

Contract: Carnarvon St (8 St to 10 St) - Watermain Replacement
Reference No: NWIT-26-05

1.0 Introduction 1.1  These Instructions apply to and govern the preparation of tenders
for this Contract. The Contract is generally for the following work:

On Carnarvon St (8 St to 10 St) provide supply and installation of:
e Approximately 260m of 250mm dimeter ductile iron
watermain
o 2 fire hydrants
e 6 large diameter service connections

1.2 Direct all inquiries regarding the Contract, to:
Heather Rossi, Procurement Specialist
City of New Westminster
511 Royal Ave, New Westminster, BC, V3L 1H9
email: nwpurchasing@newwestcity.ca

1.3 Deadline for Inquiries
The deadline for submitting inquiries is seven (7) days before the
Tender Closing Date. Any inquiries received after this time may not
be answered

2.0 Tender 2.1 The tender documents, which a tenderer should review to prepare a
Documents tender, consist of all of the Contract Documents listed in Schedule 1
entitled “Schedule of Contract Documents”. Schedule 1 is attached
to the Agreement which is included as part of the tender package.
The Contract Documents include the drawings listed in Schedule 2
to the Agreement, entitled “List of Contract Drawings”, and
Schedule 3 “Prime Contractor Designation”.

2.2 Portions of the Contract Documents are included by reference.
Copies of these documents have not been included with the tender
package. These documents are the Instructions to Tenderers - Part
Il, General Conditions, Specifications, and Standard Detail
Drawings. They are those contained in the publication entitled
“Master Municipal Construction Documents - General Conditions,
Specifications, and Standard Detail Drawings”. Refer to Schedule 1
to the Agreement or, if not specified in Schedule 1, then the
applicable edition shall be the most recent edition as of the date of
the Tender Closing Date. All sections of this publication are by
reference included in the Contract Documents.

Copies of the Master Municipal Construction Document (Platinum
Edition) can be obtained at:
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3.3
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Support Services Unlimited
#102 — 211 Columbia Street
Vancouver, BC, V6A 2R5
604 681-0295

Any additional information made available to tenderers prior to the
Tender Closing Time by the Owner or representative of the Owner,
such as geotechnical reports or as-built plans, which is not
expressly included in Schedule 1 or Schedule 2 to the Agreement,
is not included in the Contract Documents. Such additional
information is made available only for the assistance of tenderers
who must make their own judgment about its reliability, accuracy,
completeness and relevance to the Contract, and neither the Owner
nor any representative of the Owner gives any guarantee or
representation that the additional information is reliable, accurate,
complete or relevant.

Should addenda to the tender documents be required for any
reason, it is the City’s intention not to issue addenda during a
period three (3) days prior to the Tender Closing date and
time.

All Addenda become part of the Contract Documents.

Failure to acknowledge any Addendum may result in the
disqualification of the Tenderer.

Tenders must be submitted in electronic format, to the email
address below and must be received on or before:

Tender Closing Time: 3:00 pm (Local Time)
Tender Closing Date: Tuesday, June 2, 2026

Address: Email to: nwpurchasing@newwestcity.ca with
Subject “NWIT-26-05 Carnarvon St (8 St to 10 St) -
Watermain Replacement”.

Attention:  Purchasing Manager

Late tenders will not be accepted or considered, and will be
returned unopened.

The City will not open this Tender in public. The City will make the
Tender results available to Tenderers within a reasonable period
following the Tender Closing Date and Time.

Additional Instructions to Tenderers Iltems 5 to 14

Tender 5.1
Requirements

IT 5.3.4 (amend clause 5.3.4 as follows)
Add “The Comparable Work Experience listed in Appendix 4 must
be comparable in scope and magnitude to the Work of this Tender.’
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6.0 Amendment
of Tenders

7.0 Award

5.2

6.1

7.1

7.2

IT PART 1 PAGE 3

IT 5.3 (amend clause 5.3 as follows)

Add “5.3.6 Appendix 6 — Force Account Labour and Equipment
Rates. Insert the hourly rates for Labour and Equipment including
allowances for taxes, assessments, benefits, tools, overhead, and
profit.”

Add “5.3.7 Appendix 7 — Declaration — Living Wage Employer”

IT 12.1 (amend clause 12.1 as follows)
Delete “or fax,” from the first sentence.

IT 15.1 (delete clause 15.1.1 and replace with):

15.1.1 Reject any or all Tenders if the City determines, in its sole
discretion and after appropriate investigation and
evaluation, that:

a) the comparable work references are, in the opinion of
the City, unsatisfactory; OR

b) information becomes available after Closing Time
which significantly changes the scope or extent of the
project; OR

c) the Tender, or all of the Tenders, exceeds the available
budget funds; OR

d) less than three (3) Tenders are received.

IT 15.5 (add clause 15.5 as follows)

In exercising its discretion, the Owner will have regard to the
information provided by the Tenderer in the Appendices to the Form
of Tender as described under IT 5, and may also have regard to
any information obtained by the Owner in evaluating such tender
information, as well as the Owner’s previous experience, if any, with
the Tenderer. In exercising its discretion the Owner may consider,
but is not limited to, the following criteria in addition to the Tender
Price:

a) the proven experience of the Tenderer, and any listed
subcontractors to do the Work;

b) the Tenderer’s ability to complete the Work within the
Preliminary Construction Schedule;

c) the Tenderer’s ability to work effectively with the Owner, its
consultants and representatives;

d) the Tenderer’s ability to manage and do the work effectively
using the named superintendent and submitted contractors
and subcontractors;

e) the Tenderer’s history on other projects including with
respect to quality of work, changes in the work, force
account work, and the contract administration costs of the
Owner;

f) the nature of any legal proceedings undertaken the by
Tenderer, or any officer or director of the Tenderer or
affiliate of the Tenderer, directly (or indirectly through
another corporation) against the Owner within the previous
five years of the Invitation to Tenders;

g) litigation and on-going unresolved claims;
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a. in addition to any other provision of this tender
document, and without limiting the City’s discretion
under any other provision of this tender document,
the City may, in its absolute discretion, reject a
tender if:

i. the Tenderer, or any officer or director of the
Tenderer, is or has been engaged directly or
indirectly in a legal action against the City in
relation to any matter; or,

i. the Tenderer has current unresolved extra
work claims totalling in excess of $100,000.00
beyond 90 days of contract substantial
completion for any construction project with
the City.

b. in determining whether or not to reject a tender
under this section, the City will consider whether the
litigation or unresolved extra work claim is likely to
affect the Tenderer’s ability to work with the City, its
employees, consultants and representatives and
whether the City’s experience with the Tenderer
indicates an unusual risk the City will incur increased
staff and legal costs in the administration of the
contract if awarded to the Tenderer.

The Owner will, following receipt of an acceptable tender, issue in
writing a Notice of Award to the successful tenderer. This Notice will
be given as soon as possible following the closing of tenders and,
unless otherwise agreed to by the tenderer, not later than sixty (60)
days following the Tender Closing Date.

IT 15.6 (add clause 15.6 as follows)

The Owner may, prior to and after Contract Award, negotiate
changes to the scope of the Work, the type of materials, the
specifications or any conditions with the low tenderer without having
any duty or obligation to advise any other tenderer or to allow them
to vary their Tender Prices as a result of such changes and the
Owner shall have no liability to any other tenderer as a result of
such negotiations or modifications.

The award of this Contract is subject to approval of the Owner and

to the availability of sufficient funds to complete the Work. The City

may delete certain portions of the Work if Tender Prices exceed the
available budget.

IT 18.0 (add clause 18.0 as follows)
Schedule 3 Prime Contractor Designation forms part of the
Agreement.
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10.0 Living Wage
Information

11.0 Good
Neighbour
Protocol

9.1

10.1

11.1

IT PART 1 PAGE 5

IT 19.0 (add clause 19.0 as follows)

The City of New Westminster is subject to the Province of British
Columbia Freedom of Information and Protection of Privacy Act. All
documents will be received and held in confidence by the City of
New Westminster and the information will not be disclosed, except
to the extent necessary for carrying out the City's purposes or as
required by law.

IT 20.0 (add clause 20.0 as follows)

Effective January 1, 2011, the City of New Westminster became
a “Living Wage Employer” (see Form of Tender - Appendix 7). As
such, the City has established a Living Wage Policy that requires
all firms that are contracted by the City to provide services on
City premises, to pay their employees, who perform said service
on City property, a Living Wage as calculated by the Living Wage
for Families Campaign. The current living wage rate for Metro
Vancouver can be found on the Living Wage BC website
https://www.livingwagebc.ca/.

In order to determine an employee’s hourly rate with benefits the
Living Wage for Families has created a Living Wage Calculator to
assist with this determination. Please access the following
website to determine your compatibility.
https://www.livingwagebc.ca/living_wage_calculator

The City includes in all its competitive bid documents a
Declaration referencing the City’s expectations with regards to
compliance of the Policy. Completion and submission of the
Declaration is required prior to Contract award (see Form of
Tender - Appendix 7).

In evaluating submissions, the City intends to rely on the
Declaration provided by a Respondent and shall have no
obligation or duty to investigate the truthfulness of the
Declaration.

Please review the City’s Living Wage Page for further information.

IT 21.0 (add clause 21.0 as follows)

This policy is for City-led construction projects and works. The
Good Neighbour Protocol (GNP) provides guidelines to minimize
construction related impacts to residents and businesses.

The successful contractor will be required to adhere to the Good
Neighbour Protocol. Please review the City’s Good Neighbour
Protocol for further information.
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IT 22.0 (add clause 22.0 as follows)

All non-road diesel powered equipment that is 25 hp (19 kw) or
greater must comply with Metro Vancouver’'s Non-Road Diesel
Engine Emission Regulation Bylaw No. 1329, 2021 (the Bylaw).
The Bylaw requires owners or operators of Tier 0 and Tier 1 non-
road diesel engines to register, label, and pay fees in order to
operate within Metro Vancouver. Please advise what Engine Tier
your proposed equipment meets and if it complies with Metro
Vancouver’s Bylaw. Provide the engine registration number issued
by Metro Vancouver if applicable. The City, at its discretion, may
give preference to equipment that meets higher emission
standards. To register your equipment call Metro Vancouver for
assistance at 604-451-6655 or visit
www.metrovancouver.org/nonroaddiesel

IT 23.0 (add clause 23.0 as follows)

The contractor must protect all trees in accordance with City policy.
Requirements for tree protection are available on the City’s website.
The contractor is required to make application and obtain a tree
protection permit prior to the start of the work. Final location of the
tree protection is to be reviewed with, and approved by the City
Arborist.

IT 24.0 (add clause 24.0 as follows)

The City is a Sanctuary City; the contractor shall comply with the
Sanctuary City Policy, which can be found on the City’s website.
https://www.newwestcity.ca/sanctuary-city-policy
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FT PAGE 1
FORM OF TENDER

CORPORATION OF THE CITY OF NEW WESTMINSTER

(THE OWNER)
Contract: Carnarvon St (8 St to 10 St) - Watermain Replacement
Reference No: NWIT-26-05
To Owner:
1 WE, THE UNDERSIGNED:
1.1 have received and carefully reviewed all of the Contract Documents, including the
Instructions to Tenderers, the specified edition of the “Master Municipal Construction
Documents - General Conditions, Specifications and Standard Detail Drawings” and the
following Addenda:
(Addenda, if any)
1.2 have full knowledge of the Place of the Work, and the Work required; and
1.3 have complied with the Instructions to Tenderers; and
2 ACCORDINGLY WE HEREBY OFFER
2.1 to perform and complete all of the Work and to provide all the labour, equipment and
material all as set out in the Contract Documents, in strict compliance with the Contract
Documents; and
2.2 to achieve Substantial Performance of the Work on or before enter # of days/weeks for
project from the Notice to Proceed; and
2.3 to do the Work for the price, which is the sum of the products of the actual quantities
incorporated into the Work and the appropriate unit prices set out in Appendix 1, the
“Schedule of Quantities and Prices”, plus any lump sums or specific prices and
adjustment amounts as provided by the Contract Documents. For the purposes of tender
comparison, our offer is to complete the Work for the “Tender Price” as set out on
Appendix 1 of this Form of Tender. Our Tender Price is based on the estimated quantities
listed in the Schedule of Quantities and Prices, and excludes GST.
3 WE CONFIRM:
3.1 that we understand and agree that the quantities as listed in the Schedule of Quantities
and Prices are estimated, and that the actual quantities will vary.
4 WE CONFIRM:
4.1 that the following appendices are attached to and form a part of this tender:
4.1.1 the appendices as required by paragraph 5.3 of the Instructions to Tenderers —
Part Il; and
4.1.2 the Bid Security as required by paragraph 5.2 of the Instructions to Tenderers —
Part II.

Tenderer’s Initials
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FT PAGE 2
5 WE AGREE:

5.1 that this tender will be irrevocable and open for acceptance by the Owner for a period of
sixty (60) calendar days from the day following the Tender Closing Date and Time, even if
the tender of another tenderer is accepted by the Owner. If within this period the Owner
delivers a written notice (“Notice of Award’) by which the Owner accepts our tender we
will:

5.1.1 within 15 Days of receipt of the written Notice of Award deliver to the Owner:

a) a Performance Bond in the amount of 50% of the Contract Price, issued
by a surety licensed to carry on the business of surety ship in the Province
of British Columbia, and in a form acceptable to the Owner;

b) a Labour and Material Payment Bond in the amount of 50% of the
Contract price, the Labour and Material Payment Bond must be a Broad
Form bond, protecting all companies with a direct contract with the
Principal or any sub-contractor of the Principal;

c) a Baseline Construction Schedule, as provided by GC 4.6.1;

d) a “clearance letter” indicating that the tenderer is in WorkSafeBC
compliance;

e) a copy of the insurance policies as specified in GC 24 indicating that all
such insurance coverage is in place; and,

f)  proof of a valid City of New Westminster or MetroWest Inter-Municipal
Business License

5.1.2 sign the Contract Documents as required by GC 2.1.2.

5.1.3 within 2 Days of receipt of written “Notice to Proceed”, or such longer time as may
be otherwise specified in the Notice to Proceed, commence the Work; and

6 WE AGREE:

6.1 that, if we receive written Notice of Award of this Contract and, contrary to paragraph 5 of
this Form of Tender, we:

a) fail or refuse to deliver the documents as specified by paragraph 5.1.1 of this Form of
Tender; or

b) fail or refuse to commence the Work as required by the Notice to Proceed,

then such failure or refusal will be deemed to be a refusal by us to enter into the Contract
and the Owner upon written notice to us, may award the Contract to another party. We
further agree that, as full compensation on account of damages suffered by the Owner
because of such failure or refusal, the Bid Security shall be forfeited to the Owner, in an
amount equal to the lesser of:

a) the face value of the Bid Security; and

b) the amount by which our Tender Price is less than the amount for which the Owner
contracts with another party to perform the Work.

Tenderer’s Initials
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7 OUR ADDRESS is as follows:

Phone:

Fax:

E-mail::

Attention:

This Tender is executed this

day of , 2026
Contractor:

(full legal name of corporation, partnership or individual)

(Authorized Signatory)

(Authorized Signatory)

Tenderer’s Initials
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FORM OF TENDER - Appendix 1

SCHEDULE OF QUANTITIES AND PRICES

(See paragraph 5.3.1 of the Instructions to Tenderers - Part Il)

(All prices and Quotations including the Contract Price shall include all Taxes,

Carnarvon Street Watermain (8th St. to 10th St.)

DESCRIPTION

DIVISION 01 — GENERAL

but shall not include GST. GST shall be shown separately.)

UNIT PRICE

QUANTITY $)

AMOUNT ($)

100
REQUIREMENTS
013301 PROJECT RECORD DOCUMENTS
1.01 1.8.1 Contractor Record Drawings Incidental
Locate, Trace, Record — Fibre Optic and
1.02 1.8.25 TELUS infrastructure LS 1 > >
TRAFFIC CONTROL, VEHICLE
015500 ACCESS AND PARKING
1.03 15.1 Traffic Control, Vehicle Access and Incidental
Parking
015701 ENVIRONMENTAL PROTECTION
1.04 1.6.1 Environmental Protection Incidental
SUBTOTAL DIVISION 01
$
(carry forward to summary)
200 DIVISION 31 — EARTHWORKS
EXCAVATING, TRENCHING AND
312301 BACKFILLING
2.01 1.10.3 Over-excavation (Optional) Cub.m. 5 S S
312317 ROCK REMOVAL
2.02 1.11 Rock Removal (Optional) Cub.m. 5 S S

SUBTOTAL DIVISION 31
(carry forward to summary)

Tenderer’s Initials

MMCD 2009 Edition BD-2G
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Carnarvon Street Watermain (8th St. to 10th St.)

DESCRIPTION

QUANTITY

FT PAGE 5

UNIT PRICE

(©) AMOUNT ($)

300

DIVISION 32 - ROAD AND SITE
IMPROVEMENTS

321216

Hot-Mix Asphalt Concrete Paving

3.01

151

Permanent Asphaltic Pavement Upper
Course Patch 40mm UC1 per MMCD
G5 - Including Milling

tonne

15

SUBTOTAL DIVISION 32
(carry forward to summary)

400

DIVISION 33 — UTILITIES

331101

WATERWORKS

Supply and Install Ductile Iron
Watermain & Service Connections
over 75mm

4.01

1.8.2

150mm @ DI Services leads ¢/w
wrapped joints, poly encased -
Including service transfers at property
line per contract drawings

Lin.m

22

4.02

1.8.2

200mm @ DI Services leads c/w
wrapped joints, poly encased -
Including service transfers at property
line per contract drawings

Lin.m

37

4.03

1.8.2

250mm @ DI Watermain c/w wrapped
joints, poly encased

Lin.m

279

Supply and Install Valves c¢/w Thrust
Blocks & Restraints

4.05

1.8.3

150mm @ Gate Valves

each

4.06

1.8.3

200mm @ Gate Valves

each

4.07

1.8.3

250mm @ Gate Valves

each

13

Supply and Install Bends c/w Thrust
Blocks & Restraints

4.08

1.8.3

150mm @ Bends (Not included in Tie In
Details)

each

4.09

1.8.3

200mm @ Bends (Not included in Tie In
Details)

each

4.10

1.8.3

250mm @ Bends (Not included in Tie In
Details)

each

Tenderer’s Initials
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Carnarvon Street Watermain (8th St. to 10th St.)

DESCRIPTION

FT PAGE 6

UNIT PRICE

(4) AMOUNT ($)

Supply and Install Tees c/w Thrust
Blocks & Restraints
250mm @ x 250mm @ x 150mm @ Tees
4.11 1.8.3 h
(Not Included in Tie Ins) eac > ?
250mm @ x 250mm @ x 200mm @ Tees
4.12 1.8.3 h
(Not Included in Tie Ins) eac > ?
Supply and Install End Caps — c/w
Thrust Blocks & Restraints
413 183 150n.1m @ End Caps - Pressurized cach $ S
(Optional)
414 183 200n.1m @ End Caps - Pressurized cach $ S
(Optional)
Supply and Install End Caps —
Abandoned Watermain
4.15 183 200mm Q) End Caps -Abandoned cach $ S
Watermain
4.16 183 200mm Q) End Caps -Abandoned cach $ S
Watermain
Supply and Install Water Service c/w
abandoning and capping existing
service at main
417 1.8.4 19mm Copper Water Service each S S
4.18 1.8.4 25mm Copper Water Service each S S
4.19 1.8.4 38mm Copper Water Service each S S
50mm Copper Water Service
4.20 1.8.4 (Optional) each S S
Supply and Install Water Meter Setter
4.21 1.8.4 19mm Water Meter Setter (Optional) each S S
4.22 1.8.4 25mm Water Meter Setter (Optional) each S S
4.23 1.8.4 38mm Water Meter Setter (Optional) each S S
4.24 1.8.4 50mm Water Meter Setter (Optional) each S S

Tenderer’s Initials
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Carnarvon Street Watermain (8th St. to 10th St.)

UNIT PRICE

DESCRIPTION QUANTITY ($)

AMOUNT ($)

Tie-in to Existing Mains Per Detail on
Contract Drawings (Including
Temporary Test Points)

Tie-in Detail #1 — Carnarvon Street
4,25 1.8.13S and 10th Avenue each 1 S S

Tie-in Detail #2 — Carnarvon Street
4.26 1.8.13S and Mclnnes Street each 1 S S

Tie-in Detail #3 — Carnarvon Street
4.27 1.8.135 and Lane (Sta. 1+131.40) each 1 ? ?

Tie-in Detail #4 — Carnarvon Street
4,28 1.8.13S and McNeely Street each 1 S S

Tie-in Detail #5 — Carnarvon Street
4.29 1.8.135 and Blackie Street each 1 > >

Tie-in Detail #6 — Carnarvon Street
4.30 1.8.13S and 8th Street each 1 S S

Fire Hydrants

431 1.8.14S 1§0mm Fire Hydrant (Including 150mm cach 5 $ S
Fire Hydrant Lead)
Supply and Install Water Meter
Brooks Box
19mm #37 Water Service Brooks Box -

4.32 1.8.16S Including Service Transfer at P/L each 2 S S
(Optional)
25mm #37 Water Service Brooks Box -

4.33 1.8.16S Including Service Transfer at P/L each 1 S S
(Optional)
38mm T266 Water Service Brooks Box -

4.34 1.8.16S Including Service Transfer at P/L each 1 S S
(Optional)
50mm T266 Water Service Brooks Box -

3.35 1.8.16S Including Service Transfer at P/L each 1 S S
(Optional)

3.36 1.8.18S Removals each 1 S S

SUBTOTAL DIVISION 33 $
(Carry forward to summary)

Tenderer’s Initials
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FORM OF TENDER - Appendix 1

FT PAGE 8

SCHEDULE OF QUANTITIES AND PRICES
(See paragraph 5.3.1 of the Instructions to Tenderers - Part Il)

(All prices and Quotations including the Contract Price shall include all Taxes,
but shall not include GST. GST shall be shown separately.)

TENDER SUMMARY

ITEM DESCRIPTION TOTAL AMOUNT
100 DIVISION 01 — GENERAL REQUIREMENTS $
200 DIVISION 31 — EARTHWORKS $
300 DIVISION 32 - ROAD AND SITE IMPROVEMENTS $
400 DIVISION 33 — UTILITIES $
TENDERED PRICE | $
5% GST | $
TOTAL TENDERED PRICE | $

Tenderer’s Initials

MMCD 2009 Edition BD-2G

Reference No. NWIT-26-05
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FORM OF TENDER - Appendix 2

PRELIMINARY CONSTRUCTION SCHEDULE
(See paragraph 5.3.2 of the Instructions to Tenderers - Part Il)

Indicate schedule with bar chart with major item descriptions and time

CONSTRUCTION SCHEDULE (WEEKS)
ACTIVITY

1 2 3 | 4 5 6 7 8

Tenderer’s Initials
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Name:

FORM OF TENDER - Appendix 3

EXPERIENCE OF SUPERINTENDENT
(See paragraph 5.3.3 of the Instructions to Tenderers - Part |l)
Include name and contact information for references

Years’ Experience:

Experience:

Date:

FT PAGE 10

Project Name:

Responsibilities:

References:

Date:

Project Name:

Responsibilities:

References:

Date:

Project Name:

Responsibilities:

References:

Tenderer’s Initials

MMCD 2009 Edition BD-2G

Reference No. NWIT-26-05



FT PAGE 11

FORM OF TENDER - Appendix 4

COMPARABLE WORK EXPERIENCE

(See paragraph 5.3.4 of the Instructions to Tenderers - Part || and paragraph 54.1 of the Instructions to Tenderer — Part |
— add additional pages as necessary)

Company / Owner’'s Name:

Contact Person: Phone:

Email Address

Description of Work:

Project Date: Approximate Value:

Company / Owner’'s Name:

Contact Person: Phone:

Email Address

Description of Work:

Project Date: Approximate Value:

Company / Owner’'s Name:

Contact Person: Phone:

Email Address

Description of Work:

Project Date: Approximate Value:

Tenderer’s Initials

MMCD 2009 Edition BD-2G Reference No. NWIT-26-05



FORM OF TENDER - Appendix 5

LIST OF SUBCONTRACTORS
(See paragraph 5.3.5 of the Instructions to Tenderers - Part Il)

FT PAGE 12

TENDER ITEM

TRADE

SUBCONTRACTOR
NAME

PHONE
NUMBER

Tenderer’s Initials

MMCD 2009 Edition BD-2G

Reference No. NWIT-26-05



FORM OF TENDER - Appendix 6

FT PAGE 13

FORCE ACCOUNT LABOUR AND EQUIPMENT RATES
(See paragraph 5.2 — 5.3.6 of the Instructions to Tenderers - Part 1)

Labour and Equipment Classification Hourly Rate Overtime Rate
Superintendent $ /hour | $ /hour
Construction Safety Officer $ /hour | $ /hour

$ /hour | § /hour
$ /hour | § /hour
$ /hour | § /hour
$ /hour | § /hour
$ /hour | § /hour
$ /hour | § /hour
$ /hour | § /hour
$ /hour | § /hour
$ /hour | § /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour
$ /hour | $ /hour

Tenderer’s Initials

MMCD 2009 Edition BD-2G
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FT PAGE 14

FORM OF TENDER - Appendix 7

DECLARATION - LIVING WAGE EMPLOYER
(See paragraph 5.2 - 5.3.7 and paragraph 10.1 of the Instructions to Tenderers — Part |)

- New

* ‘"’estmlnster Wepayali:ingwage
l, as a duly authorized signing officer of
Company:
Address

, confirm that all employees and sub-
contractors under our contract with the City as outlined below, are paid not less than the “Living
Wage” as calculated by the Living Wage for Families Campaign.

I understand that this requirement extends only to those employees and sub-contractors’
employees that perform work while on City premises and property for durations in excess of one

continuous hour per occasion.

| understand that the City will conduct audits if and when notification of breach of this compliance
is received by the City. | understand that in the event any breach of this declaration is found to be
true, the City reserves the right to cancel its contract without penalty at any time once said
authentication of the breach is made.

Contract Name:

Authorized Signatory: Dated:

Tenderer’s Initials
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AGREEMENT

e Agreement
o Schedule 1 — Schedule of Contract Documents
o Schedule 2 — List of Drawings
o Schedule 3 — Prime Contractor Designation
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AGREEMENT

BETWEEN OWNER AND CONTRACTOR

( FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT - TO BE USED ONLY WITH THE GENERAL CONDITIONS AND OTHER
STANDARD DOCUMENTS OF THE UNIT PRICE MASTER MUNICIPAL CONSTRUCTION DOCUMENTS. )

BETWEEN OWNER AND CONTRACTOR

This agreement made in duplicate this

day of 2026

Contract: Carnarvon St (8 St to 10 St) - Watermain Replacement

Reference No. NWIT-26-05

BETWEEN:

The Corporation of the City of New Westminster
511 Royal Avenue
New Westminster, BC, V3L 1H9

(the “Owner”)
AND:

(the “Contractor”)

The Owner and the Contractor agree as follows:

Article 1 1.1 The Contractor will perform all Work, provide all labour, equipment,
The Work Start / and material, and do all things strictly as required by the Contract
Completion Dates Documents.

1.2 The Contractor will commence the Work in accordance with the

Notice to Proceed. The Contractor will proceed with the Work
diligently, will perform the Work generally in accordance with the
construction schedules as required by the Contract Documents and
will achieve Substantial Performance of the Work on or before enter
# of days/weeks for project from the Notice to Proceed, subject to
the provisions of the Contract Documents for adjustments to the
Contract Time.

1.3 Time shall be of the essence of the Contract.
Article 2 2.1 The “Contract Documents” consist of the documents listed or
Contract Documents referred to in Schedule 1, entitled “Schedule of Contract

Documents”, which is attached and forms a part of this Agreement,
and includes any and all additional and amending documents
issued in accordance with the provisions of the Contract
Documents. All of the Contract Documents shall constitute the
entire Contract between the Owner and the Contractor.

MMCD 2009 Edition Reference No. NWIT-26-05



Article 3
Contract Price

Article 4
Payment

Article 5
Rights and
Remedies

Article 6
Notices

2.2

3.1

3.2

4.1

4.2

5.1

5.2

6.1

AGTPAGE2

The Contract supersedes all prior negotiations, representations, or
agreements, whether written or oral, and the Contract may be
amended only in strict accordance with the provisions of the
Contract Documents.

The price for the Work (“Contract Price”) shall be the sum in
Canadian dollars of the following

3.1.1 the product of the actual quantities of the items of Work
listed in the Schedule of Quantities and Prices which are
incorporated into or made necessary by the Work and the
unit prices listed in the Schedule of Quantities and Prices;
plus

3.1.2 all lump sums, if any, as listed in the Schedule of Quantities
and Prices, for items relating to or incorporated into the
Work; plus

3.1.3 any adjustments, including any payments owing on account
of Changes and agreed to Extra Work, approved in
accordance with the provisions of the Contract Documents

The Contract Price shall be the entire compensation owing to the
Contractor for the Work and this compensation shall cover and
include all profit and all costs of supervision, labour, material,
equipment, overhead, financing, and all other costs and expenses
whatsoever incurred in performing the Work.

Subject to applicable legislation and the provisions of the Contract
Documents, the Owner shall make payments to the Contractor.

If the Owner fails to make payments to the Contractor as they
become due in accordance with the terms of the Contract
Documents then interest calculated at 0% per annum over the
prime commercial lending rate of the Royal Bank of Canada on
such unpaid amounts shall also become due and payable until
payment. Such interest shall be calculated and added to any unpaid
amounts monthly.

The duties and obligations imposed by the Contract Documents
and the rights and remedies available thereunder shall be in
addition to and not a limitation of any duties, obligations, rights and
remedies otherwise imposed or available by law.

Except as specifically set out in the Contract Documents, no action
or failure to act by the Owner, Contract Administrator or Contractor
shall constitute a waiver of any of the parties’ rights or duties
afforded under the Contract, nor shall any such action or failure to
act constitute an approval of or acquiescence in any breach under
the Contract.

Communications among the Owner, the Contract Administrator and
the Contractor, including all written notices required by the Contract
Documents, may be delivered by hand, or by fax, or by pre-paid
registered mail to the addresses as set out below:

MMCD 2009 Edition
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The Owner:
Corporation of the City of New Westminster
511 Royal Avenue
New Westminster, BC V3L 1H9
Email:
Attention:

The Contractor:

Email:
Attention:

The Contract Administrator:
Wedler Engineering LLP
202-10216 128 St
Surrey, BC V3T 2Z3
Email: Tjorgensen@wedler.com
Attention Tim Jorgensen, P.Eng.

6.2 A communication or notice that is addressed as above shall be
considered to have been received
6.2.1 immediately upon delivery, if delivered by hand; or

6.2.2 immediately upon transmission if sent by any form of
electronic communication, provided that if such day is not a
Working Day or if it is received after the end of normal
business hours on the date of its transmission at the place
of receipt, then it will be deemed to have been received at
the opening of business at the place of receipt on the first
Working Day following the transmission; or

6.2.3 after five (5) Days from date of posting if sent by registered
mail

6.3 The Owner or the Contractor, at any time, may change its address
for notice by giving written notice to the other at the address then
applicable. Similarly, if the Contract Administrator changes its
address for notice then the Owner will give or cause to be given
written notice to the Contractor.

6.4 The sender of a notice by fax assumes all risk that the fax is
received in hard copy.

Article 7 71 This Contract shall be construed according to the laws of British
General Columbia.
7.2 The Contractor, without the express written consent of the Owner,
shall not, assign this Contract, or any portion of this Contract.
7.3 The headings included in the Contract Documents are for

convenience only and do not form part of this Contract and will not
be used to interpret, define, or limit the scope or intent of this
Contract or any of the provisions of the Contract Documents.

7.4 A word in the Contract Documents in the singular includes the
plural and, in each case, vice versa.

7.5 This agreement shall enure to the benefit of and be binding upon
the parties and their successors, executors, administrators and
assigns.

MMCD 2009 Edition Reference No. NWIT-26-05
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AGTPAGE 4
IN WITNESS WHEREOF, the parties hereto have executed this Agreement
the day and year first written above.
Contractor.

(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL)

(AUTHORIZED SIGNATORY) (WITNESSED BY SIGNATURE)
(AUTHORIZED SIGNATORY NAME) (WITNESS NAME)
Owner:

Corporation of the City of New Westminster
(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL)

(AUTHORIZED SIGNATORY) (WITNESSED BY SIGNATURE)

Patrick Shannon, MCIPS/NISCL-CSCL Heather M. Rossi

Purchasing Manager and Procurement Specialist
Manager of Insurance and Risk
(AUTHORIZED SIGNATORY NAME) (WITNESS NAME)

MMCD 2009 Edition Reference No. NWIT-26-05



AGTPAGES

Schedule 1 The following is an exact and complete list of the Contract Documents, as
Schedule of Contract referred to in Article 2.1 of the Agreement.
Documents

NOTE: The documents noted with “*” are contained in the “Master Municipal
Construction Documents - General Conditions, Specifications and Standard
Detail Drawings” edition dated 2009 Platinum. All sections of this publication
are included in the Contract Documents.

Agreement, including all Schedules;

Schedule 3 — Prime Contractor Designation;

Supplementary General Conditions (included in this document);
General Conditions* (updated to 2016-11-18);

Supplementary Specifications (included in this document);
Specifications®;

Supplementary Standard Detail Drawings (included in this
document);

Standard Detail Drawings®;
Executed Form of Tender, including all Appendices;

Contract Drawings listed in Schedule 2 to the Agreement —“List of
Contract Drawings”;

Instructions To Tenderers - Part I;
Instructions to Tenderers - Part I1*;
The following Addenda:

The following Enquiries and Responses:

MMCD 2009 Edition Reference No. NWIT-26-05
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Schedule 2
List of Contract Drawings

TITLE DRAWING NO. REVISION NO. REVISION

DATE

CARNARVON ST — PLAN &
PROFILE S26-0549A-01 D 2026-04-30
CARNARVON ST - TIE-IN
DETAILS S26-0549A-02 D 2026-04-30
CARNARVON ST — TRENCH
RESTORATION PLAN S26-0549A-03 D 2026-04-30
CARNARVON ST - $26-0549A-03 D 2026-04-30

WATERMAIN DETAILS

MMCD 2009 Edition
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Schedule 3
Prime Contractor Designation

Prime Contractor Designation

This Schedule forms part of the agreement between the Corporation of the City of New
Westminster (the “City”) and (the “Contractor) respecting NWIT-26-05
Carnarvon St (8 St to 10 St) - Watermain Replacement (the “Agreement”).

1. DEFINITIONS

1.1 In this Prime Contractor Designation schedule:
(a) “‘Agreement” means the agreement entered into between the City and the
Contractor on [date] in relation to [description of services] for the Project;
(b) “‘Hazardous Materials Report’” means a report prepared by a qualified person in
accordance with s. 20.112 of the OH&S Regulation;
(c) “Owner” means the City, which is the owner of the Project;

(d) “Project” means NWIT-26-05 Carnarvon St (8 St to 10 St) - Watermain
Replacement;

(e) “Project Manager” means the City’s designate with responsibility to liaise with
the Contractor for the purpose of managing, overseeing, coordinating or in any
other way administering the Project

PRIME CONTRACTOR DESIGNATION

2.1 The Contractor agrees to assume the responsibilities of Prime Contractor for the Project,
as set out in the Workers Compensation Act and the OH&S Regulation.

CONTRACTOR RESPONSIBILITIES AS PRIME CONTRACTOR

3.1 As Prime Contractor for the Project, the Contractor will:
(a) ensure that the activities of employers, workers and other persons at the Project
relating to occupational health and safety are coordinated; and
(b) do everything that is reasonably practicable to establish and maintain a system
or process that will ensure compliance at the Project with the Workers
Compensation Act and the OH&S Regulation.

3.2 Without limiting the generality of the foregoing, the Contractor will:

(a) prior to beginning demolition or construction work on the Project, meet with the
Project Manager to review and complete the Pre-Job Meeting Form, to review
and discuss the information in the City’s Known Hazards Form and the
Contractor’s pre-work hazard identification documents, and to review and discuss
the Hazardous Materials Report (if any);

(b) conduct all necessary and appropriate inquires of all relevant City staff and City
records to ensure the Contractor is not missing any information from the City that
is relevant to safety at the Project;

(c) review, plan to address, and address all hazards identified in the City’s Known
Hazards Form, the Contractor’s pre-work hazard identification documents, any
Hazardous Materials Report, and any hazards or risk identified in the Workers
Compensation Act or the OH&S Regulation;

MMCD 2009 Edition Reference No. NWIT-26-05
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(d) maintain and make available the documents listed on the Pre-Job Meeting Form,
as appropriate;

(e) inform all other employers working on the Project that the Contractor is
designated as the Prime Contractor for the Project;
(f) establish and maintain a system or process that will ensure compliance with the

OH&S Regulation when visitors (i.e. couriers, inspectors, suppliers, etc.) enter
the Project, which shall include site orientation and hazard communication to
such visitors by the Contractor or the Contractor’s designate;

(9) maintain a current list of persons that each employer at the Project has
designated to be responsible for that employer’s health and safety activities at
the Project;

(h) ensure appropriate first aid resources are available for workers at the Project at
all times work is being performed, in accordance with and as required by the
OH&S Regulation;

(i) if required by the OH&S Regulation, submit a Notice of Project to WorkSafeBC in
accordance with the OH&S Regulation, and comply with all requirements of the
OH&S Regulation concerning the Notice of Project;

() if required by the OH&S Regulation, the Contractor will appoint a Qualified
Coordinator for the purpose of ensuring the coordination of health and safety
activities for the Project, and the Contractor shall ensure that any Qualified
Coordinator so appointed is qualified to perform the responsibilities of his or her
position and carries out the roles and responsibilities of a Qualified Coordinator
as set out in the OH&S Regulation;

(k) provide the following information, in an always updated form, in a readily
available location at the Project;

(i) the name of any Qualified Coordinator appointed to the Project;

(ii) a site drawing, which must be posted, showing project layout, first aid
location, emergency transportation provisions, and the evacuation
marshalling station; and

(iii) a set of construction procedures designed to protect the health and safety
of workers at the Project, developed in accordance with the requirements
of the OH&S Regulation;

)] immediately notify the City of the identity of any Qualified Coordinator appointed
by the Contractor at the Project, from time to time.

HAZARDOUS MATERIALS

4.1 If during demolition or construction work on the Project the Contractor discovers or has

reason to believe that there are hazardous materials at the Project that were not set out

in any Hazardous Materials Report, the Contractor will;

(a) immediately notify the Project Manager;

(b) take all reasonably appropriate measures to ensure the safety of workers at the
Project; and

(c) take all reasonably appropriate measures to ensure the safety of the general
public.

4.2 Upon notification by the Contractor of additional hazardous materials or suspected
hazardous materials at the Project not set out in any Hazardous Materials Report, the
City, in accordance with the OH&S Regulation, will obtain an updated Hazardous
Materials Report, and will share such updated report with the Contractor. If the scope of
work of the Project is changed as a result of the updated Hazardous Materials Report,
the Project Manager will meet with the Contractor to discuss how the Project may be
completed in a safe and cost effective manner.

MMCD 2009 Edition Reference No. NWIT-26-05
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AGTPAGE 9

GENERAL

In the event of a conflict between the Agreement and the Workers Compensation Act or
the OH&S Regulation, the legislative requirement(s) will apply.

If any part of this schedule is held to be unenforceable by a court or tribunal of
competent jurisdiction, that part shall be severed and the remaining parts of this
schedule shall remain in full force and effect.

If the Contractor violates any of the requirements of this schedule or of the Workers
Compensation Act or the OH&S Regulation, the City may treat such violation as a
breach of the Agreement resulting in possible termination or suspension of the
Agreement and/or any other actions deemed appropriate at the discretion of the City.

No failure or delay by either party to this schedule in exercising any power, right or
privilege provided in this schedule will operate as a waiver, nor will any single or partial
exercise of such rights, powers or privileges preclude any further exercise of them or the
exercise of any other right, power or privilege provided in this schedule.

This schedule may be terminated in accordance with the terms of the Agreement.

MMCD 2009 Edition
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SUPPLEMENTARY GENERAL CONDITIONS

SGC PAGE 1
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SUPPLEMENTARY GENERAL CONDITIONS

(TO BE READ WITH “GENERAL CONDITIONS” CONTAINED IN THE PLATINUM EDITION OF THE PUBLICATION
“MASTER MUNICIPAL CONSTRUCTION DOCUMENTS” SPECIFIED IN “INSTRUCTIONS TO TENDERERS" IT - 2.2)

DEFINITIONS 1
1.79
1.80
1.81
CONTRACTOR 4
Control of Work 4.1
Protection of Work, 4.3

Property and the Public

“(amend clause X.XX as follows)” preceding a
supplementary clause means this clause modifies or
provides additional information or restrictions to the
referenced clause in the Master Municipal Construction
Documents Platinum Edition, Volume II.

“(add new clause X.XX as follows)” preceding a
supplementary clause means this clause provides
additional requirements or information not found in the
Master Municipal Construction Documents Platinum
Edition, Volume II.

“(delete clause X.XX and replace as follows)”
preceding a supplementary clause means this clause
replaces the referenced clause in the Master Municipal
Construction Documents Platinum Edition, Volume Il in
its entirety.

4.1.3 (add clause 4.1.3 as follows)

The Contractor shall take precautions to reduce nuisance
caused from mud or dust by clean-up, sweeping, sprinkling
with water or other means as necessary to accomplish
results satisfactory to the Contract Administrator. If the
Contractor fails to maintain the site tidy or refuses to
remove waste and debris as directed by the Contract
Administrator, the Owner, at its own discretion, may
proceed to clean the site, remove waste and debris from
site, and deduct from any payment due the Contractor the
cost of such cleaning or removing materials.

4.1.4 (add clause 4.1.4 as follows)

The Contractor shall contain storage of material,
equipment, and other facilities required to perform the
Works, within designated areas agreed upon with the
Owner in advance of commencing the Works. The
Contractor shall consolidate materials, equipment, and
facilities to minimize impact on access and street parking,
to the satisfaction of the Owner and Contract Administrator.

Temporary storage of materials and stockpiles outside of
the designated areas is limited to a maximum of 1 Days,
and shall not remain over weekends or holidays.

4.3.1 (Delete the following from the last sentence of
G.C.4.3.1 as follows)

... except for damage, which, in the Performance of the
Work, the Contractor could not reasonably avoid.

MMCD 2009 Edition
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4.3.4 (amend clause 4.3.4 as follows)

(1) expose and determine conclusively the location in the
field all underground utilities and structures whether or
not indicated on the Contract Documents as being at
the Place of the Work. The Contractor shall also be
responsible to consult with all utility corporations that
provide electricity, communication, gas or other utility
services in the area of the Place of the Work, to locate
in three dimensions all underground utilities for which
they have records. The Contractor shall also locate in
three dimensions any other utilities or underground
structures that are reasonably apparent in an
inspection of the Place of the Work. The Contractor
shall provide Fortis BC with three weeks’ notice for
relocation of any gas mains or services if it is required
when crossing the gas lines.

(2) The Contractor shall contact BC One Call at least forty
eight (48) hours prior to excavating to advise of the
Work.

(3) The Contractor shall obtain all necessary permits from
applicable agencies for Work around overhead utilities.

(4) The Contractor shall provide all field collected data, in a
neat and organized manner, including horizontal
location, vertical elevation, material type, and size to
the Contract Administrator no later than 5 Days prior to
commencing any Work.

(5) The Contractor shall contact Metro Vancouver at least
two weeks prior to excavating to advise of the Work.

(6) The Contractor shall be responsible to obtain any
required Metro Vancouver Proximal Works permits, and
shall be responsible for any necessary monitoring and
reporting requirements.

4.3.6 (Delete 4.3.6 entirely)

4.3.7 (add new clause 4.3.7 as follows)

The Contractor shall locate, mark, and protect from
damage or disturbance, any and all stakes, survey pins,
monuments and markers at the Place of the Work. All
survey stakes, survey pins, monuments, or markers that
are damaged or disturbed shall be made good following
construction by a registered B.C. Land Surveyor. Such
repairs shall become part of the Work and shall be at the
Contractor's expense.

4.3.8 (add new clause 4.3.8 as follows)

Contractor to submit, fourteen (14) calendar days prior to
the start of construction, a Traffic Management Plan (TMP)
provided by a qualified traffic management company, and
prepared in accordance with the “Traffic Control Manual for
Work in Roadways”. Road closures will not be allowed
without prior approval from the City of New Westminster.
The cost of the TMP will be incidental to payment of work
described in other sections.

MMCD 2009 Edition
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The Contractor shall ensure that single lane traffic
movement is available in each direction at all times and
shall minimize impact to on-street parking and pedestrian
access to commercial and residential properties during
working hours.

The Contractor shall coordinate access for transit station
with TransLink, and parkade access with building owner
and parkade operator.

The Contractor shall carry out the Work such that access
to commercial and residential properties is maintained at
all times. The Contractor shall provide a minimum two
week advance written notice to all property owners prior to
construction, and shall also provide a minimum two (2)
working days’ notice to individual property owners prior to
commencing work affecting individual property access.

The Contractor shall give due notice to local police and
fire department prior to beginning construction and shall
comply in all respects with their requirements.

The Contractor shall comply with the requirements of the
appropriate authority concerned with closure of streets or
highways and shall post proper notices and/or signals,
and provide necessary barriers, guards, lights, flagmen or
watchmen as may be necessary for proper maintenance
of traffic and protection of persons and property from
injury or damage. All costs involved in respect of the
above requirements will be deemed to be included in the
Contract Price.

Where existing streets or roads are not available as
detours, all traffic shall be permitted to pass through the
Work with as little inconvenience and delay as possible
unless otherwise provided or authorized. If half the street
only is under improvement, the other half shall be
conditioned and maintained as detour.

Where construction is to be carried out on highways or
properties other than those of the Owner it shall be the
responsibility of the Contractor to familiarize himself with
the requirements of the owners or controllers of these
properties which pertain to traffic safety or control of the
construction operation and to carry out his work in
accordance with these requirements.

Construction 4.6 4.6.8 (add new clause 4.6.8 as follows)

Schedule The Contractor may carry out the Work as per the
applicable Bylaws of the Owner, or as instructed by the
Owner in the Contract Documents.

A minimum of two weeks notification is required for work
requiring a noise variance.
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4.6.9 (add new clause 4.6.9 as follows)

The Contractor shall not schedule work that will require
inspection beyond an eight-hour day without the Contract
Administrator’s prior approval. Any extra cost incurred by
the Owner for work done outside of normal office hours
may be deducted from the Contractor’s monthly payments.

4.6.10 (add new clause 4.6.10 as follows)

On the infrequent occasion that the Contractor finds it
necessary to work on Saturday, Sunday or Statutory
Holiday, the Contractor shall obtain the Contract
Administrator’s approval forty-eight (48) hours in advance.
Work on Sundays or Statutory Holidays will also require
the City’s approval, with a minimum two weeks’ notice. The
Contractor shall also be charged a working day and may
be charged the overtime inspection costs incurred by the
Owner. Such costs shall be deducted from monthly
progress payments.

4.6.11 (add new clause 4.6.11 as follows)
Water service disruptions to all commercial properties and
businesses shall be restricted to 23:00-05:00

4.6.12 (add new clause 4.6.12 as follows)

Upon commencing Work at the site, the Contractor must
proceed continuously without interruption or delay other
than as specifically directed by the Owner or Contract
Administrator. Periods where construction personnel are
not on site or during which no construction progress is
being made, will not be permitted, except where directed
by the Owner or Contract Administrator.

4.6.13 (add new clause 4.6.13 as follows)

All water service disruptions, including tie-ins to new
system and service connection swaps, require a minimum
of 1 week notice to all impacted stakeholders.

4.17.1 (add new clause 4.17.1 as follows)

The Contractor is responsible for all survey required for
construction layout and for record drawings associated
with this contract. The Contractor shall be responsible for
recording of all field survey information pertaining to the
as-constructed drawings. The Contractor shall provide, at
no charge, a completed set of legible, marked-up as-
constructed prints to the Contract Administrator on
completion of the Work. The Contractor shall provide any
additional information as requested to enable the Contract
Administrator to prepare and submit as-constructed
record drawings to the Municipality or the Owner for their
records.
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City Industrial Health and 4.18 4.18.1 (add new clause 4.18.1 as follows)

Safety Program 4.18.1 All Contractors working for the City of New
Westminster are required to be aware of the City’s
Industrial Health and Safety Program. It is the Contractor’'s
responsibility to perform the job in compliance with the
City’s safety standards. The Contractor is responsible for
the compliance of all employees for whom he is primarily
responsible, with all WorkSafeBC Industrial Health and
Safety Regulations, as well as all other applicable

Regulations.

VALUATION OF CHANGES 9

AND EXTRA WORK

Valuation Method 9.21 9.2.1.1 (add to clause)
; subject to final approval of available funding by the
Owner.

Quantity Variations 9.4 9.4.1 (delete clause 9.4.1 and replace as follows)

The Contractor shall hold firm all unit prices submitted in
the Schedule of Quantities and Prices regardless of the
increase or decrease in quantities.

DELAYS 13

Delay by Owner or 13.1 13.1.2 (add clause 13.1.2 as follows)

Contract Administrator The Owner or Contract Administrator will not be liable for
claims of delay caused by BC Hydro, TELUS, Fortis BC,
Metro Vancouver, telecommunication companies,
Owner's forces, or other utility corporations arising out of
or connected to the Work.

Unavoidable Delay 13.3.1  13.3.1 (add to clause)
After Abnormal Weather add “Global Pandemic,”

Unforeseeable Market 13.4.1 Delete 13.4.1 entirely

Conditions

PAYMENT 18

Supporting Documentation 18.2.2 18.2.2 (amend clause 18.2.2 as follows)
If requested in writing by the Owner, the Contractor as a
precondition to the issuance of the Payment Certificate,
shall provide a sworn declaration in the form of a signed
and properly sealed CCDC 9A-2001 Statutory Declaration
to the Contract Administrator that all amounts relating to
the Work, due and owing as of the end of the month
covered by the Payment Certificate to third parties
including all subcontractors and suppliers, have been
paid.

18.2.3 18.2.3 (add clause 18.2.3 as follows)
If requested in writing by the Owner, the Contractor as a
precondition to the issuance of the Payment Certificate
shall provide a Clearance Letter from WorkSafeBC
demonstrating that the Contractor is in Good Standing
with WorkSafeBC.

MMCD 2009 Edition Reference No. NWIT-26-05



Payment

WORKERS
COMPENSATION
REGULATIONS
Contractor is “Prime
Contractor”

INSURANCE
Required Insurance

18.2.4

18.5

21

21.21

24
241
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18.2.4 (add clause 18.2.3 as follows)

The Owner retains the right to obtain proof of payment, in
the form of a signed and properly sealed CCDC 9A-2001
Statutory Declaration, of all sub-trades and material
suppliers from the Contractor prior to making final
payment.

18.5.1 (amend clause 18.5.1 as follows)

The net amount shown for payment on a Payment
Certificate shall be due and payable to the Contractor on
or before the 15" Day after the receipt by the Owner of
the Payment Certificate.

Delete “Substantial Performance” and Replace with
“Total Performance”

241 (amend 24.1 as follows)
24.1.1 (1) Limits: $5,000,000 inclusive per occurrence for
bodily injury, death, and damage to property.

24.1.1(2) (add to 24.1.1(2) as follows)

The following shall be named as additional insured on the
Contract:

o Corporation of the City of New Westminster

o Tim Jorgensen, P.Eng. & Wedler Engineering LLP....

24.1.1(2) (add to 24.1.1(2) as follows)
In the last sentence replace “$2,500.00” with “$10,000.00”

24.1.2 (amend 24.1.2 as follows)

The above insurance policies listed in this GC, except
Automotive Liability Insurance, shall have the right of
subrogation waived as against the Owner and its
respective employees, servants and agents.

24.1.5 (amend the first sentence of 24.1.5 as follows)
All policies referred to in this GC, except Automotive
Liability Insurance, shall provide that thirty (30) day’s notice
of cancellation will be given in writing to the Named
Insured and the Owner, otherwise the policies to remain in
full force and effect until the Work has been completed.

24.1.7 (add new 24.1.7 as follows)

If the Contractor fails to provide or maintain insurance as
required by the Contract Documents, then the Owner
shall have the right to provide and maintain such
insurance and give evidence to the Contractor and the
Contract Administrator. The Contractor shall pay the cost
thereof to the Owner on demand or the Owner may
deduct the cost from the amount that is, or may become
due to the Contractor.
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Correction of Defects
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Maintenance Period

25
25.1

252
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25.1.4 (add clause 25.1.4 as follows)

The Owner is authorized to make repairs to defects or
deficiencies if, ten days after giving written notice, the
Contractor has failed to make or undertake with due
diligence the required repairs. However, in the case of
emergency where, in the opinion of the Owner, delay is not
reasonable, repairs may be made without notice being sent
to the Contractor. All expenses incurred by the Owner in
connection with repairs made pursuant to GC 25 shall be
paid by the Contractor and may be deducted from the
Maintenance Security, or other holdbacks. The Contractor
shall promptly pay any shortfall.

25.2.2 (amend clause 25.2.2 as follows)

All warranties under this Contract commence from the date
of Substantial Performance of the Contract, regardless of
whether any Subcontractor achieves Substantial
Performance of its Subcontract prior to Substantial
Performance of the Contract.
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City of New Westminster Supplementary Specifications and Detail Drawings can be obtained in
the Subdivision and Development Control Bylaw at this link
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. Sub- . e e
Section Section Title Supplementary Specification

01 33 01 1.7 Recording Actual | (add new clause 1.7.5S)

Project Record Site Conditions The contractor shall locate, trace, and
Documents record all fibre optic and TELUS
infrastructure within the project limits prior
to construction. The contractor shall meet
and coordinate with BridgeNET
representatives as required.

1.8 Payment (add new clause 1.8.2S)

Payment to locate, trace, record fibre optic
and TELUS infrastructure, and to
coordinate with representatives, will be
made by lump sum.

All other pre-locates necessary are
incidental.

01 5500 1.0 General (add new clause 1.0.6S)

Traffic Control, The Contractor shall employ a dedicated
Vehicle Access Traffic Control Supervisor, who is

and Parking responsible for maintaining all traffic
management/control in accordance with all
permits, standards, and good practice, at
the Place of Work. This shall be a separate
person from the Superintendent.

(add new clause 1.0.7S as follows)
The Contractor shall not combine multiple
or overlap TMP set ups without prior
approval from the Contract Administrator.

311141 3.1 Tree Protection (add new section and clause 3.1.7S)
Shrubs and Tree The Contractor shall protect all trees in
Preservation accordance with City policy.

The Contractor shall to make application
and obtain a tree protection permit prior to
the start of the work. Final location of the
tree protection is to be reviewed with, and
approved by the City Arborist.

(add new section and clause 3.1.8S)
The Contractor shall coordinate and
cooperate with the project arborist as
required.

Work within critical tree root zones shall be
completed under the supervision on the
project arborist. The Contractor shall
provide 72 hours notification
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. Sub- . e e
Section Section Title Supplementary Specification

3123 01 1.8 Limitations of (add new clause 1.8.2S as follows)
Excavating, Open Trench Open excavations to be backfilled up to
Trenching and the leading edge of the pipe installation
Backfilling daily. The use of road plates will not be
considered.

(add new clause 1.8.3S as follows)
The use of steel plates to bridge open
trenches is not permitted on grades over
5% and during wet or winter conditions,
unless approved in advance by the
Contract Administrator.

1.11 Inspection and (Add new clause 1.11.2S)

Testing Carry out density and testing of compacted
granular pipe bedding and/or surround. 1
test per 30m of pipe installation.

Proctor test shall be provided for each type
of material used.

(add new clause 1.11.3S)

Carry out density testing of trench backfill.
At a minimum, carry out testing 1 every
30m (horizontal), and every 1m (vertical).

Carry out density test at all manholes and
catchbasins, every 1 meter (vertical).

Proctor test shall be provided for each type
of material used.

(add new clause 1.11.4S)

Where native material re-use is proposed
as an alternate backfill for consideration,
the Contractor shall collect samples and
provide sieve analysis a minimum of 2
days prior to use as backfill. Sieve analysis
should be completed for each soil
characteristic type.

3.3 Excavation (add new clause 3.3.13S)

The Contractor shall use a dry-vac to
excavate all trenches within critical tree
root zones, and coordinate with the project
arborist, as necessary.

(add new clause 3.3.14S)

The Contractor shall consider the existing
soil to have elevated levels of chloride and
sodium ions, and shall be disposed of in
accordance with a regulatory
requirements.
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. Sub- . e e
Section Section Title Supplementary Specification

3.6 Surface (add new clause 3.6.1.4S as follows)
Restoration Surface restoration must commence
promptly upon completion of the activities
that caused the disruption.

Restoration activities must be carried out
continuously and expeditiously until
completion.

Where restoration is not practical in the
short-term, temporary restoration works
shall be completed, at the direction of the
Contract Administrator, and will be
considered incidental.

(add new clause 3.6.1.5S as follows)
Sidewalk restoration shall include full
panel.

(replace clause 3.6.6.4 with 3.6.6.4S as
follows)

Place temporary pavement to 60mm
thickness.

(add clause 3.6.6.6S)

Ensure finished asphalt surface does not
have irregularities exceeding 10mm when
checked with a 3m straight edge placed in
any direction.

331101 1.8 Measurement (replace clause 1.8.13 with 1.8.13S as
Waterworks and Payment follows)

Payment for tie-ins to existing mains where
all pipework is to be undertaken by the
Contractor will be as 1.8.13 of this Section,
including all pipes, end caps, fittings and
necessary tie-in work to complete tie-in as
shown on contract tie-in detail in Contract
Drawings. Payment shall also include all
necessary coordination and planning with
the Owner’s forces.

Payment to include exposing existing
system to confirm size, material, conditions
and horizontal and vertical location,
shoring, any other preparation work, all
labour, materials and equipment required
for tie- in.

Payment for valves shown on tie-in details
to be made separately as described in
section 1.8.3 of this section.
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Section

Sub-
Section

Title

Supplementary Specification

All fittings and pipes delineated by the
“Tie-In Payment Limit” on the tie-in details
on the Contract Drawings shall, including
any necessary temporary work, such as
restraints, thrust blocks, pressure caps,
and/or tie-backs, needed to complete the
tie-in work, shall be included in the tie-in
cost.

Additional fittings required that are not
shown on the tie-in detail on the contract
drawings to be paid separately as
described in section 1.8.3. Additional
fittings must be reviewed and approved by
the Contract Administrator prior to
installation.

(add new clause 1.8.14S as follows)
Payment for hydrants includes the hydrant
body, lateral connections from mainline tee
off watermain to hydrants and all other
incidental work as shown on Standard
Detail Drawing W4.

Isolation valve, mainline tee and curb valve
with adjustable valve box to be paid for
separately per other items in this section.

(add new clause 1.8.15S as follows)
Payment for transferring existing service to
the new main, where the existing service is
deemed acceptable and does not require
replacement, to include all labour,
equipment, required couplers, fittings and
connection at main, service piping and all
other works required to transfer the
service. Payment to be per transfer
completed.

Transferring existing service at property
line for new services shall be incidental to
other payments items.

(add new clause 1.8.16S as follows)
Payment for supplying and installing
concrete Brooks water box to include all
work, materials and equipment to supply
each specified type of box as shown on
the contract drawings. Payment to be per
box installed and shall include saw cutting
asphalt or concrete, disposal of excavated
materials, imported backfill, all surface
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. Sub- . e e
Section Section Title Supplementary Specification

restoration and any other work, labour,
materials or equipment required to
complete the work.

(add new clause 1.8.17S as follows)
Payment for supplying and installing water
meter setters as shown on the contract
drawings to include all work, materials and
equipment to supply each specified type of
setter as shown on the contract drawings.
Payment to be per setter installed and
shall include saw cutting asphalt or
concrete, disposal of excavated materials,
imported backfill, all surface restoration
and any other work, labour, materials or
equipment required to complete the work.

(add new clause 1.8.18S as follows)
Payments to remove or abandon existing
watermain, service connections, valve
boxes, hydrants and other abandoned
utilities is to be paid as a lump sum. This
will include all materials and labour
required including, but not limited to,
cutting, filling, or removal and disposal of
any conflicting lines, or lines to be
abandoned. Payment to include removal
and decommissioning of existing valves
boxes on abandoned watermains.
Decommissioning to include removal of
cast iron top, cut down riser pipe to a
minimum of 300 mm below finished grade,
fill riser with 19 mm granular base and
compact and any other work required for
decommissioning of abandoned watermain
valves including all surface restoration.

(add new clause 1.8.19S as follows)
Payment for poly-wrapping watermain
shall be incidental to the watermain
installation and included in the cost to
install the watermain as described in
section 1.8.2S

(add new clause 1.8.20S as follows)
Payment for tie-ins to existing services
(75mm-200mm) to include exposing
existing service to confirm size, material,
configuration, and location. Payment to
include required couplers. Payment for
piping, and all other fitting and valves to be
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Section Section Title Supplementary Specification
made separately as described in section
1.8.3 and 1.8.2 of this section
331101 3.23 Connections to (add new clause 3.23.2S)
Waterworks Existing Mains Water service disruption shall be restricted

to 23:00 to 05:00

(add new clause 3.23.3S as follows)
The Contractor shall be responsible to
coordinate a comprehensive watermain
tie-in plan with the City of New
Westminster and Contract Administrator.
The tie-in plan shall include, but not be
limited to, scheduling, sequencing,
temporary restraints, notifications, and a
plan for shutdown valve bypass situations.
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