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CORPORATION OF THE CITY OF NEW WESTMINSTER 
(THE OWNER) 

 
Contract:  2026 Pavement Management Program 
 
Reference No: NWIT-26-06 
 
The Owner invites tenders for:  
Roadworks of approximately 62,800 sq.m of roadway with approximately 75 lineal metres of 
concrete curb, 240 sq.m of concrete sidewalk with ramps, 670 cubic metres of roadbed removal 
with replacement, 395 cubic metres of common excavation, 62,800 sq.m of milling, 2,220 tonnes 
of crushed granular base, 500 tonnes of granular subbase, asphalt tack coat, 7,070 tonnes of 
WMA asphalt, 6,030 tonnes of superpave asphalt,  thermoplastic pavement markings, signage, 
catchbasin leads, new top inlet catchbasins, manhole and valve box adjustments, traffic detector 
loop reinstatement, environmental protection and traffic control all within the City of New 
Westminster. 
 
Copies of the Contract Documents are available for download from the City of New Westminster 
Purchasing site at: 
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/request-for-bids-
and-proposals-open  
 
Tenderers are responsible to check for all subsequent addendums/amendments on the City’s 
Purchasing web page and/or BC Bid and respond according to the Invitation to Tender 
documents. 

 
Tenders are scheduled to close at: 
Tender Closing Date: Thursday, June 25, 2026 
Tender Closing Time: 3:00 pm (Local Time) 
 
Tenders to be submitted by email to nwpurchasing@newwestcity.ca with Subject “NWIT-26-06 
2026 Pavement Management Program”. The City reserves the right to ask any Tenderer to 
forward a hard copy of the tender and bond after Tender Closing. 
 
A tender shall be accompanied by Bid Security in the amount of ten percent (10%) of the Tender 
Price payable to the Corporation of the City of New Westminster. The successful tenderer will be 
required to provide a Performance and Labour and Material Payment Bond each in the amount 
of fifty percent (50%) of the Tender Price. An Agreement of Surety to bond shall accompany the 
tender submitted. 
 
Enquiries regarding this tender may be directed to:  
Heather Rossi, Procurement Specialist 
City of New Westminster  
email: nwpurchasing@newwestcity.ca 
 
The lowest or any Tender may not necessarily be accepted and the City will not be responsible 
for any cost incurred by the Tenderer in preparing the Tender. Tender award will be contingent 
on budget approval from the City of New Westminster Council.  
 

https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/request-for-bids-and-proposals-open
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/request-for-bids-and-proposals-open
mailto:nwpurchasing@newwestcity.ca
mailto:nwpurchasing@newwestcity.ca
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INSTRUCTIONS TO TENDERERS – PART 1 

 

(TO BE READ WITH “INSTRUCTIONS TO TENDERERS - PART II” CONTAINED IN THE EDITION OF 
THE PUBLICATION “MASTER MUNICIPAL CONSTRUCTION DOCUMENTS” SPECIFIED IN 

ARTICLE 2.2 BELOW) 
 

CORPORATION OF THE CITY OF NEW WESTMINSTER 
(THE OWNER) 

 

Contract:  2026 Pavement Management Program 
Reference No: NWIT-26-06 

1.0 Introduction 1.1  These Instructions apply to and govern the preparation of tenders 
for this Contract. The Contract is generally for the following work:  

  Roadworks of approximately 62,800 sq.m of roadway with 
approximately 75 lineal metres of concrete curb, 240 sq.m of 
concrete sidewalk with ramps, 670 cubic metres of roadbed 
removal with replacement, 395 cubic metres of common 
excavation, 62,800 sq.m of milling, 2,220 tonnes of crushed 
granular base, 500 tonnes of granular subbase, asphalt tack 
coat, 7,070 tonnes of WMA asphalt, 6,030 tonnes of 
superpave asphalt,  thermoplastic pavement markings, 
signage, catchbasin leads, new top inlet catchbasins, 
manhole and valve box adjustments, traffic detector loop 
reinstatement, environmental protection and traffic control all 
within the City of New Westminster. 

 1.2  Direct all inquiries regarding the Contract, to: 
Heather Rossi, Procurement Specialist 
City of New Westminster  
511 Royal Ave, New Westminster, BC, V3L 1H9 
email: nwpurchasing@newwestcity.ca 

 1.3  Deadline for Inquiries 
The deadline for submitting inquiries is seven (7) days before the 
Tender Closing Date. Any inquiries received after this time may not 
be answered 
 

2.0 Tender 
Documents 

2.1  The tender documents, which a tenderer should review to prepare a 
tender, consist of all of the Contract Documents listed in Schedule 1 
entitled “Schedule of Contract Documents”. Schedule 1 is attached 
to the Agreement which is included as part of the tender package. 
The Contract Documents include the drawings listed in Schedule 2 
to the Agreement, entitled “List of Contract Drawings”, and 
Schedule 3 “Prime Contractor Designation”. 

 2.2  Portions of the Contract Documents are included by reference. 
Copies of these documents have not been included with the tender 
package. These documents are the Instructions to Tenderers - Part 
II, General Conditions, Specifications, and Standard Detail 
Drawings. They are those contained in the publication entitled 
“Master Municipal Construction Documents - General Conditions, 
Specifications, and Standard Detail Drawings”. Refer to Schedule 1 

mailto:nwpurchasing@newwestcity.ca
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to the Agreement or, if not specified in Schedule 1, then the 
applicable edition shall be the most recent edition as of the date of 
the Tender Closing Date. All sections of this publication are by 
reference included in the Contract Documents.  
 
Copies of the Master Municipal Construction Document (Platinum 
Edition) can be obtained at: 
 

Support Services Unlimited 
#102 – 211 Columbia Street 
Vancouver, BC, V6A 2R5 
604 681-0295 

 2.3  Any additional information made available to tenderers prior to the 
Tender Closing Time by the Owner or representative of the Owner, 
such as geotechnical reports or as-built plans, which is not 
expressly included in Schedule 1 or Schedule 2 to the Agreement, 
is not included in the Contract Documents. Such additional 
information is made available only for the assistance of tenderers 
who must make their own judgment about its reliability, accuracy, 
completeness and relevance to the Contract, and neither the Owner 
nor any representative of the Owner gives any guarantee or 
representation that the additional information is reliable, accurate, 
complete or relevant.  

Addenda 2.4  Should addenda to the tender documents be required for any 
reason, it is the City’s intention not to issue addenda during a 
period three (3) days prior to the Tender Closing date and 
time. 

 2.5  All Addenda become part of the Contract Documents.  

 2.6  Failure to acknowledge any Addendum may result in the 
disqualification of the Tenderer. 
 

3.0 Submission 
of Tenders 

3.1  Tenders must be submitted in electronic format, to the email 
address below and must be received on or before: 

  Tender Closing Time: 3:00 pm (Local Time) 

  Tender Closing Date: Thursday, June 25, 2026  

  Address: Email to: nwpurchasing@newwestcity.ca with 
Subject “NWIT-26-06 2026 Pavement Management 
Program”.  

  Attention: Purchasing Manager 

 3.2  Late tenders will not be accepted or considered, and will be 
returned unopened.  

 3.3  The City will not open this Tender in public. The City will make the 
Tender results available to Tenderers within a reasonable period 
following the Tender Closing Date and Time. 
 
 
 

mailto:nwpurchasing@newwestcity.ca
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4.0 Additional Instructions to Tenderers Items 5 to 14   

5.0 Tender 
Requirements 

5.1  IT 5.3.4 (amend clause 5.3.4 as follows) 
Add “The Comparable Work Experience listed in Appendix 4 must 
be comparable in scope and magnitude to the Work of this Tender.” 

 5.2  IT 5.3 (amend clause 5.3 as follows) 
Add “5.3.6 Appendix 6 – Force Account Labour and Equipment 
Rates. Insert the hourly rates for Labour and Equipment including 
allowances for taxes, assessments, benefits, tools, overhead, and 
profit.” 
 
Add “5.3.7 Appendix 7 – Declaration – Living Wage Employer” 
 

6.0 Amendment 
of Tenders 

6.1  IT 12.1 (amend clause 12.1 as follows) 
Delete “or fax,” from the first sentence. 
 

7.0 Award 7.1  IT 15.1 (delete clause 15.1.1 and replace with): 
15.1.1 Reject any or all Tenders if the City determines, in its sole 
 discretion and after appropriate investigation and 
 evaluation, that: 

a) the comparable work references are, in the opinion of 
the City, unsatisfactory; OR 

b) information becomes available after Closing Time 
which significantly changes the scope or extent of the 
project; OR 

c) the Tender, or all of the Tenders, exceeds the available 
budget funds; OR 

d) less than three (3) Tenders are received. 

 7.2  IT 15.5 (add clause 15.5 as follows) 
In exercising its discretion, the Owner will have regard to the 
information provided by the Tenderer in the Appendices to the Form 
of Tender as described under IT 5, and may also have regard to 
any information obtained by the Owner in evaluating such tender 
information, as well as the Owner’s previous experience, if any, with 
the Tenderer. In exercising its discretion the Owner may consider, 
but is not limited to, the following criteria in addition to the Tender 
Price: 

a) the proven experience of the Tenderer, and any listed 
subcontractors to do the Work; 

b) the Tenderer’s ability to complete the Work within the 
Preliminary Construction Schedule; 

c) the Tenderer’s ability to work effectively with the Owner, its 
consultants and representatives; 

d) the Tenderer’s ability to manage and do the work effectively 
using the named superintendent and submitted contractors 
and subcontractors; 

e) the Tenderer’s history on other projects including with 
respect to quality of work, changes in the work, force 
account work, and the contract administration costs of the 
Owner; 

f) the nature of any legal proceedings undertaken the by 
Tenderer, or any officer or director of the Tenderer or 
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affiliate of the Tenderer, directly (or indirectly through 
another corporation) against the Owner within the previous 
five years of the Invitation to Tenders; 

g) litigation and on-going unresolved claims; 
a. in addition to any other provision of this tender 

document, and without limiting the City’s discretion 
under any other provision of this tender document, 
the City may, in its absolute discretion, reject a 
tender if: 

i. the Tenderer, or any officer or director of the 
Tenderer, is or has been engaged directly or 
indirectly in a legal action against the City in 
relation to any matter; or, 

ii. the Tenderer has current unresolved extra 
work claims totalling in excess of $100,000.00 
beyond 90 days of contract substantial 
completion for any construction project with 
the City. 

b. in determining whether or not to reject a tender 
under this section, the City will consider whether the 
litigation or unresolved extra work claim is likely to 
affect the Tenderer’s ability to work with the City, its 
employees, consultants and representatives and 
whether the City’s experience with the Tenderer 
indicates an unusual risk the City will incur increased 
staff and legal costs in the administration of the 
contract if awarded to the Tenderer. 

 
The Owner will, following receipt of an acceptable tender, issue in 
writing a Notice of Award to the successful tenderer. This Notice will 
be given as soon as possible following the closing of tenders and, 
unless otherwise agreed to by the tenderer, not later than sixty (60) 
days following the Tender Closing Date. 

 7.3  IT 15.6 (add clause 15.6 as follows) 
The Owner may, prior to and after Contract Award, negotiate 
changes to the scope of the Work, the type of materials, the 
specifications or any conditions with the low tenderer without having 
any duty or obligation to advise any other tenderer or to allow them 
to vary their Tender Prices as a result of such changes and the 
Owner shall have no liability to any other tenderer as a result of 
such negotiations or modifications. 
 
The award of this Contract is subject to approval of the Owner and 
to the availability of sufficient funds to complete the Work. The City 
may delete certain portions of the Work if Tender Prices exceed the 
available budget. 
 

8.0 Prime 
Contractor 
Designation 

8.1  IT 18.0 (add clause 18.0 as follows) 
Schedule 3 Prime Contractor Designation forms part of the 
Agreement.  
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9.0 Freedom of 
Information 

9.1  IT 19.0 (add clause 19.0 as follows) 
The City of New Westminster is subject to the Province of British 
Columbia Freedom of Information and Protection of Privacy Act. All 
documents will be received and held in confidence by the City of 
New Westminster and the information will not be disclosed, except 
to the extent necessary for carrying out the City's purposes or as 
required by law. 
 

10.0 Living Wage 
Information 

10.1  IT 20.0 (add clause 20.0 as follows) 
Effective January 1, 2011, the City of New Westminster became 
a “Living Wage Employer” (see Form of Tender - Appendix 7). As 
such, the City has established a Living Wage Policy that requires 
all firms that are contracted by the City to provide services on 
City premises, to pay their employees, who perform said service 
on City property, a Living Wage as calculated by the Living Wage 
for Families Campaign. The current living wage rate for Metro 
Vancouver can be found on the Living Wage BC website 
https://www.livingwagebc.ca/. 
 
In order to determine an employee’s hourly rate with benefits the 
Living Wage for Families has created a Living Wage Calculator to 
assist with this determination. Please access the following 
website to determine your compatibility. 
https://www.livingwagebc.ca/living_wage_calculator  
 
The City includes in all its competitive bid documents a 
Declaration referencing the City’s expectations with regards to 
compliance of the Policy. Completion and submission of the 
Declaration is required prior to Contract award (see Form of 
Tender - Appendix 7). 
 
In evaluating submissions, the City intends to rely on the 
Declaration provided by a Respondent and shall have no 
obligation or duty to investigate the truthfulness of the 
Declaration. 
 
Please review the City’s Living Wage Page for further information. 
 

11.0 Good 
Neighbour 
Protocol 

11.1  IT 21.0 (add clause 21.0 as follows) 
This policy is for City-led construction projects and works. The 
Good Neighbour Protocol (GNP) provides guidelines to minimize 
construction related impacts to residents and businesses.  
 
The successful contractor will be required to adhere to the Good 
Neighbour Protocol. Please review the City’s Good Neighbour 
Protocol for further information.  
 

https://www.livingwagebc.ca/
https://www.livingwagebc.ca/living_wage_calculator
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/living_wage_employer
https://www.newwestcity.ca/database/files/library/RevisedMay2021_Good_Neighbour_Protocol___External_Version.pdf
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12.0 Non-Road 
Diesel Engine 
Emissions 
Regulation 

12.1  IT 22.0 (add clause 22.0 as follows) 
All non-road diesel powered equipment that is 25 hp (19 kw) or 
greater must comply with Metro Vancouver’s Non-Road Diesel 
Engine Emission Regulation Bylaw No. 1329, 2021 (the Bylaw). 
The Bylaw requires owners or operators of Tier 0 and Tier 1 non-
road diesel engines to register, label, and pay fees in order to 
operate within Metro Vancouver. Please advise what Engine Tier 
your proposed equipment meets and if it complies with Metro 
Vancouver’s Bylaw. Provide the engine registration number issued 
by Metro Vancouver if applicable. The City, at its discretion, may 
give preference to equipment that meets higher emission 
standards. To register your equipment call Metro Vancouver for 
assistance at 604-451-6655 or visit 
www.metrovancouver.org/nonroaddiesel  
 

13.0 Tree 
Protection 

13.1  IT 23.0 (add clause 23.0 as follows) 
The contractor must protect all trees in accordance with City policy. 
Requirements for tree protection are available on the City’s website. 
The contractor is required to make application and obtain a tree 
protection permit prior to the start of the work. Final location of the 
tree protection is to be reviewed with, and approved by the City 
Arborist. 
 

14.0 Sanctuary 
City 

14.1  IT 24.0 (add clause 24.0 as follows) 
The City is a Sanctuary City; the contractor shall comply with the 
Sanctuary City Policy, which can be found on the City’s website. 
https://www.newwestcity.ca/sanctuary-city-policy  
 

 
 
 

http://www.metrovancouver.org/nonroaddiesel
https://www.newwestcity.ca/sanctuary-city-policy
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FORM OF TENDER 

CORPORATION OF THE CITY OF NEW WESTMINSTER 
(THE OWNER) 

 
Contract:  2026 Pavement Management Program 
Reference No: NWIT-26-06 

4  WE CONFIRM: 
 4.1 that the following appendices are attached to and form a part of this tender:  
  4.1.1 the appendices as required by paragraph 5.3 of the Instructions to Tenderers – 

Part II; and 
  4.1.2 the Bid Security as required by paragraph 5.2 of the Instructions to Tenderers – 

Part II.  
 

To Owner:   
1  WE, THE UNDERSIGNED: 
 1.1 have received and carefully reviewed all of the Contract Documents, including the 

Instructions to Tenderers, the specified edition of the “Master Municipal Construction 
Documents - General Conditions, Specifications and Standard Detail Drawings” and the 
following Addenda: 
 

  (Addenda, if any)   
 1.2 have full knowledge of the Place of the Work, and the Work required; and 

 
1.3 have complied with the Instructions to Tenderers; and 

 
2  ACCORDINGLY WE HEREBY OFFER 
 2.1 to perform and complete all of the Work and to provide all the labour, equipment and 

material all as set out in the Contract Documents, in strict compliance with the Contract 
Documents; and 

 2.2 to achieve Substantial Performance of the Work on or before twenty (20) weeks from the 
Notice to Proceed; and 

 2.3 to do the Work for the price, which is the sum of the products of the actual quantities 
incorporated into the Work and the appropriate unit prices set out in Appendix 1, the 
“Schedule of Quantities and Prices”, plus any lump sums or specific prices and 
adjustment amounts as provided by the Contract Documents. For the purposes of tender 
comparison, our offer is to complete the Work for the “Tender Price” as set out on 
Appendix 1 of this Form of Tender. Our Tender Price is based on the estimated quantities 
listed in the Schedule of Quantities and Prices, and excludes GST.  
 

3  WE CONFIRM: 
 3.1 that we understand and agree that the quantities as listed in the Schedule of Quantities 

and Prices are estimated, and that the actual quantities will vary.  
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5   WE AGREE: 
 5.1 that this tender will be irrevocable and open for acceptance by the Owner for a period of 

sixty (60) calendar days from the day following the Tender Closing Date and Time, even if 
the tender of another tenderer is accepted by the Owner. If within this period the Owner 
delivers a written notice (“Notice of Award”) by which the Owner accepts our tender we 
will:  

  5.1.1 within 15 Days of receipt of the written Notice of Award deliver to the Owner:  
  a) a Performance Bond in the amount of 50% of the Contract Price, issued 

by a surety licensed to carry on the business of surety ship in the Province 
of British Columbia, and in a form acceptable to the Owner; 

  b) a Labour and Material Payment Bond in the amount of 50% of the 
Contract price, the Labour and Material Payment Bond must be a Broad 
Form bond, protecting all companies with a direct contract with the 
Principal or any sub-contractor of the Principal; 

  c) a Baseline Construction Schedule, as provided by GC 4.6.1; 
  d) a “clearance letter” indicating that the tenderer is in WorkSafeBC 

compliance; 

  e) a copy of the insurance policies as specified in GC 24 indicating that all 
such insurance coverage is in place; and, 

  f) proof of a valid City of New Westminster or MetroWest Inter-Municipal 
Business License 

  5.1.2 sign the Contract Documents as required by GC 2.1.2. 
  5.1.3 within 2 Days of receipt of written “Notice to Proceed”, or such longer time as may 

be otherwise specified in the Notice to Proceed, commence the Work; and 
 

6  WE AGREE: 
 6.1 that, if we receive written Notice of Award of this Contract and, contrary to paragraph 5 of 

this Form of Tender, we:  
  a) fail or refuse to deliver the documents as specified by paragraph 5.1.1 of this Form of 

Tender; or 
  b) fail or refuse to commence the Work as required by the Notice to Proceed,  
 then such failure or refusal will be deemed to be a refusal by us to enter into the Contract 

and the Owner upon written notice to us, may award the Contract to another party. We 
further agree that, as full compensation on account of damages suffered by the Owner 
because of such failure or refusal, the Bid Security shall be forfeited to the Owner, in an 
amount equal to the lesser of: 

  a) the face value of the Bid Security; and 
  b) the amount by which our Tender Price is less than the amount for which the Owner 

contracts with another party to perform the Work. 
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7  OUR ADDRESS is as follows: 
  

 
 

 

 Phone:  

Fax:  

E-mail::  

Attention:  
 

 This Tender is executed this  
 
_______ day of ______________________, 2026 

 Contractor: 
 
 
(full legal name of corporation, partnership or individual) 
 
 
(Authorized Signatory) 

 
 
(Authorized Signatory) 
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FORM OF TENDER – Appendix 1 

 
SCHEDULE OF QUANTITIES AND PRICES 

(See paragraph 5.3.1 of the Instructions to Tenderers - Part II) 
 

(All prices and Quotations including the Contract Price shall include all Taxes,  
but shall not include GST. GST shall be shown separately.) 

 
Item 
No. 

MMCD 
Ref. Description Unit Quantity Unit 

Price ($) 
Amount 

($) 

DIV 01   GENERAL REQUIREMENTS         
Item 
No. Section Specification Title Unit Quantity Unit 

Price Amount 

  01 55 00 Traffic Control, Vehicle Access 
and Parking         

1.02 1.5.1 Traffic Control, Vehicle Access and 
Parking Incidental Incidental 

1.03 1.5.1 
Optional Works - Dynamic Message 
Signs 
1 Sign for 1 Week 

Sign/Week 29 
$ $ 

  01 57 01 Environmental Protection         

1.04 1.6.1 Environmental Protection Incidental Incidental 

    
Sub-Total Division 01 (to be carried over to Summary Sheet) $ 

 
DIV 03   CONCRETE         

Item 
No. Section Specification Title Unit Quantity Unit 

Price Amount 

  03 30 20 Concrete Walks, Curb And Gutter         

3.01 1.4.4, 
1.4.10 

Re & Re Curb & Gutter 
MMCD Barrier Curb (hand formed) 

Lineal 
Metre 15 $ $ 

3.02 1.4.5, 
1.4.10 

MMCD C4 Barrier Curb 
MMCD Barrier Curb (hand formed) 

Lineal 
Metre 75 $ $ 

3.03 1.4.5, 
1.4.10 

MMCD Sidewalk, Infill Strips and 
Walkways 
Including ramps; Broom finish; 
100mm thickness; 100mm thick 
granular base 

Square 
Metre 240 

$ $ 

3.04 
1.4.5 

(Refer to 
SS) 

Concrete Driveway and Sidewalk 
200mm Thick 

Square 
Metre 27 

$ $ 

3.05 
1.4.11 

(Refer to 
SS) 

Tactile Panel for Wheelchair 
Ramps (Supply and Installation) Each 4 

$ $ 

    
Sub-Total Division 03 (to be carried over to Summary Sheet) $ 
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DIV 31   EARTHWORK         
Item 
No. Section Specification Title Unit Quantity Unit 

Price Amount 

  31 22 16 Reshaping Granular Roadbed         

31.01 1.4.3, 
SSP 

Optional Works - Removal, 
Disposal, and Replacement of 
Unsuitable Granular Roadbed 
Material & Subgrade 

Cubic 
Metre 672 

$ $ 

31.02 1.4.1, 
SSP 

Subgrade Prep, compact, grade & 
proof roll road gravel layer 

Square 
Metre 29055 $ $ 

  31 24 13 Roadway Excavation, Embankment and 
Compaction       

31.03 
1.8.5 

(Refer to 
SS) 

Common Excavation Cubic 
Metre 395 

$ $ 

31.04 1.8.9 Subgrade Prep Square 
Metre 300 $ $ 

    
Sub-Total Division 31 (to be carried over to Summary Sheet) $ 

 
DIV 32   ROADS AND SITE 

IMPROVEMENTS         
Item 
No. Section Specification Title Unit Quantity Unit 

Price Amount 

  32 01 16.7 Cold Milling         

32.01 1.5.1, 
1.5.2 

Surface/Profile Milling to 50-80mm 
depth 

Square 
Metres 33839 $ $ 

32.02 1.5.1, 
1.5.2 

Full Depth Milling 
Asphalt & Gravel removals up to 
220mm depth 

Square 
Metres 29005 

$ $ 

32.03 1.5.1, 
1.5.2 

Surface Mill Butt Joint 
50 to 80mm depth 

Square 
Metres 402 $ $ 

32.04 1.5.1, 
1.5.3 

Full Depth Milling (Patching) 
Asphalt & Gravel removals up to 
220mm depth 

Square 
Metres 350 

$ $ 

  32 11 16.1 Granular Sub-Base         

32.05 1.4.2 Crushed Granular Sub-Base Tonne 500 $ $ 

  32 11 23 Granular Base         

32.06 1.4.1 Crushed Granular Base Tonne 2220 $ $ 

  32 12 13.1 Asphalt Tack Coat         

32.07 1.5.1 Asphalt Tack Coat Square 
Metres 63306 $ $ 
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Item 
No. Section Specification Title Unit Quantity Unit 

Price Amount 

  32 12 16 Hot-Mix Asphalt Concrete Paving         

32.08 

1.5.1, 
1.5.2 

(Refer to 
SS) 

Asphalt Pavement 
Upper Course #1 (WMA) Tonne 6 

$ $ 

32.09 

1.5.1, 
1.5.2 

(Refer to 
SS) 

Asphalt Pavement 
Upper Course #2 (WMA) Tonne 2587 

$ $ 

32.10 

1.5.1, 
1.5.2 

(Refer to 
SS) 

Asphalt Pavement 
Lower Course #1 (WMA) Tonne 4490 

$ $ 

32.11 1.5.3 
Asphalt handwork driveway, 
aprons, sidewalks & shoulders 
75mm thick UC#2 

Square 
Metres 45 

$ $ 

32.12 (Refer to 
SSP) 

Asphalt (Asphalt & Superpave) 
Static Roll Surcharge (Within 3m 
of GVWD and GVS&DD 
Infrastructure) 

Tonne 982 
$ $ 

32.13 (Refer to 
SSP) 

Sinusoidal Speed Hump 
Incl.  Asphalt and Shark Teeth Each 2 $ $ 

32.14 (Refer to 
SSP) 

Raised Crosswalk 
Incl.  Asphalt, Zebra Walk and Shark 
Teeth 

Each 6 
$ $ 

  32 12 17 Superpave Hot-Mix Asphalt 
Concrete Paving         

32.15 

1.5.1, 
1.5.2 

(Refer to 
SS) 

Superpave Asphalt Pavement  
12.5mm Upper Course (WMA) Tonne 3479 

$ $ 

32.16 

1.5.1, 
1.5.2 

(Refer to 
SS) 

Superpave Asphalt Pavement  
19mm Lower Course (WMA) Tonne 2550 

$ $ 

  32 17 23 Painted Pavement Markings         

32.17 1.5.3 Single Line 
Solid or Broken 

Lineal 
Metre 4072 $ $ 

32.18 1.5.3 Double Line Lineal 
Metre 100 $ $ 

32.19 1.5.3 Crosswalk Lineal 
Metre 397 $ $ 

32.20 1.5.3 Stop Bar Lineal 
Metre 177 $ $ 

32.21 1.5.3 Turn Arrow / Symbols / Shark 
Teeth Each 36 $ $ 

32.22 1.5.3 Zebra Walk 
Lineal 
Metre 
(road 
width) 

97 
$ $ 

32.23 1.5.3 Bike Symbol with sharrow Each 10 $ $ 
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Item 
No. Section Specification Title Unit Quantity Unit 

Price Amount 

32.24 1.5.3 Painted Median Gore with Border Square 
Metres 432 $ $ 

32.25 1.5.3 Charge Station Symbol c/w 
coloured box Each 2 $ $ 

32.26 1.5.3 Optional Works - Green MMA, Incl 
Elephant Feet and Bike symbols 

Lump 
Sum 2 $ $ 

32.27   New Signage Sixth Street at 
Blackford Street 

Lump 
Sum 1 $ $ 

    
Sub-Total Division 32 (to be carried over to Summary Sheet) $ 

              

DIV 33   UTILITIES         
Item 
No. Section Specification Title Unit Quantity Unit 

Price Amount 

  33 40 01 Storm Sewers         

33.01 1.6.5 Catchbasin Lead DR35 
200mm diameter 

Lineal 
Metres 8 $ $ 

  33 44 01 Manholes and Catchbasins         

33.02 1.5.2 Catch Basin Top Inlet c/w Tie-into 
Existing Main Each 3 $ $ 

33.03 SSP Manhole Adjustment - Frame & 
Cover Each 32 $ $ 

33.04 SSP 
Manhole Frame & Cover 
Replacement 
Local Roads 

Each 30 
$ $ 

33.05 SSP 
Manhole Frame & Cover 
Replacement 
MRN, Arterial, Collector Roads 

Each 30 
$ $ 

33.06 SSP Dispose of old, Supply & Install 
New MR-6 water valve box Each 53 $ $ 

33.07 SSP Adjust water valve box Each 105 $ $ 

33.08 SSP Adjust FortisBC Gas Valve Box Each 4 $ $ 

33.09 SSP Adjust Tel / Hydro / NW Electrical 
Vault Cover Each 4 $ $ 

33.10 SSP Adjust Survey Monument Frame & 
Cover Each 2 $ $ 

33.11 SSP Adjust Metro Vancouver Manhole 
Casting Each 3 $ $ 

33.12 1.5.4 Optional Works - Adjust CB 
Casting Each 1 $ $ 

    
Sub-Total Division 33 (to be carried over to Summary Sheet) $ 
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DIV 34   TRANSPORTATION         
Item 
No. Section Specification Title Unit Quantity Unit 

Price Amount 

  34 41 13 Traffic Signals         

34.01 1.9.1 
Replace existing detector loop or 
Red Light Camera Loop c/w home 
run & connection 

Each 22 
$ $ 

    
Sub-Total Division 34 (to be carried over to Summary Sheet) $ 
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FORM OF TENDER – Appendix 1 

 
SCHEDULE OF QUANTITIES AND PRICES 

(See paragraph 5.3.1 of the Instructions to Tenderers - Part II) 
 

(All prices and Quotations including the Contract Price shall include all Taxes,  
but shall not include GST. GST shall be shown separately.) 

 
 

TENDER SUMMARY 
 
 
 

ITEM DESCRIPTION TOTAL AMOUNT 

DIV 01 GENERAL REQUIREMENTS $ 

DIV 02 CONCRETE $ 

DIV 31 EARTHWORK $ 

DIV 32 ROADS AND SITE IMPROVEMENTS $ 

DIV 33 UTILITIES $ 

DIV 34 TRANSPORTATION $ 
 

TENDERED PRICE $ 
 

5% GST $ 
 

TOTAL TENDERED PRICE $ 
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FORM OF TENDER – Appendix 2 

 
PRELIMINARY CONSTRUCTION SCHEDULE 

(See paragraph 5.3.2 of the Instructions to Tenderers - Part II) 
 
 

Indicate schedule with bar chart with major item descriptions and time 
 
 

ACTIVITY 
CONSTRUCTION SCHEDULE (WEEKS) 

2 4 6 8 10 12 14 16 18 20   
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FORM OF TENDER – Appendix 3 

 
EXPERIENCE OF SUPERINTENDENT 

(See paragraph 5.3.3 of the Instructions to Tenderers - Part II) 
Include name and contact information for references 

 
Name:        Years’ Experience:     
 
Experience: 

Date:  

Project Name:  

Responsibilities:  

References:  
 
 

Date:  

Project Name:  

Responsibilities:  

References:  
 
 

Date:  

Project Name:  

Responsibilities:  

References:  
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FORM OF TENDER – Appendix 4 

 
COMPARABLE WORK EXPERIENCE 

(See paragraph 5.3.4 of the Instructions to Tenderers - Part II and paragraph 54.1 of the Instructions to Tenderer – 
Part I – add additional pages as necessary) 

 
 

Company / Owner’s Name:   

Contact Person:     Phone:   

Email Address      

Description of Work:   

   

Project Date:   Approximate Value:   

 
Company / Owner’s Name:   

Contact Person:     Phone:   

Email Address      

Description of Work:   

   

Project Date:   Approximate Value:   

Company / Owner’s Name:   

Contact Person:     Phone:   

Email Address      

Description of Work:   

   

Project Date:   Approximate Value:   
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FORM OF TENDER – Appendix 5 

 
LIST OF SUBCONTRACTORS 

(See paragraph 5.3.5 of the Instructions to Tenderers - Part II) 
 

 

TENDER ITEM TRADE SUBCONTRACTOR 
NAME 

PHONE 
NUMBER 
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FORM OF TENDER – Appendix 6 
 

FORCE ACCOUNT LABOUR AND EQUIPMENT RATES 
(See paragraph 5.2 – 5.3.6 of the Instructions to Tenderers - Part I) 

 

Labour and Equipment Classification  Hourly Rate  Overtime Rate 

Superintendent $ /hour $ /hour 

Construction Safety Officer $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 
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FORM OF TENDER – Appendix 7 

 
DECLARATION – LIVING WAGE EMPLOYER 

(See paragraph 5.2 - 5.3.7 and paragraph 10.1 of the Instructions to Tenderers – Part I) 
 

 
 
 
 
 
 
 

I, as a duly authorized signing officer of 
 

Company:    
 

Address    
 

 ,  confirm that all employees and 
sub‐contractors under our contract with the City as outlined below, are paid not less than the 
“Living Wage” as calculated by the Living Wage for Families Campaign. 
 
I understand that this requirement extends only to those employees and sub‐contractors’ 
employees that perform work while on City premises and property for durations in excess of 
one continuous hour per occasion. 

 
I understand that the City will conduct audits if and when notification of breach of this 
compliance is received by the City. I understand that in the event any breach of this 
declaration is found to be true, the City reserves the right to cancel its contract without 
penalty at any time once said authentication of the breach is made. 

 
Contract Name:    

 
 
Authorized Signatory: Dated: 
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AGREEMENT 
 
 
 

• Agreement 
o Schedule 1 – Schedule of Contract Documents 
o Schedule 2 – List of Drawings 
o Schedule 3 – Prime Contractor Designation 
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AGREEMENT 

BETWEEN OWNER AND CONTRACTOR 
 
( FOR USE WHEN UNIT PRICES FORM THE BASIS OF PAYMENT - TO BE USED ONLY WITH THE GENERAL CONDITIONS AND OTHER 
STANDARD DOCUMENTS OF THE UNIT PRICE MASTER MUNICIPAL CONSTRUCTION DOCUMENTS. ) 
 

 

 BETWEEN OWNER AND CONTRACTOR 

 This agreement made in duplicate this  

 ______ day of ___________ 2026 

Contract: 2026 Pavement Management Program 
Reference No. NWIT-26-06 

 
 BETWEEN:  

 The Corporation of the City of New Westminster 
511 Royal Avenue 
New Westminster, BC, V3L 1H9 

  (the “Owner”) 

 AND: 

   

  (the “Contractor”)  

 

The Owner and the Contractor agree as follows: 

Article 1  
The Work Start / 
Completion Dates 

1.1  The Contractor will perform all Work, provide all labour, equipment, 
and material, and do all things strictly as required by the Contract 
Documents.  

1.2  The Contractor will commence the Work in accordance with the 
Notice to Proceed. The Contractor will proceed with the Work 
diligently, will perform the Work generally in accordance with the 
construction schedules as required by the Contract Documents and 
will achieve Substantial Performance of the Work on or before 
twenty (20) weeks from the Notice to Proceed, subject to the 
provisions of the Contract Documents for adjustments to the 
Contract Time.  

1.3  Time shall be of the essence of the Contract. 
 

Article 2  
Contract Documents 

2.1  The “Contract Documents” consist of the documents listed or 
referred to in Schedule 1, entitled “Schedule of Contract 
Documents”, which is attached and forms a part of this Agreement, 
and includes any and all additional and amending documents 
issued in accordance with the provisions of the Contract 
Documents. All of the Contract Documents shall constitute the 
entire Contract between the Owner and the Contractor. 
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2.2  The Contract supersedes all prior negotiations, representations, or 
agreements, whether written or oral, and the Contract may be 
amended only in strict accordance with the provisions of the 
Contract Documents. 
 

Article 3  
Contract Price 

3.1  The price for the Work (“Contract Price”) shall be the sum in 
Canadian dollars of the following 

 3.1.1 the product of the actual quantities of the items of Work 
 listed in the Schedule of Quantities and Prices which are 
 incorporated into or made necessary by the Work and the 
 unit prices listed in the Schedule of Quantities and Prices; 
 plus 

 3.1.2 all lump sums, if any, as listed in the Schedule of Quantities 
 and Prices, for items relating to or incorporated into the 
 Work; plus 

 3.1.3 any adjustments, including any payments owing on account 
 of Changes and agreed to Extra Work, approved in 
 accordance with the provisions of the Contract Documents 

3.2  The Contract Price shall be the entire compensation owing to the 
Contractor for the Work and this compensation shall cover and 
include all profit and all costs of supervision, labour, material, 
equipment, overhead, financing, and all other costs and expenses 
whatsoever incurred in performing the Work.  
 

Article 4  
Payment 

4.1  Subject to applicable legislation and the provisions of the Contract 
Documents, the Owner shall make payments to the Contractor. 

 4.2  If the Owner fails to make payments to the Contractor as they 
become due in accordance with the terms of the Contract 
Documents then interest calculated at 0% per annum over the 
prime commercial lending rate of the Royal Bank of Canada on 
such unpaid amounts shall also become due and payable until 
payment. Such interest shall be calculated and added to any unpaid 
amounts monthly. 
 

Article 5  
Rights and 
Remedies 

5.1  The duties and obligations imposed by the Contract Documents and 
the rights and remedies available thereunder shall be in addition to 
and not a limitation of any duties, obligations, rights and remedies 
otherwise imposed or available by law.  

 5.2  Except as specifically set out in the Contract Documents, no action 
or failure to act by the Owner, Contract Administrator or Contractor 
shall constitute a waiver of any of the parties’ rights or duties 
afforded under the Contract, nor shall any such action or failure to 
act constitute an approval of or acquiescence in any breach under 
the Contract.  
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Article 6  
Notices 

6.1  Communications among the Owner, the Contract Administrator and 
the Contractor, including all written notices required by the Contract 
Documents, may be delivered by hand, or by fax, or by pre-paid 
registered mail to the addresses as set out below: 

The Owner: 
 

 

Corporation of the City of New Westminster 
511 Royal Avenue 
New Westminster, BC  V3L 1H9 

 Email:  
 Attention:  
The Contractor: 
   
 Email:  
 Attention:  
The Contract Administrator: 

   ISL Engineering and Land Services Ltd. 
201-8506 200 Street, 
Langley Twp, BC V2Y 0M1 

  Email:  
  Attention  
 6.2  A communication or notice that is addressed as above shall be 

considered to have been received 
 6.2.1 immediately upon delivery, if delivered by hand; or 
 

6.2.2 immediately upon transmission if sent by any form of 
electronic communication, provided that if such day is not a 
Working Day or if it is received after the end of normal 
business hours on the date of its transmission at the place 
of receipt, then it will be deemed to have been received at 
the opening of business at the place of receipt on the first 
Working Day following the transmission; or 
 

6.2.3 after five (5) Days from date of posting if sent by registered 
mail 

 6.3  The Owner or the Contractor, at any time, may change its address 
for notice by giving written notice to the other at the address then 
applicable. Similarly, if the Contract Administrator changes its 
address for notice then the Owner will give or cause to be given 
written notice to the Contractor. 

6.4  The sender of a notice by fax assumes all risk that the fax is 
received in hard copy. 
 

Article 7  
General 

7.1  This Contract shall be construed according to the laws of British 
Columbia. 

7.2  The Contractor, without the express written consent of the Owner, 
shall not, assign this Contract, or any portion of this Contract. 

7.3  The headings included in the Contract Documents are for 
convenience only and do not form part of this Contract and will not 
be used to interpret, define, or limit the scope or intent of this 
Contract or any of the provisions of the Contract Documents.  

7.4  A word in the Contract Documents in the singular includes the plural 
and, in each case, vice versa.  
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7.5  This agreement shall enure to the benefit of and be binding upon 
the parties and their successors, executors, administrators and 
assigns. 
 
 

 IN WITNESS WHEREOF, the parties hereto have executed this Agreement 
the day and year first written above. 
 
 
Contractor: 
 
  

 

(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 
 
 
 

 

(AUTHORIZED SIGNATORY)    (WITNESSED BY SIGNATURE) 
 
 
 

 

(AUTHORIZED SIGNATORY NAME)   (WITNESS NAME) 
 
 
 

Owner:  
 

  Corporation of the City of New Westminster 
 (FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR INDIVIDUAL) 

 
 
 

 (AUTHORIZED SIGNATORY)    (WITNESSED BY SIGNATURE) 
 
Patrick Shannon, MCIPS/NISCL-CSCL Heather M. Rossi 
Purchasing Manager and    Procurement Specialist 
Manager of Insurance and Risk 

 (AUTHORIZED SIGNATORY NAME)   (WITNESS NAME) 
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Schedule 1    
Schedule of Contract 
Documents 

The following is an exact and complete list of the Contract Documents, as 
referred to in Article 2.1 of the Agreement. 

NOTE: The documents noted with “*” are contained in the “Master Municipal 
Construction Documents - General Conditions, Specifications and Standard 
Detail Drawings” edition dated 2009 Platinum. All sections of this publication 
are included in the Contract Documents. 

  Agreement, including all Schedules;  

  Schedule 3 – Prime Contractor Designation; 

  Supplementary General Conditions (included in this document); 

  General Conditions* (updated to 2016-11-18); 

  Supplementary Specifications (included in this document);  

  Specifications*; 

  Supplementary Standard Detail Drawings (included in this 
document); 

  Standard Detail Drawings*; 

  Executed Form of Tender, including all Appendices; 

  Contract Drawings listed in Schedule 2 to the Agreement –“List of 
Contract Drawings”; 

  Instructions To Tenderers - Part I; 

  Instructions to Tenderers - Part II*; 

  The following Addenda:  

   

   

  The following Enquiries and Responses: 
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Schedule 2    
List of Contract Drawings 

TITLE DRAWING 
NO. 

REVISION 
NO. 

REVISION 
DATE 

Location Plan and Drawing Index    

Site 1 – 12th Street: Queens Ave to 
Stewardson Way 01 B 2026/05/15 

Site 3 – Ewen Avenue: Lawrence St to 
Derwent Way 02 B 2026/05/21 

Site 4 – 9th Street: 4th Ave to 5th Ave 03 B 2026/05/15 

Site 5 – 4th Avenue: 12th St to 10th St 04 B 2026/05/15 

Site 6 – 4th Avenue: 8th St to 6th St 05 B 2026/05/15 

Site 7.1 – 3rd Avenue: 8th St to 6th St 06 B 2026/05/15 

Site 7.2 – 3rd Avenue: 6th St to 4th St 07 B 2026/05/15 

Site 8 – 6th Street: 3rd Ave to Queens Ave 08 B 2026/05/15 

Site 9 – Miner Street: Cumberland St to 
Alberta St 09 B 2026/05/15 

Site 10 – Debeck Street: Miner St to 
E.Columbia St. 10 B 2026/05/15 

Site 11 – Blair Avenue: Hospital St to 
Sherbrooke St. 11 B 2026/05/15 

Site 13 – Dublin Street: Skytrain ROW to 
20th St 12 B 2026/05/15 

Site 14 – 10th Avenue: 4th St to 2nd St 13 B 2026/05/15 

Site 15 – 10th Avenue: 8th St to 6th St 14 B 2026/05/15 

Site 16 – Royal Avenue: 6th St to 4th St 15 B 2026/05/15 

Site 17 – Boyd Street: Duncan St to Ewen 
Ave. 16 B 2026/05/15 

Transportation Design – Crossing 
Improvements: Overview Map and 
Drawing Index 

   

Sixth Street at Blackford Street: 
Roadworks 23-0238-R5 3 2026-04-24 

Sixth Street at Blackford Street: Street 
Markings and Signage 23-0238-PM5 3 2026-04-24 
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Schedule 3    
Prime Contractor Designation 

Prime Contractor Designation 
 
This Schedule forms part of the agreement between the Corporation of the City of New 

Westminster (the “City”) and ___________ (the “Contractor) respecting   NWIT-26-06 2026 
Pavement Management Program (the “Agreement”). 

 
 
1. DEFINITIONS 
1.1 In this Prime Contractor Designation schedule: 

(a) “Agreement” means the agreement entered into between the City and the 
Contractor on [date] in relation to [description of services] for the Project; 

(b) “Hazardous Materials Report” means a report prepared by a qualified person in 
accordance with s. 20.112 of the OH&S Regulation; 

(c) “Owner” means the City, which is the owner of the Project; 
(d) “Project” means NWIT-26-06 2026 Pavement Management Program;  
(e) “Project Manager” means the City’s designate with responsibility to liaise with 

the Contractor for the purpose of managing, overseeing, coordinating or in any 
other way administering the Project 
 

2. PRIME CONTRACTOR DESIGNATION 
2.1 The Contractor agrees to assume the responsibilities of Prime Contractor for the Project, 

as set out in the Workers Compensation Act and the OH&S Regulation.   
 

3. CONTRACTOR RESPONSIBILITIES AS PRIME CONTRACTOR 
3.1 As Prime Contractor for the Project, the Contractor will: 

(a) ensure that the activities of employers, workers and other persons at the Project 
relating to occupational health and safety are coordinated; and 

(b) do everything that is reasonably practicable to establish and maintain a system 
or process that will ensure compliance at the Project with the Workers 
Compensation Act and the OH&S Regulation.   
 

3.2 Without limiting the generality of the foregoing, the Contractor will: 
(a) prior to beginning demolition or construction work on the Project, meet with the 

Project Manager to review and complete the Pre-Job Meeting Form, to review 
and discuss the information in the City’s Known Hazards Form and the 
Contractor’s pre-work hazard identification documents, and to review and discuss 
the Hazardous Materials Report (if any); 

(b) conduct all necessary and appropriate inquires of all relevant City staff and City 
records to ensure the Contractor is not missing any information from the City that 
is relevant to safety at the Project; 

(c) review, plan to address, and address all hazards identified in the City’s Known 
Hazards Form, the Contractor’s pre-work hazard identification documents, any 
Hazardous Materials Report, and any hazards or risk identified in the Workers 
Compensation Act or the OH&S Regulation;   

(d) maintain and make available the documents listed on the Pre-Job Meeting Form, 
as appropriate; 
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(e) inform all other employers working on the Project that the Contractor is 
designated as the Prime Contractor for the Project; 

(f) establish and maintain a system or process that will ensure compliance with the 
OH&S Regulation when visitors (i.e. couriers, inspectors, suppliers, etc.) enter 
the Project, which shall include site orientation and hazard communication to 
such visitors by the Contractor or the Contractor’s designate; 

(g) maintain a current list of persons that each employer at the Project has 
designated to be responsible for that employer’s health and safety activities at 
the Project; 

(h) ensure appropriate first aid resources are available for workers at the Project at 
all times work is being performed, in accordance with and as required by the 
OH&S Regulation; 

(i) if required by the OH&S Regulation, submit a Notice of Project to WorkSafeBC in 
accordance with the OH&S Regulation, and comply with all requirements of the 
OH&S Regulation concerning the Notice of Project;   

(j) if required by the OH&S Regulation, the Contractor will appoint a Qualified 
Coordinator for the purpose of ensuring the coordination of health and safety 
activities for the Project, and the Contractor shall ensure that any Qualified 
Coordinator so appointed is qualified to perform the responsibilities of his or her 
position and carries out the roles and responsibilities of a Qualified Coordinator 
as set out in the OH&S Regulation; 

(k) provide the following information, in an always updated form, in a readily 
available location at the Project; 
(i) the name of any Qualified Coordinator appointed to the Project; 
(ii) a site drawing, which must be posted, showing project layout, first aid 

location, emergency transportation provisions, and the evacuation 
marshalling station; and 

(iii) a set of construction procedures designed to protect the health and safety 
of workers at the Project, developed in accordance with the requirements 
of the OH&S Regulation; 

(l) immediately notify the City of the identity of any Qualified Coordinator appointed 
by the Contractor at the Project, from time to time. 
 

4. HAZARDOUS MATERIALS 
4.1 If during demolition or construction work on the Project the Contractor discovers or has 

reason to believe that there are hazardous materials at the Project that were not set out 
in any Hazardous Materials Report, the Contractor will; 
(a) immediately notify the Project Manager;  
(b) take all reasonably appropriate measures to ensure the safety of workers at the 

Project; and 
(c) take all reasonably appropriate measures to ensure the safety of the general 

public. 
 
4.2 Upon notification by the Contractor of additional hazardous materials or suspected 

hazardous materials at the Project not set out in any Hazardous Materials Report, the 
City, in accordance with the OH&S Regulation, will obtain an updated Hazardous 
Materials Report, and will share such updated report with the Contractor. If the scope of 
work of the Project is changed as a result of the updated Hazardous Materials Report, 
the Project Manager will meet with the Contractor to discuss how the Project may be 
completed in a safe and cost effective manner. 

  



AGT PAGE 9 

MMCD 2009 Edition  Reference No. NWIT-26-06 
 

 
5. GENERAL 
5.1 In the event of a conflict between the Agreement and the Workers Compensation Act or 

the OH&S Regulation, the legislative requirement(s) will apply. 
 

5.2 If any part of this schedule is held to be unenforceable by a court or tribunal of 
competent jurisdiction, that part shall be severed and the remaining parts of this 
schedule shall remain in full force and effect.  
 

5.3 If the Contractor violates any of the requirements of this schedule or of the Workers 
Compensation Act or the OH&S Regulation, the City may treat such violation as a 
breach of the Agreement resulting in possible termination or suspension of the 
Agreement and/or any other actions deemed appropriate at the discretion of the City.   
 

5.4 No failure or delay by either party to this schedule in exercising any power, right or 
privilege provided in this schedule will operate as a waiver, nor will any single or partial 
exercise of such rights, powers or privileges preclude any further exercise of them or the 
exercise of any other right, power or privilege provided in this schedule. 
 

5.5 This schedule may be terminated in accordance with the terms of the Agreement. 
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SUPPLEMENTARY GENERAL CONDITIONS 
 
 
 

• Supplementary General Conditions 
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SUPPLEMENTARY GENERAL CONDITIONS 
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 21.2 Contractor is “Prime Contractor” 6 
24 INSURANCE 6 
 24.1 Required Insurance  6 
25 MAINTENANCE PERIOD 7 
 25.1 Correction of Defects 7 
 25.2 Commencement of Maintenance Period 7 
   
Appendix A CONSTRUCTION WORK HOUR RESTRICTIONS: 8 
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SUPPLEMENTARY GENERAL CONDITIONS 
 

(TO BE READ WITH “GENERAL CONDITIONS” CONTAINED IN THE PLATINUM EDITION OF THE PUBLICATION 
“MASTER MUNICIPAL CONSTRUCTION DOCUMENTS” SPECIFIED IN “INSTRUCTIONS TO TENDERERS" IT - 2.2) 

 
DEFINITIONS 1  
 1.79 “(amend clause X.XX as follows)” preceding a 

supplementary clause means this clause modifies or 
provides additional information or restrictions to the 
referenced clause in the Master Municipal Construction 
Documents Platinum Edition, Volume II. 

 1.80 “(add new clause X.XX as follows)” preceding a 
supplementary clause means this clause provides 
additional requirements or information not found in the 
Master Municipal Construction Documents Platinum 
Edition, Volume II. 

 1.81 “(delete clause X.XX and replace as follows)” 
preceding a supplementary clause means this clause 
replaces the referenced clause in the Master Municipal 
Construction Documents Platinum Edition, Volume II in 
its entirety. 

   
CONTRACTOR 4  
Control of Work 4.1 4.1.3 (add clause 4.1.3 as follows) 
  The Contractor shall take precautions to reduce nuisance 

caused from mud or dust by clean-up, sweeping, sprinkling 
with water or other means as necessary to accomplish 
results satisfactory to the Contract Administrator. If the 
Contractor fails to maintain the site tidy or refuses to 
remove waste and debris as directed by the Contract 
Administrator, the Owner, at its own discretion, may 
proceed to clean the site, remove waste and debris from 
site, and deduct from any payment due the Contractor the 
cost of such cleaning or removing materials. 
 

  4.1.4 (add clause 4.1.4 as follows) 
The Contractor shall contain storage of material, 
equipment, and other facilities required to perform the 
Works, within designated areas agreed upon with the 
Owner in advance of commencing the Works. The 
Contractor shall consolidate materials, equipment, and 
facilities to minimize impact on access and street parking, 
to the satisfaction of the Owner and Contract Administrator.  
Temporary storage of materials and stockpiles outside of 
the designated areas is limited to a maximum of 5 Days 
 

Protection of Work, 
Property and the Public 

4.3 4.3.1 (Delete the following from the last sentence of 
G.C.4.3.1 as follows) 
… except for damage, which, in the Performance of the 
Work, the Contractor could not reasonably avoid. 
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  4.3.4 (amend clause 4.3.4 as follows) 
(1) expose and determine conclusively the location in the 

field all underground utilities and structures whether or 
not indicated on the Contract Documents as being at 
the Place of the Work. The Contractor shall also be 
responsible to consult with all utility corporations that 
provide electricity, communication, gas or other utility 
services in the area of the Place of the Work, to locate 
in three dimensions all underground utilities for which 
they have records. The Contractor shall also locate in 
three dimensions any other utilities or underground 
structures that are reasonably apparent in an 
inspection of the Place of the Work. The Contractor 
shall provide Fortis BC with three weeks’ notice for 
relocation of any gas mains or services if it is required 
when crossing the gas lines. 

(2) The Contractor shall contact BC One Call at least forty 
eight (48) hours prior to excavating to advise of the 
Work. 

(3) The Contractor shall obtain all necessary permits from 
applicable agencies for Work around overhead utilities. 

 
  4.3.6 (Delete 4.3.6 entirely) 

 
  4.3.7 (add new clause 4.3.7 as follows) 

The Contractor shall locate, mark, and protect from 
damage or disturbance, any and all stakes, survey pins, 
monuments and markers at the Place of the Work. All 
survey stakes, survey pins, monuments, or markers that 
are damaged or disturbed shall be made good following 
construction by a registered B.C. Land Surveyor. Such 
repairs shall become part of the Work and shall be at the 
Contractor's expense. 
 

  4.3.8 (add new clause 4.3.8 as follows) 
Contractor to submit, fourteen (14) calendar days prior to 
the start of construction, a Traffic Management Plan (TMP) 
provided by a qualified traffic management company, and 
prepared in accordance with the “Traffic Control Manual for 
Work in Roadways”. Road closures will not be allowed 
without prior approval from the City of New Westminster. 
The cost of the TMP will be incidental to payment of work 
described in other sections. 
 
The Contractor shall ensure that single lane traffic 
movement is available in each direction at all times and 
shall minimize impact to on-street parking and pedestrian 
access to commercial and residential properties during 
working hours.  

 
The Contractor shall carry out the work such that access to 
commercial and residential properties is maintained at all 
times. The Contractor shall provide a minimum one week 
advance written notice to all property owners prior to 
construction, and shall also provide a minimum two (2) 
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working days’ notice to individual property owners prior to 
commencing work affecting individual property access. 
 
The Contractor shall give due notice to local police and 
fire department prior to beginning construction and shall 
comply in all respects with their requirements. 
 
The Contractor shall comply with the requirements of the 
appropriate authority concerned with closure of streets or 
highways and shall post proper notices and/or signals, 
and provide necessary barriers, guards, lights, flagmen or 
watchmen as may be necessary for proper maintenance 
of traffic and protection of persons and property from 
injury or damage. All costs involved in respect of the 
above requirements will be deemed to be included in the 
Contract Price. 
 

  Where existing streets or roads are not available as 
detours, all traffic shall be permitted to pass through the 
Work with as little inconvenience and delay as possible 
unless otherwise provided or authorized. If half the street 
only is under improvement, the other half shall be 
conditioned and maintained as detour. 
 
Where construction is to be carried out on highways or 
properties other than those of the Owner it shall be the 
responsibility of the Contractor to familiarize himself with 
the requirements of the owners or controllers of these 
properties which pertain to traffic safety or control of the 
construction operation and to carry out his work in 
accordance with these requirements. 
 

Construction 
Schedule 

4.6 4.6.8  (add new clause 4.6.8 as follows) 
The Contractor may carry out the Work as per the 
applicable Bylaws of the Owner, or as instructed by the 
Owner in the Contract Documents. 
 
The Contractor shall complete construction within the work 
hour restrictions defined in SGC Appendix A. 
 

  4.6.9 (add new clause 4.6.9 as follows) 
The Contractor shall not schedule work that will require 
inspection beyond an eight-hour day without the Contract 
Administrator’s prior approval. Any extra cost incurred by 
the Owner for work done outside of normal office hours 
may be deducted from the Contractor’s monthly payments. 
 

  4.6.10 (add new clause 4.6.10 as follows)  
On the infrequent occasion that the Contractor finds it 
necessary to work on Saturday, Sunday or Statutory 
Holiday, the Contractor shall obtain the Contract 
Administrator’s approval forty-eight (48) hours in advance. 
Work on Sundays or Statutory Holidays will also require 
the City’s approval, with a minimum two weeks’ notice. The 
Contractor shall also be charged a working day and may 
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be charged the overtime inspection costs incurred by the 
Owner. Such costs shall be deducted from monthly 
progress payments. 
 

Survey Layout and  
As-Constructed 
Information 

4.17 4.17.1 (add new clause 4.17.1 as follows) 
The Contractor is responsible for all survey required for 
construction layout and for record drawings associated 
with this contract. The Contractor shall be responsible for 
recording of all field survey information pertaining to the 
as-constructed drawings. The Contractor shall provide, at 
no charge, a completed set of legible, marked-up as-
constructed prints to the Contract Administrator on 
completion of the Work. The Contractor shall provide any 
additional information as requested to enable the Contract 
Administrator to prepare and submit as-constructed 
record drawings to the Municipality or the Owner for their 
records. 
 

City Industrial Health and 
Safety Program 

4.18 4.18.1 (add new clause 4.18.1 as follows) 
4.18.1 All Contractors working for the City of New 
Westminster are required to be aware of the City’s 
Industrial Health and Safety Program. It is the Contractor’s 
responsibility to perform the job in compliance with the 
City’s safety standards. The Contractor is responsible for 
the compliance of all employees for whom he is primarily 
responsible, with all WorkSafeBC Industrial Health and 
Safety Regulations, as well as all other applicable 
Regulations. 

   
VALUATION OF CHANGES 
AND EXTRA WORK 

9  

Valuation Method 9.2.1 9.2.1.1 (add to clause) 
; subject to final approval of available funding by the 
Owner. 
 

Quantity Variations 9.4 9.4.1 (delete clause 9.4.1 and replace as follows) 
The Contractor shall hold firm all unit prices submitted in 
the Schedule of Quantities and Prices regardless of the 
increase or decrease in quantities. 

   
 

DELAYS 13  
Delay by Owner or 
Contract Administrator 

13.1 13.1.2 (add clause 13.1.2 as follows) 
The Owner or Contract Administrator will not be liable for 
claims of delay caused by BC Hydro, TELUS, Fortis BC, 
Metro Vancouver, telecommunication companies, 
Owner’s forces, or other utility corporations arising out of 
or connected to the Work. 
 

Unavoidable Delay 13.3.1 13.3.1 (add to clause) 
After Abnormal Weather add “Global Pandemic,” 
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Unforeseeable Market 
Conditions 

13.4.1 Delete 13.4.1 entirely 

   
PAYMENT 18  
Supporting Documentation 18.2.2 18.2.2 (amend clause 18.2.2 as follows) 

If requested in writing by the Owner, the Contractor as a 
precondition to the issuance of the Payment Certificate, 
shall provide a sworn declaration in the form of a signed 
and properly sealed CCDC 9A-2001 Statutory Declaration 
to the Contract Administrator that all amounts relating to 
the Work, due and owing as of the end of the month 
covered by the Payment Certificate to third parties 
including all subcontractors and suppliers, have been 
paid.  
 

 18.2.3 18.2.3 (add clause 18.2.3 as follows) 
If requested in writing by the Owner, the Contractor as a 
precondition to the issuance of the Payment Certificate 
shall provide a Clearance Letter from WorkSafeBC 
demonstrating that the Contractor is in Good Standing 
with WorkSafeBC. 
 

 18.2.4 18.2.4 (add clause 18.2.3 as follows) 
The Owner retains the right to obtain proof of payment, in 
the form of a signed and properly sealed CCDC 9A-2001 
Statutory Declaration, of all sub-trades and material 
suppliers from the Contractor prior to making final 
payment. 
 

Payment 18.5 18.5.1 (amend clause 18.5.1 as follows) 
The net amount shown for payment on a Payment 
Certificate shall be due and payable to the Contractor on 
or before the 15th Day after the receipt by the Owner of 
the Payment Certificate. 

   
WORKERS 
COMPENSATION 
REGULATIONS 

21  

Contractor is “Prime 
Contractor” 

21.2.1 Delete “Substantial Performance” and Replace with 
“Total Performance” 

   
INSURANCE  24  
Required Insurance 24.1 24.1  (amend 24.1 as follows) 

24.1.1 (1) Limits:$5,000,000 inclusive per occurrence for 
bodily injury, death, and damage to property. 
 

  24.1.1(2) (add to 24.1.1(2) as follows) 
The following shall be named as additional insured on the 
Contract: 
• Corporation of the City of New Westminster 
• ISL Engineering and Land Services Ltd. 
• Metro Testing & Engineering Ltd. 
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  24.1.1(2) (add to 24.1.1(2) as follows) 
In the last sentence replace “$2,500.00” with “$10,000.00” 
 

  24.1.2 (amend 24.1.2 as follows) 
The above insurance policies listed in this GC, except 
Automotive Liability Insurance, shall have the right of 
subrogation waived as against the Owner and its 
respective employees, servants and agents. 
 

  24.1.5 (amend the first sentence of 24.1.5 as follows) 
All policies referred to in this GC, except Automotive 
Liability Insurance, shall provide that thirty (30) days’ notice 
of cancellation will be given in writing to the Named 
Insured and the Owner, otherwise the policies to remain in 
full force and effect until the Work has been completed. 
 

  24.1.7 (add new 24.1.7 as follows) 
If the Contractor fails to provide or maintain insurance as 
required by the Contract Documents, then the Owner 
shall have the right to provide and maintain such 
insurance and give evidence to the Contractor and the 
Contract Administrator. The Contractor shall pay the cost 
thereof to the Owner on demand or the Owner may 
deduct the cost from the amount that is, or may become 
due to the Contractor. 

   
MAINTENANCE PERIOD 25  
Correction of Defects 25.1 25.1.4 (add clause 25.1.4 as follows) 

The Owner is authorized to make repairs to defects or 
deficiencies if, ten days after giving written notice, the 
Contractor has failed to make or undertake with due 
diligence the required repairs. However, in the case of 
emergency where, in the opinion of the Owner, delay is not 
reasonable, repairs may be made without notice being sent 
to the Contractor. All expenses incurred by the Owner in 
connection with repairs made pursuant to GC 25 shall be 
paid by the Contractor and may be deducted from the 
Maintenance Security, or other holdbacks. The Contractor 
shall promptly pay any shortfall. 
 

Commencement of 
Maintenance Period 

25.2 25.2.2 (amend clause 25.2.2 as follows) 
All warranties under this Contract commence from the date 
of Substantial Performance of the Contract, regardless of 
whether any Subcontractor achieves Substantial 
Performance of its Subcontract prior to Substantial 
Performance of the Contract. 
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APPENDIX A: CONSTRUCTION WORK HOUR RESTRICTIONS: 
 
SITE 14 10th Avenue; 4th Street to 2nd Street 
  WEEKDAYS – 07:00 to 15:00 
  SATURDAYS – 09:00 to 18:00 
  Hours subject to the City of Burnaby’s agreement. 
 
SITE 15 10th Avenue; 8th Street to 6th Street 
  WEEKDAYS – 07:00 to 15:00 
  SATURDAYS – 09:00 to 18:00 
  Hours subject to the City of Burnaby’s agreement. 
 
SITE 16 Royal Avenue; 6th Street to 4th Street 
  WEEKDAYS – 07:00 to 15:00 
  SATURDAYS – 09:00 to 18:00 
  Two months advance notification required. 
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SUPPLEMENTARY SPECIFICATIONS 
 
 
City of New Westminster Supplementary Specifications and Detail Drawings can be obtained in 
the Subdivision and Development Control Bylaw at this link 
 
TABLE OF CONTENTS 
Section Sub-Section Title Page 
    
01 33 01 Project Record Documents  
 1.7.5 Recording Actual Site Conditions 3 
    
01 55 00 Traffic Control, Vehicle Access and Parking  
 1.4.14 Traffic Control 3 
 1.4.15 Traffic Control 4 
    
01 57 01 Environmental Protection  
 1.2.1.4 Temporary Erosion and Sediment Controls 4 
    
01 58 01 Project Identification  
 1.2.1.3 Temporary Project Signage 5 
 1.2.2.1 Temporary Project Signage 5 
    
03 30 20 Concrete Walks, Curbs and Gutters  
 1.4.3 Measurement and Payment 5 
 1.4.10 Measurement and Payment 6 
 1.4.11 Measurement and Payment 6 
 2.1.7 Materials 7 
    
31 05 17 Aggregates and Granular Materials  
 2.9.1 Crushed Granular Sub-base 7 
 2.10.1 Granular Base 7 
    
31 11 41 Shrub and Tree Preservation  
 1.3.1 Measurement and Payment 7 
    
31 23 01 Excavating, Trenching and Backfilling  
 3.5.3.2 Backfill and Compaction 8 
    
31 24 13 Roadway Excavation, Embankment and Compaction  
 1.8.5 Measurement and Payment 8 
 2.2.1 Specified Materials 8 
    
32 01 16.7 Cold Milling  
 3.2.4 Preparation 9 
    
32 11 16.1 Granular Subbase  
 2.1 Products 9 
    
32 11 23 Granular Base  
 2.1.1 Products 9 

https://www.newwestcity.ca/city_hall/bylaws.php#s
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TABLE OF CONTENTS 
Section Sub-Section Title Page 
32 12 16 Hot-Mix Asphalt Concrete Paving  
 1.0.1 General 10 
 1.5.9 Measurement and Payment 10 
 1.5.10 Measurement and Payment 11 
 1.5.11 Measurement and Payment 11 
 2.2.4 Mix Design 11 
 3.4.5 Transportation of Mix 11 
    
32 12 17 Superpave Hot-Mix Asphalt Concrete Paving  
 1.0.1 General 11 
 1.0.6 General 12 
 1.4.2 Submission of HMA Mix Design(s) 12 
 1.5.1 Measurement and Payment 12 
 1.5.11 Measurement and Payment 12 
 2.1.2 Products 13 
 3.1.4.4 Plant and Mixing Requirements 13 
 3.1.4.5 Plant and Mixing Requirements 13 
 3.1.5.1 Plant and Mixing Requirements 14 
 3.1.5.2 Plant and Mixing Requirements 14 
 3.4.5 Transportation of Mix 14 
 3.6.1 Compaction 14 
 3.6.6 Compaction 15 
 3.7.4 Joints 15 
    
32 17 23 Painted Pavement Markings  
 1.2 Scope 15 
 1.5.2 Measurement and Payment 15 
 1.5.3 Measurement and Payment 16 
 3.3.4 Execution 16 
    
33 44 01 Manholes and Catchbasins  
 1.5.3 Measurement and Payment 17 
 1.5.7 Measurement and Payment 18 
    
34 41 13 Traffic Signals  
 3.17.3 Execution 18 
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SUPPLEMENTARY SPECIFICATIONS 

 

Section Sub- 
Section Title Supplementary Specification 

   “(amend clause X.XX as follows)” preceding a 
supplementary clause means this clause modifies or 
provides additional information or restrictions to the 
referenced clause in the Master Municipal 
Construction Documents Platinum Edition, Volume 
II. 

   “(add new clause X.XX as follows)” preceding a 
supplementary clause means this clause provides 
additional requirements or information not found in 
the Master Municipal Construction Documents 
Platinum Edition, Volume II. 

   “(delete clause X.XX and replace as follows)” 
preceding a supplementary clause means this 
clause replaces the referenced clause in the Master 
Municipal Construction Documents Platinum Edition, 
Volume II in its entirety. 
 

01 33 01 1.7 Recording 
Actual Site 
Conditions 

(add new clause 1.7.5 as follows) 
 
Photographic Records  
  
The Contractor shall have dated photos of each site 
taken prior to starting work on the project.  Compile 
photos on a digital compact disks/thumbs in 
separate folders for each individual project for the 
project records. Provide copy of the photos to the 
Contract Administrator prior to obtaining Substantial 
Performance. 
 

01 55 00 1.4 Traffic Control (add new clause 1.4.14 as follows) 
 
Temporary No Parking  
 
Where it is necessary to temporarily disrupt on-
street parking for construction,  

1. distribute 48-hour advance notice to residents 
or businesses.  

2. supply and erect temporary “no-parking” signs.  
3. do not impound parked vehicles unless 

instructed to do so by police or by-law officer.  
4. vehicles may be towed at Contractor’s risk and 

expense to a nearby location. Inform registered 
owner as soon as possible as to the location of 
vehicle. Do not charge vehicle recovery or 
towing fees to vehicle owner. 
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Section Sub- 
Section Title Supplementary Specification 

01 55 00 1.4 Traffic Control (add new clause 1.4.15 as follows) 
 
Traffic Management Plan  
  
The Contractor shall provide a traffic management 
plan including proposed traffic diversions, location of 
flaggers and signage. The plan must be approved by 
the Owner.  
 
Electronic Changeable Message Boards will be 
required for busy MRN/Arterial/Collector roads. 
Electronic Changeable Message Boards must be 
placed in position a minimum of two weeks before 
starting work to notify motorists of the upcoming 
works.  
  
The Front Street Project, Stewardson Way, Brunette 
Avenue and the Boyd Street will require a minimum 
of 6 Electronic Changeable Message Boards for 
each of the projects.  
  
All other projects will require at least two Electronic 
Changeable Message Boards to notify motorists of 
the upcoming works.  
  
The Owner will issue a Highway Use permit 
permitting parking outside of construction hours.  
  
There is no separate payment for providing a traffic 
management plan. 
 
 

01 57 01 1.2 Temporary 
Erosion and 
Sediment 
Controls 

(add new clause 1.2.1.4 as follows) 
 
Storm Water Quality Protection 
 
Prior to either asphalt milling or application of 
asphaltic tack coat, install a piece of filter fabric 
(catch basin sock) between the catch basin grate 
and frame so that foreign materials (asphalt millings, 
liquid tack coat, asphalt, etc.) do not enter the catch 
basin during construction.  
  
Where construction is adjacent open watercourses, 
install silt fences, check dams and hay bales (as 
appropriate) to control silt from worksite.   
  
There is no separate payment for this work. 
 
 



SSPEC PAGE 5 

MMCD 2009 Edition  Reference No. NWIT-26-06 
 

Section Sub- 
Section Title Supplementary Specification 

01 58 01 1.2 Temporary 
Project 
Signage 

(delete clause 1.2.1.3 and replace as follows) 
 
The Contractor shall supply and install temporary 
Project Construction Signage for each project. The 
Project Construction Signs shall be a sign with 
orange background having black and white lettering 
of a design style approved by the City. The 
temporary Project Construction Signage shall 
indicate the name of the Contract, the location of 
work, the duration of the work and the name and 
phone number of the Contractor. A Project 
Construction Sign shall be installed at each ends of 
the project limits on wooden or metal posts able to 
support the sign. The bottom of the sign shall be 
located a minimum 0.6m above the ground surface.  
  
Payment for all materials and works to do this task 
will be incidental. There is no separate payment for 
providing the temporary Project Construction 
Signage. 
 

01 58 01 1.2 Temporary 
Project 
Signage 

(delete clause 1.2.2.1 and replace as follows) 
 
The Contractor shall supply copies of the notice 
letters advising affected residents and businesses 
about the upcoming construction which will affect 
them. The Contractor shall be responsible for 
delivering these letters no sooner than seven days 
and no later than two days before the start of 
construction.  
  
A sample of the notice letter shall be submitted to 
the Contract Administrator at least 72 hours before 
the Contractor are scheduled to deliver them.  
  
There is no separate payment for this work. All costs 
associated with supplying and delivering the notice 
letters are the responsibility of the Contractor. 
 
 

03 30 20 1.4 Measurement 
and Payment 

(delete clause 1.4.3 and replace as follows) 
 
Payment for reinstating machine placed or hand 
form curbs and gutters excluding granular subbase 
and granular base includes saw cutting, subgrade 
preparation, reference and construction survey, 
supply and placing of the concrete curbs and gutters 
and will cover all straight and curve sections.  
   
Measurement for this item shall be based on the 
actual lengths measured on-site for each pay item 
completed. 



SSPEC PAGE 6 

MMCD 2009 Edition  Reference No. NWIT-26-06 
 

Section Sub- 
Section Title Supplementary Specification 

03 30 20 1.4 Measurement 
and Payment 

(delete clause 1.4.5 and replace as follows) 
 
Payment for reinstating concrete sidewalks, 
concrete boulevards, concrete paver walks, concrete 
driveway crossing and concrete ramps includes saw 
cutting, subgrade preparation, reinstating existing 
signs or structures, reference and construction 
survey, supply and placing of the concrete and 
granular base under and behind the concrete 
sidewalks, concrete boulevards, concrete driveway 
crossing, concrete walks, and concrete ramps.  
   
Measurement for these items shall be based on the 
actual areas measured on-site for each pay item 
completed. 
 

03 30 20 1.4 Measurement 
and Payment 

(add new clause 1.4.10 as follows) 
 
Refers to those portions of the work involved with 
removing and reinstating existing concrete curbs, 
concrete sidewalks and walks, concrete boulevards, 
concrete driveway crossings, concrete driveways 
and concrete curb ramps.  The Contractor shall 
reference the location and elevation of the curb 
gutter and top of curb with a survey before removing 
it. There is no separate payment for this and any 
cost associated with this work shall be included with 
the unit rate for each applicable pay item under this 
section. Any existing signs disturbed or temporarily 
removed during the reinstatement works shall be 
reinstated back to their original location by the 
contractor. The contractor shall install the City 
supplied steel sign sleeves for any signs located in 
the concrete sidewalk or the concrete boulevard. 
The contractor is responsible for co-ordinating and 
getting the steel sign sleeve from the City. There is 
no separate payment for reinstating signs and any 
cost associated with this work shall be included with 
the unit rates for each applicable pay item under this 
section.  Any existing structures, such as mail 
boxes, garbage cans, etc., located on the sidewalk 
or boulevard being reinstated that requires 
temporary relocation during construction shall be 
reinstated back to its original location by the 
contractor after installing the new sidewalk or 
boulevard. There is no separate payment for 
reinstating the existing structures and any cost 
associated with this work shall be included with the 
unit rates for each applicable pay item under this 
section.  Any grass or landscape boulevard 
reinstatement works will be paid for separately under 
the applicable contract unit rates. 
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Section Sub- 
Section Title Supplementary Specification 

03 30 20 1.4 Measurement 
and Payment 

(add new clause 1.4.11 as follows) 
 
Payment for Detectable/Tactile Warning Surface Tile 
includes supply and placing of Access Tile Model # 
ACCR-R (or approved equal) Truncated Dome 
Detectable Warning Tactile Surface replaceable cast 
in place – Yellow Colour and installation as per the 
Manufacturer’s Specifications. 
 

03 30 20 2.1 Materials (add new clause 2.1.7 as follows) 
 
Tactile warning surface tile shall be replaceable 
cast-in-place style.  Truncated domes shall be in 
square grid pattern with a 5mm nominal raised 
height, base diameter of 23mm and top diameter of 
11.5mm.  Dome spacing range shall be between 
40mm – 60mm. 
 
Colour of the panel shall be Federal Yellow (Y) per 
US Federal Standard 595B Table IV, Color No. 335. 
 
 

31 05 17 2.9 Crushed 
Granular Sub-
base 

(amend clause 2.9.1 as follows) 
 

1. To be quarried rock, 100% fractured to 75 mm 
minus by mechanical means with no rounded 
sands or aggregates to following gradations: 

 
31 05 17 2.10 Granular Base (amend clause 2.10.1 as follows) 

 
1. To be quarried rock, 100% fractured to 19 mm 

minus by mechanical means with no rounded 
sands or aggregates to following gradations: 

 
 

31 11 41 1.3 Measurement 
and Payment 

(delete clause 1.3.1 and replace as follows) 
 
Payment for all shrub and tree preservation and 
grade changes items includes all applicable work 
described in the Section and will cover area of 
shrubs or individual trees to be attended to as 
shown on the Contract Drawings or as directed by 
the Contract Administrator. 
 
The contractor must protect all trees in accordance 
with City policy which can be found on the City’s 
website. The contractor is required to make 
application and obtain a tree protection permit prior 
to the start of the work. Final location of the tree 
protection is to be reviewed with, and approved by 
the City Arborist.  
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Section Sub- 
Section Title Supplementary Specification 

Payment for all work performed to do this task will 
be incidental. There is no separate payment for this 
work. 
 
 

31 23 01 3.5 Backfill and 
Compaction 

(delete clause 3.5.3.2 and replace as follows) 
 
Roads, driveways and shoulders:  for trenches in 
paved or gravelled roads, driveways, shoulders or 
other areas subjected to vehicle loading, backfill with 
imported Crushed Granular Sub-base. 
Road shoulder is that portion of right-of-way 
between travelled portion of road, either paved or 
gravelled, and road ditch.  Where no ditch exists, 
ensure shoulder width minimum of 1.5m. 
 
 

31 24 13 1.8 Measurement 
and Payment 

(delete clause 1.8.5 and replace as follows) 
 
Payment for common excavation includes removal 
of existing pavements, asphalt utilities strips, asphalt 
driveways, concrete curbs, concrete sidewalks, 
concrete boulevards, concrete ramps, concrete 
driveway crossings, concrete driveways, gravels, 
shrubs, grass, top soil, unsuitable material, 
junction/meter box, catch basins, pipes and conduits 
which are removed as part of the operation for 
common excavation. All common excavation 
material shall be disposed off-site and will include 
any dumping fees.  
  
Measurement for common excavation will be in-
place volume calculated based on the length and 
width and depth of excavation measured in the field 
by the Contract Administrator. 
 

31 24 13 2.2 Specified 
Materials 

(delete clause 2.2.1 and replace as follows) 
 
Backfill for embankment fill (subgrade fill) to be: 
 

1. Crushed Granular Sub-base to be used for 
road structure. 

2. 100mm Pit Run Gravel to be used for 
boulevards. 
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32 01 16.7 3.2 Preparation “(add new clause 3.2.4 as follows)”) 
 
Cold Milling: Milling Operation     
  
The following applies to all asphalt milling including 
surface milling and full depth milling listed in the 
Schedule of Quantities.  
  

1. All manhole rims, valve covers, utility cover 
lids, wheelchair letdowns, and butt joints to 
adjacent road sections must have a temporary 
asphalt ramp from the top of existing road to 
the milled surface of sufficient length to prevent 
damage to vehicular and / or pedestrian traffic. 
The ramps are to be removed immediately prior 
to paving.  
  

2. For surface milling operations, pavement patch 
or repair any section where gravel base is 
exposed (break-through) prior to end of 
working day and opening road to traffic.  
 

3. For full depth milling operation, at least asphalt 
base lift prior to end of working day and 
opening road to traffic, unless approved 
otherwise by the City.  
  

4. The Contractor may mill asphalt over areas to 
be excavated to facilitate the work. There will 
be no separate measurement for this work. 

 
 

 
32 11 16.1 2.1 Specified 

Materials 
(delete clause 2.1.1 and replace as follows) 
 

1. Material for road subbase to be: 
a. Crushed granular subbase to be 75mm 

crushed rock (100% fractured with no 
natural fines or sands) following gradation 
in Section 31 05 17. 
 
 

32 11 23 2.1 Granular Base (delete clause 2.1.1 and replace as follows) 
 

1.  Material for road base to be: 
 

2.  Crushed granular base to be 19mm crushed 
rock (100% fractured with no natural fines or 
sands) following gradation in Section 31 05 17. 
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32 12 16 1.0 General (delete clause 1.0.1 and replace as follows) 
 
All mix to be Warm Mix Asphalt (WMA). 
 
Section 32 12 16 refers to those portions of the work 
that are unique to the supply and placement of hot-
mix asphalt (HMA) and warm-mix asphalt (WMA) 
concrete paving. This section must be referenced to 
and interpreted simultaneously with all other 
sections pertinent to the works described herein. 
 
WMA represents technologies which allow a 
reduction in the temperature at which asphalt 
mixtures are produced and placed. WMA 
technologies include those in which an additive is 
mixed with the asphalt cement or added to the 
mixture during production, and to plant foaming 
processes. 
 

32 12 16 1.5 Measurement 
and Payment 

(add new clause 1.5.9 as follows) 
 
Asphalt Pavement Unit Price Adjustment  
 
The Contractor or the Owner may request 
adjustment of the unit prices submitted for Asphalt 
Pavement if the Asphalt Index Price (AIP) varies by 
more than 5.0% from Tender Closing Date to the 
time the asphalt paving is actually performed.    
  
Asphalt prices will be referenced from the BC 
Roadbuilders website, BCRB Asphalt Index 
(BCRBAI) for Vancouver.  
https://www.roadbuilders.bc.ca/bc-asphalt-index/ 
  
Requests for asphalt pavement unit price adjustment 
must be made prior to commencing asphalt paving.  
Payment for asphalt paving performed prior to a 
request for price adjustment will be made at the unit 
price submitted in Schedule of Quantities and Prices 
plus any previous adjustments made under this 
Supplementary Specification (Project).  
  
Unit prices submitted in the schedule of quantities 
will be increased or decreased as applicable using 
the following formula:  
  
Adjustment  = (AIPwork  - AIPtender)  x  ACvolume   
Adjustment   amount in dollars per tonne the unit 
price is modified  
AIPwork    is the Asphalt Index price ($/tonne) at the 
time paving is performed 
 

https://www.roadbuilders.bc.ca/bc-asphalt-index/
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AIPtender   is the Asphalt Index price ($/tonne) at 
the Tender Closing Date  
ACvolume    is the mixture design percent asphalt 
content, by volume 
 

32 12 16 1.5 Measurement 
and Payment 

(add new clause 1.5.10 as follows) 
 
Static Rolling of asphalt shall be completed in 
accordance with Metro Vancouver conditions or as 
directed by the Contract Administrator. 
 

32 12 16 1.5 Measurement 
and Payment 

(add new clause 1.5.11 as follows) 
 
Sinusoidal Speed Hump includes 1m wide, 40mm 
deep perimeter milled key, cleaning of joints, 
removal of excess materials, tack, asphalt 
installation, thermoplastic shark teeth. 
 
Raised Crosswalk shall be in accordance with COV 
standards and include 1m wide, 40mm deep 
perimeter milled key, cleaning of joints, removal of 
excess materials, tack, asphalt installation, 
thermoplastic shark teeth. 
 

32 12 16 2.2 Mix Design (add new clause 2.2.4 as follows) 
 
Modification of asphalt cement either using additives 
or by foaming shall be in accordance with the written 
recommendations of the manufacturer and/or 
proponent of the WMA technology. The WMA 
technology manufacturer/proponent shall provide the 
Contract Administrator mixing and compaction 
temperatures. 
 

32 12 16 3.4 Transportation 
of Mix 

(delete clause 3.4.5 and replace as follows) 
 
Deliver loads continuously in covered vehicles and 
immediately spread and compact. Deliver and place 
mixes at temperature within specified range. 
 
 

32 12 17 1.0 General (delete clause 1.0.1 and replace as follows) 
 
Section 32 12 17 refers to those portions of the work 
that are unique to the supply and placement of 
Superpave hot-mix asphalt (HMA) and Superpave 
warm-mix asphalt (WMA) concrete paving. This 
section must be referenced to and interpreted 
simultaneously with all other sections pertinent to 
the works described herein.  Requirements 
applicable to Superpave HMA in sub-sections 2.0 
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Products and 3.0 Execution also apply to Superpave 
WMA. 
 

32 12 17 1.0 General (add new clause 1.0.6 as follows)  
  
All mix to be Warm Mix Asphalt (WMA). 
 
WMA represents technologies which allow a 
reduction in the temperature at which asphalt 
mixtures are produced and placed. WMA 
technologies include those in which an additive is 
mixed with the asphalt cement or added to the 
mixture during production, and to plant foaming 
processes. WMA mix design procedures and tests 
shall be in accordance with AASHTO R 35-12 
Appendix X2. 
 

32 12 17 1.4 Submission of 
HMA Mix 
Design(s) 

(add new clause 1.4.2 as follows)  
 
Modification of asphalt cement for WMA either by 
using additives or by  foaming shall be in 
accordance with the written recommendations of the 
manufacturer and/or proponent of the WMA 
technology. The WMA technology manufacturer/ 
proponent shall specify mixing and compaction 
temperatures with the mix design. 
 

32 12 17 1.5 Measurement 
and Payment 

(delete clause 1.5.1 and replace as follows) 
 
Payment for Superpave HMA asphaltic concrete 
paving includes all construction joint preparation, 
supply and placing of asphaltic concrete, 
compaction, cleaning frames, covers and lids of all 
castings affected and taped temporary pavement 
markings.  Measurement for asphaltic concrete 
paving for the specified Superpave HMA mixes for 
levelling, lower, and upper courses will be for the 
asphalt concrete actually incorporated into the work 
based on weigh tickets provided to the Contract 
Administrator as loads are delivered to the site. 
 

32 12 17 1.5 Measurement 
and Payment 

(add new clause 1.5.11 as follows) 
 
Asphalt Pavement Unit Price Adjustment  
 
The Contractor or the Owner may request 
adjustment of the unit prices submitted for Asphalt 
Pavement if the Asphalt Index Price (AIP) varies by 
more than 5.0% from Tender Closing Date to the 
time the asphalt paving is actually performed.    
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Asphalt prices will be referenced from the BC 
Roadbuilders website, BCRB Asphalt Index 
(BCRBAI) for Vancouver.  
https://www.roadbuilders.bc.ca/bc-asphalt-index/ 
  
Requests for asphalt pavement unit price adjustment 
must be made prior to commencing asphalt paving.  
Payment for asphalt paving performed prior to a 
request for price adjustment will be made at the unit 
price submitted in Schedule of Quantities and Prices 
plus any previous adjustments made under this 
Supplementary Specification (Project).  
  
Unit prices submitted in the schedule of quantities 
will be increased or decreased as applicable using 
the following formula:  
  
Adjustment  = (AIPwork  - AIPtender)  x  ACvolume   
Adjustment   amount in dollars per tonne the unit 
price is modified  
AIPwork    is the Asphalt Index price ($/tonne) at the 
time paving is performed 
 
AIPtender   is the Asphalt Index price ($/tonne) at 
the Tender Closing Date  
ACvolume    is the mixture design percent asphalt 
content, by volume 
 

32 12 17 2.1 Products (delete clause 2.1.2 and replace as follows) 
 
Reclaimed asphalt pavement (RAP): Asphalt mix 
may include up to 10% RAP without changing binder 
grade. Design of Mix to include RAP from proposed 
source blended with virgin aggregate 
. 

32 12 17 3.1 Plant and 
Mixing 
Requirements 

(add new clause 3.1.4.4 as follows) 
 
Mixing tolerances; 
During plant production, the gradation of the asphalt 
mix aggregate shall be tested.  Samples shall be 
obtained at the plant both prior to and after the 
addition of asphalt cement.  Test results shall be 
made available within three (3) hours of sampling. 
 

32 12 17 3.1 Plant and 
Mixing 
Requirements 

(add new clause 3.1.4.5 as follows) 
 
Mixing tolerances; 
 
During plant production, the mixture properties shall 
be within the following tolerances of the design:  
  
 

https://www.roadbuilders.bc.ca/bc-asphalt-index/
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Mixture Property   Tolerance   
Asphalt Content    ±0.3 %   
Air Voids      ±1.0 %   
Voids filled with asphalt, %  65 - 75   
Dust Proportion   0.6 - 1.2 
 

32 12 17 3.1 Plant and 
Mixing 
Requirements 

(add new clause 3.1.5.1 as follows) 
 
Production Quality Control Plant 
 
A Production Quality Control Plan (PQCP) shall be 
submitted to the Engineer at least 7 days prior to 
paving.  No paving will be permitted until the PQCP 
has been approved.  As a minimum the PQCP shall 
include:  
  

a. monitoring procedures for stockpiles plant 
aggregate gradation and consistency   

b. asphalt cement content   
c. tests required and frequency for Quality 

Control  
d. time frame for test results during paving 

 
32 12 17 3.1 Plant and 

Mixing 
Requirements 

(add new clause 3.1.5.2 as follows) 
 
Production Quality Control Plant 
 
The Contractor shall employ qualified personnel, 
including at least one certified technician to 
implement and oversee the PQCP. 
 

32 12 17 3.4 Transportation 
of Mix 

(delete clause 3.4.5 and replace as follows) 
 
Deliver loads continuously in covered vehicles and 
immediately spread and compact. Deliver and place 
mixes at temperature within specified range. 
 

32 12 17 3.6 Compaction (delete clause 3.6.1 and replace as follows) 
 
Roll hot-mix asphalt continuously to density between 
92.0% and 96.0% of the maximum theoretical 
density.  Ninety percent (90%) of a minimum five (5) 
samples shall meet this criteria. In addition, no 
individual test can be less than 90.0%. 
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32 12 17 3.6 Compaction (add new clause 3.6.6 as follows) 
 
Construction Quality Control Plan 
 
The Contractor is responsible for Quality Control. A 
Construction Quality Control Plan (CQCP) shall be 
submitted to the Engineer 7 days prior to paving. As 
a minimum, the CQCP shall include full details of:  
  

a. the paving equipment    
b. number of trucks     
c. rate of placement    
d. contemplated rolling patterns   
e. testing for control of density 

 
32 12 17 3.7 Joints (delete clause 3.7.4 and replace as follows) 

 
Feather joints are not permitted.  Construct butt 
joints at all locations where meeting existing 
pavement.  Surface milling for preparing butt joints 
will be paid separately using items in the Schedule 
of Quantities.  Not all butt joint locations are shown 
on the Contract drawings. The location of all butt 
joints shall be determined by the Contractor. 
 

32 17 23 1.2 Scope (delete clause 1.2 and replace as follows) 
 
All permanent pavement markings to be 
thermoplastic markings. Lane lines on new 
pavement to be extruded thermoplastic.  
  

1. Survey referencing all existing traffic control / 
pavement markings prior to commencing work, 
survey layout and installation of new markings 
with paint or thermoplastic material as directed 
by Contract Administrator. Markings may 
include crosswalks, symbols, shark teeth 
symbols,  lettering, stop bars, median cross-
hatching, lane and edge lines, or related 
markings.  

 
32 17 23 1.5 Measurement 

and Payment 
(delete clause 1.5.2 and replace as follows) 
 

2. Payment for permanent pavement markings 
will be made at the applicable unit rate per 
material classification listed in the Schedule of 
Quantities and Prices. Measurement of lines 
will be by lineal meter between intersections, 
stop bars, or curbs. Dashed, skip, or broken 
lines will be measured as a continuous line 
without considering breaks. For painted 
medians, the entire median area will be 
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measured in square meters which will include 
the cross-hatching and the outer boundary lane 
line. Zebra Cross Walks will be measured from 
pavement edge to pavement edge 
perpendicular to direction of vehicle traffic.  

 
32 17 23 1.5 Measurement 

and Payment 
(delete clause 1.5.3 and replace as follows) 
 

3. Payment for permanent pavement markings 
includes:  
.1 Survey referencing existing pavement 

markings prior to conducting work.  
 

.2 Survey layout of replacement permanent 
pavement markings 
 

.3 Installation of temporary pavement  makings 
until permanent markings are installed.  
 

.4 Removal of Temporary pavement markings 
and devices after permanent markings are 
in place.  
 

.5 Construction of permanent pavement 
markings with paint or thermoplastic 
material as directed by Contract 
Administrator 
 

.6 All traffic control, scheduling and co-
ordination to complete the temporary and 
permanent pavement markings. 
 

32 17 23 3.0 Execution (add new clause 3.3.4 as follows) 
 
MMA Green Colored Painted Bike Lane  
  
Where indicated on drawings, cycle lanes to be 
finished with Interprovincial Traffic Systems 
“Trafficoat – MMA” colour surfacing. Use RAL 6024 
Traffic Green colour for bike lanes. Any traffic 
detector loops within colour surface areas MUST be 
installed in the base lift pavement. Do not cut loops 
into surface nor apply polymerized sealants prior to 
applying surfacing. 
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33 44 01 1.5 Measure and 
Payment 

(delete clause 1.5.3 and replace as follows) 
 
Replace And Adjust Manhole Cover    
  

1. Adjust manhole covers to finished paving 
grades.  

2. Cast Iron Riser Rings are not permitted.   
3. Measurement for payment per following 

descriptions:  
  
Frame and Cover Adjustment:  
Remove existing cast iron frame and cover, concrete 
/ brick risers. Clean concrete doughnut to remove all 
old mortar.  Add new “Infra-Riser” rubber composite 
risers.  
Re-install cast iron frame and cover to meet new 
grade, profile and cross-fall. Low profile frame and 
covers will need to be bolted down to the existing 
concrete doughnut.  
  
If required, add ladder rungs to suit WorksafeBC 
Requirements (Ladder rungs not included in unit 
price).  
 
Frame and Cover Replacement: 
Remove existing cast iron frame and cover, concrete 
/ brick risers.  Clean concrete doughnut to remove 
all old mortar.  Add new “Infra-Riser” rubber 
composite risers and new Manhole Frame and 
Cover.   
  
New Manhole Frame and Cover on MRN, Arterial 
and Collector roads shall be East Jordan EJIW 3022 
(or approved equal) Adjustable Frame and Cover to 
new grades. Low profile East Jordan EJIW 3022 (or 
approved equal) Adjustable Frame and Cover will 
need to be bolted down to the existing concrete 
doughnut.  
  
New Manhole Frame and Cover on Local roads shall 
be Dobney Foundry Ltd. C-44A (or approved equal) 
Frame and Cover to new grades. Low profile 
Dobney Foundry Ltd.  C-44A (or approved equal) 
Frame and Cover will need to be bolted down to the 
existing concrete doughnut.  
  
If required, add ladder rungs to suit WorksafeBC 
Requirements (Ladder rungs not included in unit 
price).  
  
Payment will be made at the unit price bid for each 
manhole modified as described above. 
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33 44 01 1.5 Measure and 
Payment 

(add new clause 1.5.7 as follows) 
 
Test Holes along existing Metro Vancouver 
Mains 
  
This item applies only to works occurring over and/or 
near existing Metro Vancouver Water/Sewer Mains. 
Test holes will be required to confirm the location of 
the existing Metro Vancouver Water/Sewer Mains.  
  
Payment for this item shall be measured for each 
test hole completed. Payment shall include saw 
cutting pavement or concrete, excavation with a 
Hydro-Vac truck, disposal of surplus excavated 
materials, backfill with approved bedding material, 
backfill with approved imported granular backfill 
material, all traffic control, recording the location of 
the existing main, co-ordinating works with Metro 
Vancouver personal, all temporary and/or 
permanent surface restoration and all other works 
and materials necessary to complete the installation 
of the test hole. 
 
 

34 41 13 3.17 Execution (add new clause 3.17.3 as follows) 
 
Traffic Loop Detector Replacement  
 
This item does not apply to loops for new or 
upgraded traffic signals nor replacement loops for 
signal upgrades.   
  
This item applies only to traffic signal loop detectors 
that need to be replaced as a result of asphalt 
milling, pavement patching, or excavation where 
new signals or upgrades are not occurring.  
  
All traffic loop detector replacements shall be 
completed before granting Substantial Performance.  
  
For loops as defined above:  
  
The Contractor shall reference the loop type(s) and 
location(s) prior to commencing work. The 
Contractor shall notify Traffic Operations 
Department 48 hours prior to disrupting loops. If 
possible install detector loops prior to final overlay. 
Also notify Traffic Operations Department 
immediately after repaving and reconnection of 
loops. 

 


