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REQUEST FOR PROPOSAL 
 
 

NWRFP-21-08 
 
 

Play Equipment Replacement, Queen's Park Playground 
 
 

The City is seeking submissions from qualified Proponents for Play Equipment Replacement, 
Queen's Park Playground in New Westminster. 

 
 
 

Optional Information Meeting 
Thursday, March 11, 2021 

9:00 am, Local Time 
Queen's Park Playground,  

First St and Third Avenue, New Westminster, BC 
Refer to enclosed Park Map for location 

 
 

Closing Time: 
Thursday, March 25, 2021 

3:00 PM, Local Time, Vancouver BC 
 
 

Closing Location: 
 

upload to https://fileshare.newwestcity.ca/filedrop/~sS3M7G  
 

Further requests for information : 
Heather Rossi 

Intermediate Buyer 
 

Email: nwpurchasing@newwestcity.ca  
 

 
  

https://fileshare.newwestcity.ca/filedrop/%7EsS3M7G
mailto:nwpurchasing@newwestcity.ca
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PART 1 

RFP PROCESS & GENERAL REQUIREMENTS 

 
1.0 DEFINITIONS 

1.1 “Business Requirements” means the detailed specifications, requirements and Services set out 
in Part 2 of this RFP. 
 

1.2 “City”, “Owner” means the Corporation of the City of New Westminster.  
 

1.3  “Contract” means a written contract for the Services that may entered into by the City and a 
Proponent.  

 
1.4 “Proponent” means a person who submits a Proposal to the City in response to this Request for 

Proposal.  
 

1.5 “Proposal” means a proposal submitted to the City in response to this RFP.  
 

1.6 “Provide” “Supply” shall mean provide and pay for, and supply and pay for. 
 

1.7 “Request for Proposal” “RFP” means this Request for Proposal, including all Schedules to this 
Request for Proposal, and any changes the City may from time to time make to this Request for 
Proposal.  
 

1.8 “Services” means the provision by the successful Proponent of all services, duties, and 
expectations as described in this RFP, including in the Business Requirements.  
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2.0 INTRODUCTION 

2.1 The City of New Westminster invites proposal submissions from interested and experienced 
parties for the supply and installation of replacement playground equipment at Queen’s Park 
playground located at First Street and Third Avenue in New Westminster, BC. Refer to Appendix 
J – Plans for location of the playground and site photos of the existing playground. 
 

Part 1 of this RFP describes the RFP process and sets out general requirements and expectations. 
 
Part 2 of this RFP sets out the Business Requirements, and contains more detailed requirements regarding 
the services and products sought by the City under this RFP. 
 
Part 3 of this RFP sets out Proposal format and content requirements, which all Proponents are expected 
to adhere to in preparing their Proposal 
 
3.0 OPTIONAL INFORMATION MEETING 

3.1 The City has arranged an Optional Information Meeting and Site Viewing for all Proponents on 
Thursday, March 11, 2021 starting at 9:00 am at Queen's Park Playground, First St and Third 
Avenue, New Westminster, BC. Refer to Appendix I - Park Map for meeting location  
 

3.2 While attendance is at the discretion of the Proponents, Proponents who do not attend will be 
deemed to have attended the Information Meeting and to have received all of the information 
given at the Information Meeting. The City will not keep nor distribute minutes of the meeting. 
 

3.3 The purpose of this Information Meeting is to provide Proponents with an opportunity to view the 
site, current equipment, and present questions relative to the specifications, requirements, and 
RFP process. 
 

3.4 It is possible that some questions raised and information provided during the Information Meeting 
may be the only source of critical information essential to prepare and submit a successful 
Proposal. Proponents are responsible to ensure they are fully informed and have a clear 
understanding of the requirements. 
 

3.5 Proponents are encouraged to delegate a senior official to represent the Proponent at the 
Information Meeting. 

 
4.0 NO CITY OBLIGATIONS TO PROPONENTS 

4.1 This RFP is a request for proposals, and not a call for tenders or request for offers and no 
contractual obligations shall arise between the City and a Proponent upon the Proponent’s 
submission of a Proposal to the City. For clarity, the City shall have no obligations whatsoever to 
any Proponent until and unless the City and a Proponent enter into a formal, written contract for 
the Proponent to provide the Services.   

 
5.0 CITY DISCRETION 

5.1 For clarity, and without in any way limiting the City’s rights, prospective proponents should be 
aware that the City may, at its discretion: 
a) cancel this RFP at any time; 
b) select a Proposal that deviates from the requirements of this RFP; 
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c) select a Proposal that is not the lowest cost Proposal; 
d) select a Proposal with a view to engaging the Proponent to provide only some of the Services; 
e) modify this RFP at any time; 
f) reject a Proposal for any reason, including where in the City’s estimation the personnel and/or 

resources of the Proponent are deemed insufficient or if the City determines that a Proposal is 
incomplete or does not comply with a requirement under this RFP; 

g) not select any Proposals; 
h) split the provision of the Services requirements between two or more Proponents; 
i) shortlist one or more Proponents to formally present their Proposal to the City’s Evaluation 

Committee; 
j) negotiate with one or more Proponents, including with respect to the form of Contract; 
k) consider and select a late Proposal. 

 
6.0 PROPOSAL INSTRUCTIONS 

6.1 Proposals should be submitted electronically in one (1) Adobe (PDF) file with “NWRFP-21-08 
Submission” in the Subject https://fileshare.newwestcity.ca/filedrop/~sS3M7G 
 

6.2 The City will receive Proposals at the location and time indicated on the title page of this Request 
for Proposal.  
 

6.3 It is the Proponent's responsibility to ensure that the City receives its Proposal prior to the closing 
time indicated on the title page of this Request for Proposal. The City does not accept facsimile or 
other unsealed Proposals.  
 

6.4 Requests for clarification or further information should be made in writing only to the individual 
from the City identified on the first page of this RFP. The City may respond to enquiries that it, in 
its sole discretion, considers relevant to this RFP. The City intends to respond only to those 
relevant written enquiries received at least ninety-six (96) hours prior to the closing time 
indicated on the title page of this RFP. The City may record enquiries and post written responses 
on its website at https://www.newwestcity.ca/business-and-economy/doing-business-with-the-
city/request-for-bids-and-proposals-open   
 

7.0 CONTRACT REQUIREMENTS 

7.1 Any contract arising from this Request for Proposal will use the CCDC 2 2008 Stipulated Price 
Contract and the City’s Supplementary General Conditions. 
 

8.0 PERFORMANCE BONDING  

8.1 The Successful Proponent may be required to provide to the City of New Westminster, in a form 
acceptable to the City, Performance Security in an amount equal to fifty percent (50%) of the 
Contract Price, and in one of the following types: 
a) A Bank Draft; 
b) An Irrevocable Letter of Credit; or 
c) A Performance Bond. 
 

8.2 The Successful Proponent may be required to provide to the City of New Westminster, in a form 
acceptable to the City, Labour and Material Payment Security in an amount equal to fifty percent 
(50%) of the Contract Price, and in one of the following types: 
a) A Bank Draft; 
b) An Irrevocable Letter of Credit; or 

https://fileshare.newwestcity.ca/filedrop/%7EsS3M7G
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/request-for-bids-and-proposals-open
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/request-for-bids-and-proposals-open
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c) A Labour and Material Payment Bond, the Bond must be a Broad Form bond protecting all 
companies with a direct contract with the Principal or any Sub-Contractor of the Principal. 

 
9.0 DOCUMENTS REQUIRED OF THE SUCCESSFUL PROPONENT 

9.1 Within fifteen (15) days of receipt of the Owner’s Notice of Award the successful Proponent shall 
provide some or all of the following documents and/or requirements to the City: 
a) Certificate of Good Standing from WorkSafe BC; 
b) Proof of Insurance as required under the CCDC Contract General Conditions, the CCDC -41, 

and the Supplementary General Conditions of this RFP; 
c) Names of all Subcontractors and description of the work to be performed by them, or 

confirmation that no Subcontractor will be involved in this project; 
d) Proof of a valid City of New Westminster or MetroWest Inter-Municipal Business License;  
e) Performance Security and Labour and Material Payment Security as called for in Part 1 

Section 8.0 of this RFP. 
 

10.0 GENERAL CONDITIONS 

10.1 OWNERSHIP OF PROPOSALS AND FREEDOM OF INFORMATION 
All documents submitted to the City in response to this RFP or as part of any subsequent 
negotiation will become the property of the City, and will not be returned.  

 
10.2 PROPOSAL CONFIDENTIALITY & FREEDOM OF INFORMATION 

Proponents should be aware that the City is subject to the provisions of the Freedom of 
Information and Protection of Privacy Act (FOIPPA) (“Act”). A Proponent may stipulate in their 
Proposal that a portion(s) of their Proposal that contains confidential information and is supplied 
to the City in confidence. However, under FOIPPA, the City may nevertheless be obligated to 
disclose all or part of a Proposal in response to a request made under the Act, even if the 
Proponent has stipulated that part of their Proposal is supplied in confidence. The Proponent 
should review Section 21 and other provisions of FOIPPA in order to gain a better understanding 
of the City’s disclosure responsibilities under the Act. 

 
10.3 CONFIDENTIALITY OF CITY INFORMATION 

All information provided by the City to a Proponent in connection with this RFP is provided on a 
confidential basis, and Proponents will not disclose any such information to any person (other 
than the Proponent’s legal advisers or consultants) without the City’s prior written consent, nor 
may any Proponent publicize or advertise its involvement with this RFP process without the prior 
written consent of the City.  

 
10.4 PROPONENT’S EXPENSES 

For clarity, Proponents will be solely responsible for their own expenses incurred in connection 
with this RFP, including in preparing and submitting a Proposal and in any subsequent 
negotiations with the City. 

 
10.5 CONTACTING CITY REPRESENTATIVES 

Proponents shall not contact City elected officials, officers or employees directly or indirectly 
regarding this RFP, except as indicated in this RFP. 
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10.6 CONFLICT OF INTEREST 
Proponents shall disclose any potential conflicts of interest and existing business relationships 
they may have with the City, its elected or appointed officials or employees. The City may reject 
a Proposal if the City considers that selection of the Proponent to enter into a Contract would give 
rise to a conflict of interest. The Contract may include a clause providing that a failure to 
disclose, or false or insufficient disclosure of the nature and extent of any relationship the 
Proponent may have with the City or any of its elected or appointed officials or employees shall 
be grounds for immediate termination of the Contract, in the City’s sole discretion, without 
compensation from the City.   

 
10.7 INSURANCE 

The successful Proponent will, without limiting its obligations or liabilities and at its own 
expense, provide and maintain throughout the Contract term, Insurance as required under the 
CCDC-2 2008 Contract General Conditions, the CCDC-41, and the Supplementary General 
Conditions of this Request for Proposal. 

 
10.8 PERMITS AND LICENSES 

The successful Proponent may be required to obtain a City of New Westminster or MetroWest 
Inter-Municipal Business license prior to commencement of work. 

 
10.9 GOVERNING LAW / JURISDICTION  

This RFP shall be governed by and construed in accordance with the laws of the Province of 
British Columbia which shall be deemed to be the proper law hereof and in so doing the Courts of 
British Columbia shall have exclusive jurisdiction to determine all disputes and claims arising out 
of or in any way connected to this RFP. 

 
10.10 COVID-19 GLOBAL PANDEMIC 

Due to the COVID 19 global pandemic, the City may be required or decide not to proceed with 
the Work or to terminate any contract prior to the Work commencing. If this occurs, the City will 
only pay for actual costs incurred by the consultant. 
 
In submitting a Proposal, the Proponent acknowledges the presence of the COVID-19 virus in 
Canada and other jurisdictions. The Proponent also acknowledges the consequences and impacts 
“Known Impacts” of the COVID-19 Pandemic existing as of the date of this Request for 
Proposal, and said “Known Impacts” have been accounted for by the Proponent within the 
schedule and pricing. 

 
11.0 LIVING WAGE EMPLOYER 

11.1 Effective January 1, 2011, the City of New Westminster became a “Living Wage Employer”. As 
such, the City has established a Living Wage Policy that requires all firms that are contracted by 
the City to provide services on City premises, to pay their employees, who perform said service 
on City property, a Living Wage as calculated by the Living Wage for Families Campaign. The 
current living wage rate for Metro Vancouver is $19.50 per hour, assuming the employer provides 
no benefits. 
 

11.2 In order to determine an employee’s hourly rate with benefits the Living Wage for Families has 
created a Living Wage Calculator to assist with this determination. Please access the following 
website to determine your compatibility 
http://www.livingwageforfamilies.ca/living_wage_calculator  
 

https://www.newwestcity.ca/database/rte/files/POLICY_Living_Wage.pdf
http://www.livingwageforfamilies.ca/living_wage_calculator
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11.3 The City includes in all its competitive bid documents a Declaration referencing the City’s 
expectations with regards to compliance of the Policy (attached as Appendix B). Completion and 
submission of the Declaration is required prior to Contract award. 
 

11.4 In evaluating submissions, the City intends to rely on the Declaration provided by a Respondent 
and shall have no obligation or duty to investigate the truthfulness of the Declaration. Please 
review the City’s Living Wage Page for further information. 
 

12.0 GOOD NEIGHBOUR PROTOCOL 

12.1 This policy is for City-led construction projects and works. The Good Neighbour Protocol (GNP) 
provides guidelines to minimize construction related impacts to residents and businesses.  
 

12.2 The successful contractor will be required to adhere to the Good Neighbour Protocol. Please 
review the City’s Good Neighbour Protocol for further information.  
 

13.0 EVALUATION CRITERIA AND PROCESS 

13.1 The City intends to evaluate Proposals in order to identify a Proposal that, in the City’s opinion 
offers the best value to the City. 

 
13.2 The City intends to evaluate Proposals based on the following criteria and weighting: 

 
Evaluation Criteria Weighting 
Capability and Experience 15 
Business Processes 10 
Proposed Play Equipment 35 
Schedule 5 
Pricing / Fees / Rates 35 
References Pass/Fail 
Total 100 

 
13.3 In evaluating a Proposal, the City may review and investigate the Proponent’s ability to comply 

with Living Wage Employer requirements of this RFP and the City may choose not to select a 
Proponent if the City is not satisfied, in its sole discretion, that the Proponent can meet these 
requirements.   

 
13.4 In evaluating a Proposal, the City may contact references and may choose not to select a 

Proponent where the references are not satisfactory to the City in its sole discretion. The City 
reserves the right to seek a reference from sources other than those provided by the Proponent. 
 

13.5 In evaluating a Proposal, the City may request financial information regarding a Proponent and 
may choose not to select a Proponent where the City is not satisfied, in its sole discretion, that the 
Proponent is in a financial position to perform the Services.   
 

13.6 There shall be no obligation on the part of the City to receive further information, whether written 
or oral, from any Proponent or to disclose the nature of any Proposal received.  
 

https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/living_wage_employer
https://www.newwestcity.ca/database/files/library/Good_Neighbour_Protocol__External_Dec_2015.pdf
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13.7 The City may invite one or more Proponents for an interview or to provide clarifications of their 
Proposal(s) and the City may consider the results of such Proponent interview(s) or clarifications 
in evaluating Proposals. 
 

13.8 In evaluating a Proposal, the City may consider qualifications and experience of the Proponent 
and past performance of the Proponent in providing similar services. 

 
14.0 NEGOTIATIONS 

14.1 The award of a contract may be subject to negotiations with the lead Proponent that is deemed to 
provide the best value to the City. Such negotiations include, but not limited to, the following: 
a) Changes to the requirements or Scope of Work proposed by the Proponent 
b) Price; and 
c) Specific contract details as deemed reasonable for negations by the City 

 
14.2 If a written contract cannot be negotiated within fourteen (14) days of notification with the lead 

Proponent, the City may, at its discretion at any time thereafter, terminate negotiations with the 
lead Proponent and either enter into negotiations with the next qualified Proponent or cancel the 
RFP or negotiate with another supplier. 
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1.0 CORPORATION OF THE CITY OF NEW WESTMINSTER OVERVIEW  

1.1 The City of New Westminster is the first city in Western Canada and is located at the centre of 
Metro Vancouver. Just 20 km from downtown Vancouver, the City has both major transportation 
routes and railways running through its boundaries. 
 

1.2 The City, apart from the standard service and facility offerings of a typical municipality, also 
operates its own Electrical Utility and police force. 

 
2.0 BACKGROUND 

2.1 The current play structure was built approximately 30 years ago, and was recently identified for 
replacement due to its age and condition.  
 

3.0 BUSINESS REQUIREMENTS 

3.1 The objective is to install a new play feature of equal or greater play value to that of the existing 
feature. In selecting replacement features, staff considers factors such as user age groups, play 
value, and diversifying the play experience relative the surrounding play equipment.   
 

3.2 At present, the expected supply, delivery, and installation of playground equipment is June 2021. 
The City intends to award a Contract by end of March 2021. 
 

3.3 Equipment that reflects Queen’s Park’s mature forest setting in a fun way is desired. Playground 
Equipment themed and coloured to fit into this setting is preferred. Proponents should provide in 
their submissions two options for the replacement play equipment layout (inclusive of required 
safety zones). Each option should meet the following criteria:  
a) Equipment must be CSA compliant 
b) Equipment to consider diversifying the play experience relative to the surrounding play 

equipment 
c) Equipment to include at least one raised platform and the platform(s) must be perforated to 

allow water to fall through 
d) Equipment to include at least one slide 
e) Project timeline and costs to meet city timeline and available budget.  
 

3.4 City forces will remove the existing equipment and the concrete footings. City forces will prepare 
the site fencing. 
 

3.5 The existing timber retaining walls are to remain. 
 

4.0 PROPONENT QUALIFICATIONS 

4.1 The Supplier is responsible to ensure all Playground Equipment and related components meets 
the current version of CAN/CSA- Z614 Children’s Playspaces and Equipment National Standard 
of Canada intended for use by children. 
 

4.2 A CSA certified playground installer must perform installation of the play equipment. 
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5.0 SUMMARY OF WORK 

5.1 The scope of work includes: 
a) Supply and installation of replacement play equipment 
b) Tree protection fence (as required by city arborist) 
c) Allowance for backfill and compaction after the removal of existing play tower concrete 

footings. These footings may not need removal pending layout and footing locations for 
proposed play equipment 

d) Allowance for removal of 3 small areas of existing pour-in-place rubber (refer to Appendix J 
– Plans). All or some of the existing rubber areas may remain in place if confirmed feasible 
and appropriate in the contractor’s proposal. 

e) Remove and dispose of existing engineered wood fibre (EWF)  
f) Supply and installation of IPEMA certified engineered wood fibre as required to top up 

existing wood fibre surfacing on site; assume 67 m3 of material required. 
 

5.2 The successful Proponent at the end of project will provide: 
a) All as-built drawings and manufacturer maintenance manuals and warranties 
b) Letter of Guarantee that the equipment shall adhere to the CSA Standard “A Guideline on 

Children’s Play spaces and Equipment” (most recent revision) intended for use by children 
age 2 to 12 years 

c) Letter of Guarantee that the safety surfacing meets or exceeds CSA safety standard (most 
recent revision). 

 
6.0 GENERAL CONSTRUCTION SPECIFICATIONS 

6.1 The Contractor shall provide all labour, equipment, and material required for the supply and 
installation of the play equipment and surfacing as indicated. 
 

6.2 The Contractor will be responsible for protecting existing trees on site (as required by City 
Arborist), refer to CNW Tree Protection By-laws for standard requirements.  
 

6.3 All concrete footings must be at or below existing sub grade. 
 

6.4 Play components are to be installed at a height to accommodate the depth of engineered wood 
fibre. 
 

6.5 All connectors shall be counter sunk. All protruding, nuts, bolts, etc. shall be capped or filed flush 
to prevent snags. No nails are permitted. All pipe ends shall be flush and capped. 
 

6.6 Work will be inspected by the City at various stages, at which time minor modifications may 
have to be made. 
 

6.7 The City will arrange for an inspection for final acceptance with the Contractor upon completion 
of work. 
 

6.8 A City Representative will manage the project. The contractor should anticipate regular field 
reviews and inspections by city staff. 
 

7.0 BUDGET 

7.1 The overall project budget is $200,000. This includes all freight, delivery, and PST. 
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8.0 SCHEDULE 

8.1 The anticipated timeline for the RFP is currently as follows; however the City reserves the right 
to modify the actual timing and sequence of events: 

 
Activity Anticipated Timing 

RFP Closes March  2021 
Proponent Selected March 2021 
Work to start April 2021 
Work to be completed June 30, 2021 

 
8.2 The City expects installation to be completed on or before June 30, 2021. Installation dates will 

be confirmed once the contract is awarded. 
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1.0 PROPOSAL COVER PAGE 

Proposals are to include the following Cover Page, completed by the Proponent: 
 
 

NWRFP-21-08 
 

Play Equipment Replacement, Queen's Park Playground 
 
 

 
Closing Time: 

Thursday, March 25, 2021 
3:00 PM, Local Time, Vancouver BC 

 
Closing Location: 

 
upload to https://fileshare.newwestcity.ca/filedrop/~sS3M7G  

 
 

PROPONENT NAME  

Street Address:  

City Province Postal Code  

Contact Name:  

Telephone number:  Fax: 

Email  Date: 
Signature:  by authorized signatory 

 
 
By my signature above, it shall be understood that I have read, understood and accept the requirements 
outlined in the Request for Proposal, we hereby propose to supply the Services in accordance with the 
Request for Proposal and as outlined in this Form of Proposal. 
  

https://fileshare.newwestcity.ca/filedrop/%7EsS3M7G
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2.0 REQUEST FOR PROPOSAL DOCUMENTS  

2.1 The RFP Documents include the following documents attached to this Form of Proposal 
 
Appendix Title         Appendix Number 
RFP Submission Requirements     Appendix A 
Declaration – Living Wage Employer   Appendix B 
References          Appendix C 
Absence of Conflict of Interest     Appendix D 
Pricing Submission        Appendix E 
Supplementary Conditions to CCDC 2 2008  Appendix F 
Schedule A – Prime Contractor Designation  Appendix G 
General Requirements       Appendix H 
Park Map          Appendix I 
Plans           Appendix J 
 

3.0 PROPOSAL FORMAT 

3.1 All Proposals should include the following information and in the same sequence of topics and 
numbered accordingly. 
 

3.2 Sequence of topics: 
 

1) Proponent Information - signed 
2) Appendix A – RFP Submission Requirements – provide all requested information 
3) Appendix B – Declaration – Living Wage Employer - signed 
4) Appendix C – References  
5) Appendix D – Absence of Conflict of Interest 
6) Appendix E – Pricing Submission 

 
3.3 Please provide a Table of Contents. 
 
3.4 Proposals should not exceed twenty (20) pages in length excluding attached appendices. 

Proposals should be provided double-sided on 8 ½” white paper, in a font colour of black and not 
less than 11 point.
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Proposal Submission Requirements 

 
 Proponents should provide the information required under each heading clearly and concisely. 

 
 Note any page number restrictions for each question, where applicable. 

 
 Any attachments required to supplement your response should be clearly cross-referenced and 

included in your Proposal package. 
 

 Do not respond to any questions in this RFP by referencing another question or information that 
has been submitted to the City outside of this RFP. 

 
 

1.0  Company Profile    *not scored 

1.1  Please provide name, address, telephone and web site of your firm; 

1.2  A brief overview of your firm, including size, years in service, and other relevant 
information. 

  
2.0  Capability and Experience  

2.1  Provide a one (1) page biography of your key employees who will be working on the 
project. 

2.2  
Provide at least three (3) examples of playground equipment replacement projects your 
company has constructed in the last five (5) years that are similar in complexity and value 
to this project, include photographs 

2.3  
If applicable, provide a list of subcontractors and companies you will be using for this 
project. For each company or individual indicate their role and experiences on projects 
similar in scope to this project. 

2.4  Provide comparable work experience in Appendix C page 1 

2.5  Provide three references in Appendix C page 2 
  

3.0  Business Processes 
3.1  Provide an overview based upon the requirements outlined in Part – 2, Business 

Requirements and how you will deliver the project. (Maximum of 5 pages) 
• Ensure you are very clear on how you propose to meet the requirements. 

3.2  In selecting replacement features, how you consider factors such as user age groups, play 
value, and diversifying the play experience relative the surrounding play equipment. 

3.3  Provide information on how the playground equipment incorporates elements that fit 
specifically into the Queen’s Park natural setting 

3.4  Provide information on playground equipment sustainability and durability 
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4.0  Proposed Play Equipment 
4.1  Provide two options for replacement play equipment layout plans inclusive of required 

safety zones/ 
• Submit all play component specifications and colours for each option offered with 

the proposal 
• Provide one (1) set of plan drawings to scale and 3D renderings for each of the 

two options submitted (min of 2 required) 
• Plan drawing to illustrate clearly no-encroachment zones, clearances and required 

protective surfacing zone and depth. Perspective or illustrate drawings may also 
be submitted; 

• Provide a detailed cost breakdown of playground equipment for each option in 
Appendix E – Pricing Submission  

  
5.0  Schedule 
5.1  Provide an overview of your proposed timelines, indicate all major milestones and a list of 

resources you will require from the City and when. 
  

6.0  Pricing 
6.1  Provide pricing for each of the submitted options in Appendix E. 
6.2  Provide any additional costs associated with this project. 
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DECLARATION – LIVING WAGE EMPLOYER 
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DECLARATION – LIVING WAGE EMPLOYER 

 

I, _____________________________ as a duly authorized signing officer of  

 

Company:_________________________________  

Address:__________________________________ 

               __________________________________ 

               __________________________________, confirm that all employees and sub-
contractors under our contract with the City as outlined below, are paid not less than the 
“Living Wage” as calculated by the Living Wage for Families Campaign. 

I understand that this requirement extends only to those employees and sub-contractors’ 
employees that perform work while on City premises and property for durations in excess of 
one continuous hour per occasion. 

I understand that the City will conduct audits if and when notification of breach of this 
compliance is received by the City. I understand that in the event any breach of this declaration 
is found to be true, the City reserves the right to cancel its contract without penalty at any time 
once said authentication of the breach is made. 

 

Contract Name: ________________________________________________ 

 

Authorized Signatory:        Dated: 

 

 

______________________________    ____________________________ 
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COMPARABLE WORK EXPERIENCE AND REFERENCES 
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COMPARABLE WORK EXPERIENCE 

 
 

Company / Owner’s Name:   

Contact Person:     Phone:   

Email Address      

Description of Work:   

   

Project Date:   Approximate Value:   

 
Company / Owner’s Name:   

Contact Person:     Phone:   

Email Address      

Description of Work:   

   

Project Date:   Approximate Value:   

Company / Owner’s Name:   

Contact Person:     Phone:   

Email Address      

Description of Work:   

   

Project Date:   Approximate Value:   

 
 
 
(add additional pages if necessary) 
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REFERENCES 

 
Please provide three (3) references for companies for whom your organization has completed work of a 
similar magnitude and nature in the past five (5) years. The City of New Westminster may be used as a 
reference, if work of a similar nature has been provided to the City. 
 

Reference 1 

Company Name and 
Address 

 

Contact Name  

Telephone Number  

Email address  

Brief Description of 
services provided 

 

 
Reference 2 

Company Name and 
Address 

 

Contact Name  

Telephone Number  

Email address  

Brief Description of 
services provided 

 

 
Reference 3 

Company Name and 
Address 

 

Contact Name  

Telephone Number  

Email address  

Brief Description of 
services provided 

 

 
1.1 The City reserves the right to contact the references to confirm the nature and performance of the 

work provided by the Proponent. The City may not enter into any contract with any Proponent 
whose references, in the City’s sole opinion, are found to be unsatisfactory. The City reserves the 
right to seek a reference from sources other than those provided by the Proponent. 
 

1.2 Description of services provided can be expanded but limited to one (1) page per Reference. 
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ABSENCE OF CONFLICT OF INTEREST 
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Absence of Conflict of Interest 
 
The City reserves the right to reject Proposals from Proponents, who in the opinion of the City, are in 
conflict of interest, in relation to the Services described in the RFP. The determination of a conflict will 
be in the sole discretion of the City. 
 

1. State if there is a conflict, or potential conflict of interest, that 
may exist with provisions of the Services to the City. 

Yes 
 

No  
2. If you have answered “Yes” to Question 1 noted above , please provide a description of the 

nature of the conflict of interest below: 
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PRICING SUBMISSION 
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PRICING SUBMISSION 
 

Please provide the costs for completing the Work in the table below. All prices shall be firm and shall include the cost 
of labour, materials, equipment, permits, transportation, services, fuel charges, and all Federal and Provincial taxes in 
force as of the date of submission of the offer, except that the Goods and Services Tax (GST) shall be excluded from 
the price. 

Item Description of work Lump Sum Total Cost 

1.1 Site Preparation/Mobilization $ 

1.2 Play Equipment Option A 

1.21 Supply and install play equipment  $ 

1.22 Removal of existing rubber mounds (as required) $ 

Section subtotal $ 

1.3 Play Equipment Option B 

1.31 Supply and install play equipment  $ 

1.32 Removal of existing rubber mounds (as required) $ 

Section subtotal $ 

1.4 Play Surfacing 

1.41 Remove and Dispose of Existing engineered wood fibre $ 

1.42 
Supply and install engineered wood fibre with landscape fabric 
( 67 cubic meters) $ 

Section subtotal $ 
  

    Subtotal 5% GST Total Price 

A Play Equipment Option A (1.1+1.2+1.4) $ $ $ 

B Play Equipment Option B (1.1+1.3+1.4) $ $ $ 
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SUPPLEMENTARY CONDITIONS TO CCDC 2 2008 
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The Supplementary Conditions revise the General Conditions in the CCDC 2-2008 Stipulated Price 
Contract as follows: 
 
ARTICLE A-5 PAYMENT  
Paragraph 5.3 Interest – 

Paragraph 5.3.1 (1) – Delete “..2%..” and substitute “..0%..” 
Paragraph 5.3.1 (2) – Delete “..4%..” and substitute “..0%..” 

 
 
GENERAL CONDITIONS OF THE STIPULATED PRICE CONTRACT  

 
PART 1 GENERAL PROVISIONS 

GC 1.1 CONTRACT DOCUMENTS, 
1.1.7.1 Between “the Agreement between the Owner and the Contractor” and “Definitions” – 
 Insert “Addenda” 
 
 
PART 2 ADMINISTRATION OF THE CONTRACT 

GC 2.2 ROLE OF THE CONSULTANT 
2.2.5 Delete in its entirety and replace with the following 
“2.2.5 Based on the Consultant's observations and evaluation of the Contractor's applications for 

payment, the Consultant will, in consultation with the Owner, determine the amounts owing to 
the Contractor under the Contract and will issue certificates for payment as provided in Article 
A-5 of the Agreement - PAYMENT, GC 5.3 - PROGRESS PAYMENT and GC 5.7 - FINAL 
PAYMENT.” 

 
 
PART 4 ALLOWANCES 

GC 4.2 CONTINGENCY ALLOWANCE  
Delete in its entirety. 

 
 
PART 5 PAYMENT 

GC 5.1 FINANCING INFORMATION REQUIRED OF THE OWNER 
Delete in its entirety. 

 
GC 5.3 PROGRESS PAYMENT 
5.3.1.3 Delete “20 calendar days” and substitute with “thirty (30) calendar days” 
 
GC 5.4 SUBSTANTIAL PERFORMANCE OF THE WORK 
5.4.2 Delete “20 calendar days after receipt” and substitute with “ten (10) calendar days” 
 
GC 5.7 FINAL PAYMENT 
5.7.4 Delete “5 calendar days” and substitute with “twenty (20) calendar days” 
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PART 6 CHANGES IN THE WORK 

GC 6.2 CHANGE ORDER 
Add  
“6.2.3: The allowance for overhead and profit charged by the Contractor and subcontractors shall be as 

follows: 
.1 Cost of materials and labour plus 10% mark-up by the Contractor for changes in the work 

performed by the Contractor. 
.2 Cost of labour and materials plus 10% mark–up by the Contractor on changes in the work 

performed by the subcontractors. 
.3 Cost of labour and materials plus 10% mark-up by the subcontractors for changes in the work 

performed by the subcontractors. 
.4 The overhead and profit for changes in the work shall include supervision, administrative 

costs, small tools, miscellaneous materials, layout, and recording of the changes on the record 
drawings. 

 
GC 6.5 DELAYS 
Add 
“6.5.3.5 Global Pandemic,” 
 
Add 
“6.5.6 In the event of any delay, the Contractor shall take all reasonable measures to minimize the 

effects and costs of the delay and this obligation shall be taken into account in the determination 
of the Contractor’s entitlement to an extension of the Contract Time and reimbursement of delay 
costs.” 

 
Add 
6.5.7 The parties acknowledge that the Contract has been entered into during the on-going COVID-19 

Pandemic (the “Pandemic”). The Contractor advises that it is able to proceed with the Work under 
the Pandemic conditions and Restrictions (collectively the “Pandemic Restrictions”) as they exist as 
of the date of this Contract.  The parties acknowledge that Pandemic Restrictions may change so as 
to cause unavoidable interruptions or interference to the Contractor’s performance of the Work.  
The parties confirm: 
(a) notwithstanding the known existence of the Pandemic, GC 6.5.3.5 will apply to new Pandemic 

Restrictions, which arise after the date of this Contract, whether anticipated or not, that 
reasonably interfere with the Contractor’s performance of the Work, such that upon giving 
required notice the Contractor shall be entitled to an extension of the Contract Time, but shall 
not be entitled to reimbursement of any costs; 

(b) notwithstanding any such new Pandemic Restrictions, the Contract will remain valid and in 
force, subject to the terms of the Contract including, without limitation, GC 6.5.6 and GC 9.4;  

(c) if new Pandemic Restrictions occur that cause or threaten Work interruptions the Contractor 
will, as required by GC 6.5.4 give the Consultant and Owner immediate notice, and a written 
plan of the interim steps the Contractor will take, if any, during the Work interruption, and 
when Pandemic Restrictions permit, provide the Owner with a written plan for the resumption 
of the Work. 
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PART 11 INSURANCE AND CONTRACT SECURITY 

GC 11.1 INSURANCE 
11.1.1.1 Delete in its entirety and replace with the following: 

“.1 General liability insurance in the name of the Contractor and include, or in the case of a 
single, blanket policy, be endorsed to name, the Owner, the Consultant, sub-consultants and 
special consultants as identified by the Owner as insureds but only with respect to liability, 
other than legal liability arising out of their sole negligence, arising out of the operations of 
the Contractor with regard to the Work.  General liability insurance shall be maintained from 
the date of commencement of the Work until one year from the date of Substantial 
Performance of the Work.  Liability coverage shall be provided for completed operations 
hazards from the date of Substantial Performance of the Work, as set out in the certificate of 
Substantial Performance of the Work, on an ongoing basis for a period of not less than 
twenty-four months following Substantial Performance of the Work.” 

 
11.1.1.4 In line 1, after “Owner and the Consultant” insert “, sub-consultants and special consultants 

as identified by the Owner,” 
 
GC 11.2 CONTRACT SECURITY 
11.2.2 Delete in its entirety and replace with the following: 
“11.2.2 If the Contract Documents require surety bonds to be provided, such bonds shall be issued by a 

duly licensed surety company authorized to transact the business of suretyship in the province or 
territory of the Place of the Work and shall be maintained in good standing until the fulfilment of 
the Contract. The form of Performance Bond shall be in accordance with the latest edition of the 
CCDC approved Performance Bond form. The Labour and Materials Payment Bond shall be a 
Broad Form bond, protecting all companies with a direct contract with the Principal or any Sub-
Contractor of the Principal.” 

 
CCDC 41 – CCDC INSURANCE REQUIREMENTS 

Delete paragraphs 3 and 5  
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SCHEDULE A - PRIME CONTRACTOR DESIGNATION SCHEDULE 
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Schedule A – Prime Contractor Designation 

 
This Schedule forms part of the agreement between the Corporation of the City of New Westminster (the 

“City”) and ______________________________________ (the “Contractor) respecting 

______________________ (the “Agreement”). 

 
 
1. DEFINITIONS 

1.1 In this Prime Contractor Designation schedule: 
(a) “Agreement” means the agreement entered into between the City and the Contractor on 

[date] in relation to [description of services] for the Project; 
(b) “Hazardous Materials Report” means a report prepared by a qualified person in 

accordance with s. 20.112 of the OH&S Regulation; 
(c) “Owner” means the City, which is the owner of the Project; 
(d) “Project” means [description of project];  
(e) “Project Manager” means the City’s designate with responsibility to liaise with the 

Contractor for the purpose of managing, overseeing, coordinating or in any other way 
administering the Project 
 

2. PRIME CONTRACTOR DESIGNATION 

2.1 The Contractor agrees to assume the responsibilities of Prime Contractor for the Project, as set 
out in the Workers Compensation Act and the OH&S Regulation.   
 

3. CONTRACTOR RESPONSIBILITIES AS PRIME CONTRACTOR 

3.1 As Prime Contractor for the Project, the Contractor will: 
(a) ensure that the activities of employers, workers and other persons at the Project relating 

to occupational health and safety are coordinated; and 
(b) do everything that is reasonably practicable to establish and maintain a system or process 

that will ensure compliance at the Project with the Workers Compensation Act and the 
OH&S Regulation.   
 

3.2 Without limiting the generality of the foregoing, the Contractor will: 
(a) prior to beginning demolition or construction work on the Project, meet with the Project 

Manager to review and complete the Pre-Job Meeting Form, to review and discuss the 
information in the City’s Known Hazards Form and the Contractor’s pre-work hazard 
identification documents, and to review and discuss the Hazardous Materials Report (if 
any); 

(b) conduct all necessary and appropriate inquires of all relevant City staff and City records 
to ensure the Contractor is not missing any information from the City that is relevant to 
safety at the Project; 

(c) review, plan to address, and address all hazards identified in the City’s Known Hazards 
Form, the Contractor’s pre-work hazard identification documents, any Hazardous 
Materials Report, and any hazards or risk identified in the Workers Compensation Act or 
the OH&S Regulation;   

(d) maintain and make available the documents listed on the Pre-Job Meeting Form, as 
appropriate; 
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(e) inform all other employers working on the Project that the Contractor is designated as the 
Prime Contractor for the Project; 

(f) establish and maintain a system or process that will ensure compliance with the OH&S 
Regulation when visitors (i.e. couriers, inspectors, suppliers, etc.) enter the Project, which 
shall include site orientation and hazard communication to such visitors by the Contractor 
or the Contractor’s designate; 

(g) maintain a current list of persons that each employer at the Project has designated to be 
responsible for that employer’s health and safety activities at the Project; 

(h) ensure appropriate first aid resources are available for workers at the Project at all times 
work is being performed, in accordance with and as required by the OH&S Regulation; 

(i) if required by the OH&S Regulation, submit a Notice of Project to WorkSafeBC in 
accordance with the OH&S Regulation, and comply with all requirements of the OH&S 
Regulation concerning the Notice of Project;   

(j) if required by the OH&S Regulation, the Contractor will appoint a Qualified Coordinator 
for the purpose of ensuring the coordination of health and safety activities for the Project, 
and the Contractor shall ensure that any Qualified Coordinator so appointed is qualified 
to perform the responsibilities of his or her position and carries out the roles and 
responsibilities of a Qualified Coordinator as set out in the OH&S Regulation; 

(k) provide the following information, in an always updated form, in a readily available 
location at the Project; 
(i) the name of any Qualified Coordinator appointed to the Project; 
(ii) a site drawing, which must be posted, showing project layout, first aid location, 

emergency transportation provisions, and the evacuation marshalling station; and 
(iii) a set of construction procedures designed to protect the health and safety of 

workers at the Project, developed in accordance with the requirements of the 
OH&S Regulation; 

(l) immediately notify the City of the identity of any Qualified Coordinator appointed by the 
Contractor at the Project, from time to time. 
 

4. HAZARDOUS MATERIALS 

4.1 If during demolition or construction work on the Project the Contractor discovers or has reason to 
believe that there are hazardous materials at the Project that were not set out in any Hazardous 
Materials Report, the Contractor will; 
(a) immediately notify the Project Manager;  
(b) take all reasonably appropriate measures to ensure the safety of workers at the Project; 

and 
(c) take all reasonably appropriate measures to ensure the safety of the general public. 

 
4.2 Upon notification by the Contractor of additional hazardous materials or suspected hazardous 

materials at the Project not set out in any Hazardous Materials Report, the City, in accordance 
with the OH&S Regulation, will obtain an updated Hazardous Materials Report, and will share 
such updated report with the Contractor. If the scope of work of the Project is changed as a result 
of the updated Hazardous Materials Report, the Project Manager will meet with the Contractor to 
discuss how the Project may be completed in a safe and cost effective manner. 
 

5. GENERAL 

5.1 In the event of a conflict between the Agreement and the Workers Compensation Act or the 
OH&S Regulation, the legislative requirement(s) will apply. 
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5.2 If any part of this schedule is held to be unenforceable by a court or tribunal of competent 
jurisdiction, that part shall be severed and the remaining parts of this schedule shall remain in full 
force and effect.  
 

5.3 If the Contractor violates any of the requirements of this schedule or of the Workers 
Compensation Act or the OH&S Regulation, the City may treat such violation as a breach of the 
Agreement resulting in possible termination or suspension of the Agreement and/or any other 
actions deemed appropriate at the discretion of the City.   
 

5.4 No failure or delay by either party to this schedule in exercising any power, right or privilege 
provided in this schedule will operate as a waiver, nor will any single or partial exercise of such 
rights, powers or privileges preclude any further exercise of them or the exercise of any other 
right, power or privilege provided in this schedule. 
 

5.5 This schedule may be terminated in accordance with the terms of the Agreement. 
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1.0 Summary Of Work 

1.1 The Contractor shall provide all labour, materials, products, equipment, services, and incidentals 
required to complete the Contract Work as indicated in the Contract Documents and amendments. 

 
2.0 Coordination 

2.1 The Contractor shall coordinate and direct the execution of the work including directing the 
subcontractors. 
 

3.0 Cutting and Patching 

3.1 As it is necessary to carry out the Contract Work, areas of cutting, removal, or opening up of 
existing areas shall be fully restored to match the previously existing conditions or adjacent 
existing conditions in construction and finish.  

 
4.0 Submittals 

4.1 Pre-Construction Submittals 
.1 The following submittals shall be provided by the Contractor for the City’s review within 

seven (7) business days of award of the Contract: 
a) Construction Schedule; 
b) Proof of Insurance; 
c) Clearance Letter from WorkSafeBC; 
d) Proof of a valid City of New Westminster or MetroWest Inter-Municipal Business 

License. 
 

4.2 Shop Drawings & Samples 
.1 Shall be provided to the City Representative in a timely manner prior to ordering of the 

material and equipment. 
 

4.3 Submittals For Substantial Performance 
.1 The following submittals shall be provided by the Contractor for the City Representative's 

review upon the Contractor's request for Certificate of Completion of the Contract: 
a) Final inspection certificates from the authorities having jurisdiction; 
b) Deficiency list, complete with a cost estimate of the value of remaining deficiencies; 
c) Record Set Drawings - one set of white print working drawings neatly marked up in red 

indicating any as-built conditions that vary from the original drawings; 
d) Data Manuals - 2 copies, typed 8.5” x 11” format, submitted in 3 ring hard cover 

binders including the following: 
i) List of Sub-trades; 
ii) Shop drawings; 
iii) Operation and maintenance information; 
iv) Warranties. 
 

5.0 Maintenance Manuals 

5.1 At the time of application for Substantial Performance, provide the City with maintenance 
manuals as specified in the Contract Documents. 

 
6.0 Utilities And Services 

6.1 The Contractor may use washrooms as designated by the City. 
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6.2 All other utilities and/or services required by the Contractor shall be the responsibility of the 
Contractor. 

 
7.0 Security 

7.1 The Contractor shall be responsible for the security of the job site as related to the Work. Comply 
with all fire regulations during the period of construction. Site shall be secured at the end of each 
working day to ensure safe usage by children after hours  

 
8.0 Access 

8.1 Coordinate with City staff prior to commencing work. Parking may be available on site. 
 
9.0 Dangerous Materials 

9.1 No gasoline or other dangerous materials shall be stored on the site. 
 

9.2 Do not store construction materials and unsecured play items on site. 
 

9.3 The Contractor shall separate any dangerous or hazardous materials removed from the site and 
take to the appropriate recycling or disposal station(s). 

 
10.0 Site Control And Organization 

10.1 The Contractor shall at all times keep the site orderly and, as work allows, generally clean. 
Remove all trash and debris daily. Sweep clean all floor areas in, and adjacent to, the work area 
on a daily basis. 

 
11.0 Site Meetings 

11.1 The Contractor shall coordinate and attend regular site meetings at such intervals as may be 
deemed necessary for the purpose of coordinating and expediting the progress of the work. 

 
11.2 An authorized representative of the City will attend these meetings, as and when required. The 

Contractor agrees to attend in person or send an authorized representative to any such meetings 
that the City may call. The Contractor’s subcontractors shall attend meetings as required to 
expedite the Work. 
 

12.0 Pre-Construction Conference 

12.1 The City shall advise the Contractor of the time and location of a pre-construction meeting that 
representatives of the Contractor and trades shall attend prior to the start of any construction of 
this contract. The purpose of the meeting is to review site conditions, scheduling and other 
contractual items. 

 
13.0 Rectify Damages 

13.1 The Contractor shall make good any damage or spillage to adjacent, areas, grounds, or vehicles at 
no cost to the City and leave the site in the same state as it was prior to commencement of the 
contract and to the satisfaction of the City. The Contractor shall perform all work in a manner that 
ensures the minimum interference with normal use of public spaces and facilities. 
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14.0 Rejected Work 

14.1 Defective work whether the result of poor workmanship, use of defective products or damage 
through carelessness or other act or omission of the Contractor, shall be removed from the site by 
the Contractor and replaced and/or re-examined promptly in accordance with the Contract 
Documents, all at the Contractor's expense. 

 
15.0 Quality Of Work 

15.1 Workmanship shall be of the highest quality. When not specified elsewhere, the Contractor shall 
perform work in accordance with recognized trade standards and according to product 
manufacturer’s recommendations. 

 
16.0 Temporary Supports 

16.1 The Contractor shall be responsible for all temporary supports, bracing, or similar structural work 
as may be required during the carrying out of the Contract Work. 

 
17.0 Consultation With Owner 

17.1 The Contractor shall contact the City immediately: 
.1 For clarification regarding the Contract Work for information in addition to what is provided 

in the Contract Documents; 
.2 If any conflicts or inaccuracies are discovered in the Contract Documents; 
.3 If any site conditions become apparent that require revisions to the project design and 

Contract Documents. 
 
18.0 Protection Of The Public And Others 

18.1 The Contractor shall take adequate measures to protect the public, City of New Westminster staff, 
and others on site from injury, damage, or other loss resulting from construction and related 
activities. Included within the Contractor's work are hoarding, signage, and similar items 
appropriate for construction conditions and the progress of the job. The City shall have complete 
jurisdiction over entry of Contractor's workers and vehicle access to site and existing buildings. 
The Contractor shall make building access arrangements in consultation with applicable staff. 

 
18.2 The Contractor will be required to meet with the City’s Representative on site to review and 

accept responsibilities as identified in the City’s Prime Contractor Designation, Risk Assessment, 
and Pre-Job Meeting forms. 

 
19.0 Hours Of Work 

19.1 The Contractor may carry out all work as per the applicable bylaws of the City, or as instructed 
by the City in the Contract Documents.  
 

19.2 The Contractor shall coordinate schedule with the applicable City staff. City staff must approve 
the schedule prior to the commencement of work. No workers can be on site outside of pre-
approved hours. 

 
20.0 Contractor Closeout 

20.1 Final Accounting 
.1 Final statement of account - submit to Owner reflecting all adjustments and the following: 

a) Original Contract Sum; 
b) Additions and deductions resulting from: 



General Requirements         NWRFP-21-08 

 

V. 2021-02-24C 
Document #1781418 

  Page 41 of 46 
 

i) Change Orders; 
ii) Unit Prices; 
iii) Other adjustments; 
iv) Deductions for uncorrected work; 

c) Total Contract sum as adjusted; 
d) Previous payments; 
e) Sum remaining due. 
 

.2 The City retains the right to obtain proof of payment, in the form of a signed and sealed 
CCDC 9A-2001 Statutory Declaration, of all sub-trades and material suppliers from the 
Contractor prior to making final payment. 

 
20.2 Project Closeout 

.1 Flush clear all drains affected by the work; 

.2 Clean site of materials and debris created by the Construction; 

.3 Submit written acceptance that utility companies have inspected services to their 
satisfaction; 

.4 Provide City Representative with all Warranty and Bond Certificates with: 
a) The proper name and address of the Owner and of the Project; 
b) The date the warranty commences, which corresponds to the date of Substantial 

Performance; 
c) A clear statement of what is being warranted as referenced in the Specifications; 
d) The signature and seal of the company issuing the warranty, countersigned by the 

Contractor; 
.5 Attend a final walk-through with the City Representative to identify any final deficiencies; 
.6 Make good all known deficiencies in the work and notify the City Representative of 

readiness for final inspection only after completion of these items; 
.7 The City Representative will review completion of deficiencies during one review only. 

Additional reviews required to check un-rectified deficiencies or incomplete work will be 
back-charged by the Owner on the Contractor’s progress payments and paid from those 
funds. 

 
21.0 Special Instructions 

21.1 The City does not permit smoking in or on the premises at any time. 
 
22.0 Waste Management 

22.1 The Contractor shall remove all waste from the site within forty-eight (48) hours after demolition. 
 
22.2 The waste bins shall be located in an area that does not interfere with the normal operations of the 

building. 
 
22.3 The City does not permit the use of existing on site waste receptacles by the Contractor. 
 
22.4 Unless otherwise specified, all materials removed become the property of the Contractor, and 

must be disposed of in conformance with municipal, provincial, federal and WorkSafe BC 
requirements. 

 
22.5 Separate recyclable and toxic waste materials from the waste stream. Deliver to a local waste 

management facility.  



 

V. 2021-02-24C 
Document #1781418 

 Page 42 of 46 
 

 
 
 
 
 
 
 
 
 
 

NWRFP-21-08 
 
 
 

APPENDIX I 
 

PARK MAP 
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PLANS 
 
 



Figure A -  Queen’s Park Playground Location

Site Photos: Existing Play Tower to be replaced with play tower with equal or great play value.



Figure B -   Existing Queen’s Park Playground Plan (Unit: mm | Scale:1:200)

Existing Timber Retaining Walls to 
remain

Existing Rubber Mound (TBD)

Existing Rubber Mound (TBD)

Existing Rubber Mound (TBD)

Existing Play Equipment to be 
removed by City Force

Engineered Wood Fibre Surfacing

1) THIS PLAN IS NOT BASED ON A PROFESSIONAL 
SITE SURVEY, THE CONTRACTOR SHALL VERIFY ALL 
DIMENSIONS SHOWN AND NOTIFY THE CITY OF 
ANY DISCREPENCIES OR INCONSISTENCIES PRIOR 
TO CONSTRUCTION.

2) CONTRACTOR TO REMOVE AND DISPOSE 
OF EX. ENGINEERED WOOD FIBER (EWF).  
REQUIREMENTS FOR NEW EWF TO MEET CSA 
STANDARDS.

3) THE CITY ANTICIPATES THE THREE SMALL 
AREAS WITH POUR IN PLACE RUBBER  (BASE 
OF SLIDE,  BASE OF SPIRAL SLIDE AND AT BASE 
OF SLIDE POLE) WILL REQUIRE REMOVAL 
UNLESS CONTRACTOR CAN REUSE THEM (IN 
THEIR CURRENT LOCATION) WITH THE NEW 

REPLACEMENT TOWER/ PLAY EQUIPMENT.  
CONTRACTOR TO CONFIRM.

4) CONTRACTOR TO PROTECT ALL EXISTING 
INFRASTRUCTURE, GROUND CONDITIONS, 
VEGETATION AND TREES.  ANY DISTURBANCE 
MUST BE REPAIRED OR REPLACED TO EQUAL OR 
BETTER CONDITION.  

5) ALL SITE ACCESS TO BE CONFIRMED BY CITY OF 
NEW WESTMINSTER.  PARK AND PLAYGROUND 
AREA (WITH EXCEPTION OF FENCED OFF 
PLAYGROUND REPLACEMENT AREA) TO REAMIN 
OPEN FOR PUBLIC USE DURING CONSTRCUTION.  
DISRUPTION TO PARK USERS TO BE MINIMIZED AS 
MUCH AS POSSIBLE.

Size of the playground (Aprox.)
220 sq.m

NOTES:


	GENERAL CONDITIONS OF THE STIPULATED PRICE CONTRACT
	PART 1 GENERAL PROVISIONS
	PART 2 ADMINISTRATION OF THE CONTRACT
	PART 4 ALLOWANCES
	PART 5 PAYMENT
	PART 6 CHANGES IN THE WORK
	PART 11 INSURANCE AND CONTRACT SECURITY
	CCDC 41 – CCDC INSURANCE REQUIREMENTS
	1. DEFINITIONS
	1.1 In this Prime Contractor Designation schedule:
	(a) “Agreement” means the agreement entered into between the City and the Contractor on [date] in relation to [description of services] for the Project;
	(b) “Hazardous Materials Report” means a report prepared by a qualified person in accordance with s. 20.112 of the OH&S Regulation;
	(c) “Owner” means the City, which is the owner of the Project;
	(d) “Project” means [description of project];
	(e) “Project Manager” means the City’s designate with responsibility to liaise with the Contractor for the purpose of managing, overseeing, coordinating or in any other way administering the Project


	2. PRIME CONTRACTOR DESIGNATION
	2.1 The Contractor agrees to assume the responsibilities of Prime Contractor for the Project, as set out in the Workers Compensation Act and the OH&S Regulation.

	3. CONTRACTOR RESPONSIBILITIES AS PRIME CONTRACTOR
	3.1 As Prime Contractor for the Project, the Contractor will:
	(a) ensure that the activities of employers, workers and other persons at the Project relating to occupational health and safety are coordinated; and
	(b) do everything that is reasonably practicable to establish and maintain a system or process that will ensure compliance at the Project with the Workers Compensation Act and the OH&S Regulation.

	3.2 Without limiting the generality of the foregoing, the Contractor will:
	(a) prior to beginning demolition or construction work on the Project, meet with the Project Manager to review and complete the Pre-Job Meeting Form, to review and discuss the information in the City’s Known Hazards Form and the Contractor’s pre-work ...
	(b) conduct all necessary and appropriate inquires of all relevant City staff and City records to ensure the Contractor is not missing any information from the City that is relevant to safety at the Project;
	(c) review, plan to address, and address all hazards identified in the City’s Known Hazards Form, the Contractor’s pre-work hazard identification documents, any Hazardous Materials Report, and any hazards or risk identified in the Workers Compensation...
	(d) maintain and make available the documents listed on the Pre-Job Meeting Form, as appropriate;
	(e) inform all other employers working on the Project that the Contractor is designated as the Prime Contractor for the Project;
	(f) establish and maintain a system or process that will ensure compliance with the OH&S Regulation when visitors (i.e. couriers, inspectors, suppliers, etc.) enter the Project, which shall include site orientation and hazard communication to such vis...
	(g) maintain a current list of persons that each employer at the Project has designated to be responsible for that employer’s health and safety activities at the Project;
	(h) ensure appropriate first aid resources are available for workers at the Project at all times work is being performed, in accordance with and as required by the OH&S Regulation;
	(i) if required by the OH&S Regulation, submit a Notice of Project to WorkSafeBC in accordance with the OH&S Regulation, and comply with all requirements of the OH&S Regulation concerning the Notice of Project;
	(j) if required by the OH&S Regulation, the Contractor will appoint a Qualified Coordinator for the purpose of ensuring the coordination of health and safety activities for the Project, and the Contractor shall ensure that any Qualified Coordinator so...
	(k) provide the following information, in an always updated form, in a readily available location at the Project;
	(i) the name of any Qualified Coordinator appointed to the Project;
	(ii) a site drawing, which must be posted, showing project layout, first aid location, emergency transportation provisions, and the evacuation marshalling station; and
	(iii) a set of construction procedures designed to protect the health and safety of workers at the Project, developed in accordance with the requirements of the OH&S Regulation;

	(l) immediately notify the City of the identity of any Qualified Coordinator appointed by the Contractor at the Project, from time to time.


	4. HAZARDOUS MATERIALS
	4.1 If during demolition or construction work on the Project the Contractor discovers or has reason to believe that there are hazardous materials at the Project that were not set out in any Hazardous Materials Report, the Contractor will;
	(a) immediately notify the Project Manager;
	(b) take all reasonably appropriate measures to ensure the safety of workers at the Project; and
	(c) take all reasonably appropriate measures to ensure the safety of the general public.

	4.2 Upon notification by the Contractor of additional hazardous materials or suspected hazardous materials at the Project not set out in any Hazardous Materials Report, the City, in accordance with the OH&S Regulation, will obtain an updated Hazardous...

	5. GENERAL
	5.1 In the event of a conflict between the Agreement and the Workers Compensation Act or the OH&S Regulation, the legislative requirement(s) will apply.
	5.2 If any part of this schedule is held to be unenforceable by a court or tribunal of competent jurisdiction, that part shall be severed and the remaining parts of this schedule shall remain in full force and effect.
	5.3 If the Contractor violates any of the requirements of this schedule or of the Workers Compensation Act or the OH&S Regulation, the City may treat such violation as a breach of the Agreement resulting in possible termination or suspension of the Ag...
	5.4 No failure or delay by either party to this schedule in exercising any power, right or privilege provided in this schedule will operate as a waiver, nor will any single or partial exercise of such rights, powers or privileges preclude any further ...
	5.5 This schedule may be terminated in accordance with the terms of the Agreement.




