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REQUEST FOR PROPOSAL 
 
 

NWRFP-25-08 
 
 

East Sixth Avenue Upgrades 
 
 

The City is seeking submissions from qualified Respondents for East Sixth Avenue Upgrades 
in New Westminster. 

 
 
 
 
 
 

Closing Time: 
Thursday, August 7, 2025 

3:00 PM, Local Time, Vancouver BC 
 
 

Closing Location: 
 

upload to https://fileshare.newwestcity.ca/filedrop/purchasing_submissions 
 
 
 
 

Further requests for information : 
Heather Rossi 

Procurement Specialist 
 

Email: nwpurchasing@newwestcity.ca  
 

 
  

https://fileshare.newwestcity.ca/filedrop/purchasing_submissions
mailto:nwpurchasing@newwestcity.ca
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PART 1 

RFP PROCESS & GENERAL REQUIREMENTS 

 
1.0 DEFINITIONS 

1.1 “Business Requirements” means the detailed specifications, requirements and Services set out 
in Part 2 of this RFP. 
 

1.2 “City”, “Owner” means the Corporation of the City of New Westminster.  
 

1.3  “Contract” means a written contract for the Services that may entered into by the City and a 
Respondent.  
 

1.4 “Must”, “Mandatory” means a requirement that must be met for a Response to receive 
consideration. 
 

1.5 “Provide” “Supply” shall mean provide and pay for, and supply and pay for. 
 

1.6 “Request for Proposal” “RFP” means this Request for Proposal, including all Schedules to this 
Request for Proposal, and any changes the City may from time to time make to this Request for 
Proposal.  
 

1.7 “Respondent” means a person who submits a Response to the City in response to this Request 
for Proposal.  
 

1.8 “Response” means a Response submitted to the City in response to this RFP.  
 

1.9 “Services” means the provision by the successful Respondent of all services, duties, and 
expectations as described in this RFP, including in the Business Requirements.  
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2.0 INTRODUCTION 

2.1 The City of New Westminster (the “City”) invites responses to this Request for Proposal for a 
contractor to complete the Work for the East Sixth Avenue Upgrades Project. 
 

2.2 The Work involves new construction from the intersection of McBride Boulevard, along East 
Sixth Avenue to Cumberland Street intersection and the curling rink and East Seventh laneways. 
Construction shall be in accordance with the contract drawings, City of New Westminster 
Supplemental Specifications, City of New Westminster Bylaws, and the Master Municipal 
Construction Documents. In general, the Work includes the realignment of the sidewalk, the 
upgrades of a dedicated bike path, a new bus stop, and improvements to the intersections at East 
Sixth Avenue and McBride Boulevard, East Sixth Avenue and Glenbrook Drive, East Sixth 
Avenue and Cumberland Street, and Cumberland Street and East Seventh Avenue. 
 

Part 1 of this RFP describes the RFP process and sets out general requirements and expectations. 
 
Part 2 of this RFP sets out the Business Requirements, and contains more detailed requirements regarding 
the services and products sought by the City under this RFP. 
 
Part 3 of this RFP sets out Response format and content requirements, which all Respondents are 
expected to adhere to in preparing their Response 
 
3.0 RESPONDENT QUALIFICATIONS 

3.1 Respondents should have a minimum of 5 years’ experience completing projects of comparable 
scope and value. 
 

3.2 Respondents should demonstrate  
a) experience in successfully managing projects in a high traffic and public-facing environment, 

completing them on time and on budget. 
b) Respondents should demonstrate experience successfully working and coordinating projects 

near similar facilities as the fire hall and aquatic centre.  
c) Respondents should demonstrate experience installing both pedestrian and vehicular traffic 

signals and be able to demonstrate a familiarity and knowledge of the City of New 
Westminster standards and BC transportation regulations. 

 
3.3 Respondents should be in good standing with WorkSafeBC and a history of compliance with their 

standards and procedures including WHIMIS, safety training, and site-specific safety plans. 
 
4.0 NO CITY OBLIGATIONS TO RESPONDENTS 

4.1 This RFP is a request for proposals, and not a call for tenders or request for offers and no 
contractual obligations shall arise between the City and a Respondent upon the Respondent’s 
submission of a Response to the City. For clarity, the City shall have no obligations whatsoever 
to any Respondent until and unless the City and a Respondent enter into a formal, written contract 
for the Respondent to provide the Services.   
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5.0 CITY DISCRETION 

5.1 For clarity, and without in any way limiting the City’s rights, prospective Respondents should be 
aware that the City may, at its discretion: 
a) cancel this RFP at any time; 
b) select a Response that deviates from the requirements of this RFP; 
c) select a Response that is not the lowest cost Response; 
d) select a Response with a view to engaging the Respondent to provide only some of the 

Services; 
e) consider and select a late Response. 
f) modify this RFP at any time; 
g) reject a Response for any reason, including where in the City’s estimation the personnel 

and/or resources of the Respondent are deemed insufficient or if the City determines that a 
Response is incomplete or does not comply with a requirement under this RFP; 

h) not select any Responses; 
i) split the provision of the Services requirements between two or more Respondents; 
j) shortlist one or more Respondents to formally present their Response to the City’s Evaluation 

Committee; 
k) negotiate with one or more Respondents, including with respect to the form of Contract; 

 
6.0 RESPONSE INSTRUCTIONS 

6.1 Responses should be submitted electronically in one (1) Adobe (PDF) file with “NWRFP-25-08 
Submission” in the Subject to https://fileshare.newwestcity.ca/filedrop/purchasing_submissions  
 

6.2 The City will receive Responses at the location and time indicated on the title page of this 
Request for Proposal.  
 

6.3 It is the Respondent's responsibility to ensure that the City receives its Response prior to the 
closing time indicated on the title page of this Request for Proposal. The City does not accept 
facsimile or other unsealed Responses.  
 

6.4 Requests for clarification or further information should be made in writing only to the individual 
from the City identified on the first page of this RFP. The City may respond to enquiries that it, in 
its sole discretion, considers relevant to this RFP. The City intends to respond only to those 
relevant written enquiries received at least seven (7) calendar days prior to the closing date and 
time indicated on the title page of this RFP. The City may record enquiries and post written 
responses on its website at https://www.newwestcity.ca/business-and-economy/doing-business-
with-the-city/request-for-bids-and-proposals-open   
 

7.0 CONTRACT REQUIREMENTS 

7.1 Any contract arising from this Request for Proposal will use the MMCD Platinum General 
Conditions Contract and the City’s Supplementary General Conditions 
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-
city/procurement_policy.php. 
a) Portions of the Contract Documents are included by reference. Copies of these documents 

have not been included with the Request for Proposal package. These documents are the 
Instructions to Tenderers - Part II, General Conditions, Specifications, and Standard Detail 
Drawings. They are those contained in the publication entitled “Master Municipal 

https://fileshare.newwestcity.ca/filedrop/purchasing_submissions
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/request-for-bids-and-proposals-open
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/request-for-bids-and-proposals-open
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/procurement_policy.php
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/procurement_policy.php
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Construction Documents - General Conditions, Specifications, and Standard Detail 
Drawings”. All sections of this publication are by reference included in the Contract 
Documents. 

 
b) The following sections of the Instructions to Tenderers - Part II are not included in this 

Request for Proposal: 
  5.2 Bid Security 
  6.0 Qualifications, Modifications, Alternative Tenders in its entirety 
  13.0 Duration of Tenders in its entirety 
 

c) IT 5.3.4 (amend clause 5.3.4 as follows) 
1) Add “The Comparable Work Experience listed in Appendix 4 must be comparable in 

scope and magnitude to the Work of this Request for Proposal.” 
 

d) IT 5.3 (amend clause 5.3 as follows) 
1) Add “5.3.6 Appendix 6 – Force Account Labour and Equipment Rates. Insert the hourly 

rates for Labour and Equipment including allowances for taxes, assessments, benefits, 
tools, overhead, and profit.” 

 
8.0 PERFORMANCE SECURITY 

8.1 The Successful Respondent may be required to provide to the City of New Westminster, in a 
form acceptable to the City, Performance Security in an amount equal to fifty percent (50%) of 
the Contract Price, and in one of the following types: 
a) A Bank Draft; 
b) An Irrevocable Letter of Credit; or 
c) A Performance Bond. 
 

8.2 The Successful Respondent may be required to provide to the City of New Westminster, in a 
form acceptable to the City, Labour and Material Payment Security in an amount equal to fifty 
percent (50%) of the Contract Price, and in one of the following types: 
a) A Bank Draft; 
b) An Irrevocable Letter of Credit; or 
c) A Labour and Material Payment Bond, the Bond must be a Broad Form bond protecting all 

companies with a direct contract with the Principal or any Sub-Contractor of the Principal. 
 
9.0 DOCUMENTS REQUIRED OF THE SUCCESSFUL RESPONDENT 

9.1 Within fifteen (15) days of receipt of the Owner’s Notice of Award the successful Respondent 
shall provide some or all of the following documents and/or requirements to the City: 
a) Certificate of Good Standing from WorkSafeBC; 
b) Proof of Insurance as required under the MMCD Contract General Conditions, and the 

Supplementary General Conditions of this RFP; 
c) Names of all Subcontractors and description of the work to be performed by them, or 

confirmation that no Subcontractor will be involved in this project; 
d) Written assurance of sufficient workforce in your employ to fulfil satisfactorily this Contract; 
e) Proof of a valid City of New Westminster or MetroWest Inter-Municipal Business License;  
f) A Construction Schedule as required under the MMCD Contract General Conditions; 
g) Performance Security and Labour and Material Payment Security as called for in Part 1 

Section 8.0 of this RFP. 
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10.0 GENERAL CONDITIONS 

10.1 OWNERSHIP OF RESPONSES AND FREEDOM OF INFORMATION 
All documents submitted to the City in response to this RFP or as part of any subsequent 
negotiation will become the property of the City, and will not be returned.  

 
10.2 RESPONSE CONFIDENTIALITY & FREEDOM OF INFORMATION 

Respondents should be aware that the City is subject to the provisions of the Freedom of 
Information and Protection of Privacy Act (FOIPPA) (“Act”). A Respondent may stipulate in 
their Response that a portion(s) of their Response that contains confidential information and is 
supplied to the City in confidence. However, under FOIPPA, the City may nevertheless be 
obligated to disclose all or part of a Response in response to a request made under the Act, even if 
the Respondent has stipulated that part of their Response is supplied in confidence. The 
Respondent should review Section 21 and other provisions of FOIPPA in order to gain a better 
understanding of the City’s disclosure responsibilities under the Act. 

 
10.3 CONFIDENTIALITY OF CITY INFORMATION 

All information provided by the City to a Respondent in connection with this RFP is provided on 
a confidential basis, and Respondents will not disclose any such information to any person (other 
than the Respondent’s legal advisers or consultants) without the City’s prior written consent, nor 
may any Respondent publicize or advertise its involvement with this RFP process without the 
prior written consent of the City.  

 
10.4 RESPONDENT’S EXPENSES 

For clarity, Respondents will be solely responsible for their own expenses incurred in connection 
with this RFP, including in preparing and submitting a Response and in any subsequent 
negotiations with the City. 

 
10.5 CONTACTING CITY REPRESENTATIVES 

Respondents shall not contact City elected officials, officers or employees directly or indirectly 
regarding this RFP, except as indicated in this RFP. 

 
10.6 CONFLICT OF INTEREST 

Respondents shall disclose any potential conflicts of interest and existing business relationships 
they may have with the City, its elected or appointed officials or employees. The City may reject 
a Response if the City considers that selection of the Respondent to enter into a Contract would 
give rise to a conflict of interest. The Contract may include a clause providing that a failure to 
disclose, or false or insufficient disclosure of the nature and extent of any relationship the 
Respondent may have with the City or any of its elected or appointed officials or employees shall 
be grounds for immediate termination of the Contract, in the City’s sole discretion, without 
compensation from the City.   

 
10.7 INSURANCE 

The successful Respondent will, without limiting its obligations or liabilities and at its own 
expense, provide and maintain throughout the Contract term, Insurance as required under the 
MMCD Platinum Contract General Conditions and the Supplementary General Conditions of this 
Request for Proposal. 
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10.8 PERMITS AND LICENSES 

a) All non-road diesel powered equipment that is 25 hp (19 kw) or greater must comply with 
Metro Vancouver’s Non-Road Diesel Engine Emission Regulation Bylaw No. 1329, 2021 
(the Bylaw). The Bylaw requires owners or operators of Tier 0 and Tier 1 non-road diesel 
engines to register, label, and pay fees in order to operate within Metro Vancouver. Please 
advise what Engine Tier your proposed equipment meets and if it complies with Metro 
Vancouver’s Bylaw. Provide the engine registration number issued by Metro Vancouver if 
applicable. The City, at its discretion, may give preference to equipment that meets higher 
emission standards. To register your equipment visit 
http://www.metrovancouver.org/nonroaddiesel  
 

b) If requested, the Contractor shall apply and pay for all permits required, by authorities having 
jurisdiction, to carry out the work. The City will apply for and pay for the building permit 
when required. 
 

c) The contractor must protect all trees in accordance with City policy. Requirements for tree 
protection are available on the City’s website. The contractor is required to make application 
and obtain a tree protection permit prior to the start of the work. Final location of the tree 
protection is to be reviewed with, and approved by the City Arborist. 

 
10.9 GOVERNING LAW / JURISDICTION  

This RFP shall be governed by and construed in accordance with the laws of the Province of 
British Columbia which shall be deemed to be the proper law hereof and in so doing the Courts of 
British Columbia shall have exclusive jurisdiction to determine all disputes and claims arising out 
of or in any way connected to this RFP. 

 
11.0 LIVING WAGE EMPLOYER 

11.1 Effective January 1, 2011, the City of New Westminster became a “Living Wage Employer”. As 
such, the City has established a Living Wage Policy that requires all firms that are contracted by 
the City to provide services on City premises, to pay their employees, who perform said service 
on City property, a Living Wage as calculated by the Living Wage for Families Campaign. The 
current living wage rate for Metro Vancouver is $27.05 per hour, assuming the employer provides 
no benefits. 
 

11.2 In order to determine an employee’s hourly rate with benefits the Living Wage for Families has 
created a Living Wage Calculator to assist with this determination. Please access the following 
website to determine your compatibility 
http://www.livingwageforfamilies.ca/living_wage_calculator  
 

11.3 The City includes in all its competitive bid documents a Declaration referencing the City’s 
expectations with regards to compliance of the Policy (attached as Appendix B). Completion and 
submission of the Declaration is required prior to Contract award. 
 

11.4 In evaluating submissions, the City intends to rely on the Declaration provided by a Respondent 
and shall have no obligation or duty to investigate the truthfulness of the Declaration. Please 
review the City’s Living Wage Page for further information. 

  

http://www.metrovancouver.org/nonroaddiesel
https://www.newwestcity.ca/database/rte/files/POLICY_Living_Wage.pdf
http://www.livingwageforfamilies.ca/living_wage_calculator
https://www.newwestcity.ca/business-and-economy/doing-business-with-the-city/living_wage_employer
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12.0 GOOD NEIGHBOUR PROTOCOL 

12.1 This policy is for City-led construction projects and works. The Good Neighbour Protocol (GNP) 
provides guidelines to minimize construction related impacts to residents and businesses. 
 

12.2 The successful contractor will be required to adhere to the Good Neighbour Protocol. Please 
review the City’s Good Neighbour Protocol for further information. 
 

13.0 EVALUATION CRITERIA AND PROCESS 

13.1 The City intends to evaluate Responses in order to identify a Response that, in the City’s opinion 
offers the best value to the City. 

 
13.2 The City intends to evaluate Responses based on the following criteria and weighting: 

 
Evaluation Criteria Weighting 
Company Capability and Experience 20% 
Preliminary Construction Schedule & Business Processes 10% 
Experience of Superintendent 15% 
Subcontractors 5% 
Value Add1 5% 
Social and Sustainability 5% 
Pricing / Fees / Rates 40% 
References Pass/Fail 
Total 100 

1 Value Add will be evaluated based on a qualitative description of the value that the Respondent adds 
because of the combination of project team experience and skills. Value Add in this context does not 
refer to ‘extras’ or additional scope. Additional, or out of scope, services will be not be considered. 

 
13.3 In evaluating a Response, the City may review and investigate the Respondent’s ability to comply 

with Living Wage Employer requirements of this RFP and the City may choose not to select a 
Respondent if the City is not satisfied, in its sole discretion, that the Respondent can meet these 
requirements.   

 
13.4 In evaluating a Response, the City may contact references and may choose not to select a 

Respondent where the references are not satisfactory to the City in its sole discretion. The City 
reserves the right to seek a reference from sources other than those provided by the Respondent. 
 

13.5 In evaluating a Response, the City may request financial information regarding a Respondent and 
may choose not to select a Respondent where the City is not satisfied, in its sole discretion, that 
the Respondent is in a financial position to perform the Services.   
 

13.6 There shall be no obligation on the part of the City to receive further information, whether written 
or oral, from any Respondent or to disclose the nature of any Response received.  
 

13.7 The City may invite one or more Respondents for an interview or to provide clarifications of their 
Response(s) and the City may consider the results of such Respondent interview(s) or 
clarifications in evaluating Responses. 
 

https://www.newwestcity.ca/database/files/library/RevisedMay2021_Good_Neighbour_Protocol___External_Version.pdf
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14.0 NEGOTIATIONS 

14.1 The award of a contract may be subject to negotiations with the lead Respondent that is deemed 
to provide the best value to the City. Such negotiations include, but not limited to, the following: 
a) Changes to the requirements or Scope of Work proposed by the Respondent 
b) Price; and 
c) Specific contract details as deemed reasonable for negotiations by the City 

 
14.2 If a written contract cannot be negotiated within fourteen (14) days of notification with the lead 

Respondent, the City may, at its discretion at any time thereafter, terminate negotiations with the 
lead Respondent and either enter into negotiations with the next qualified Respondent or cancel 
the RFP or negotiate with another supplier. 
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1.0 BACKGROUND 

 
1.1 The təməsew̓txʷ Aquatic and Community Centre (TACC) includes a leisure pool, hot pools, 50m 

pool, fitness centre, two gymnasiums, multi-purpose rooms, childcare, third party lease spaces, 
and the necessary administrative and support spaces required to provide services. It is a facility 
built around a large lobby space with connection to the program spaces as well as the surrounding 
site and green spaces. The associated East Sixth Avenue Upgrades is the last part of the 
development that enhances connections to the wider pedestrian and cycle network and the 
Glenbrook ravine, creating a cohesive green space across the site.  
 

1.2 The East Sixth Avenue Upgrades site is bounded by East Sixth Avenue to the south, Cumberland 
Street to the east, McBride Boulevard to the West and the Justice Institute of BC to the north. 
McBride Boulevard is classified as part of the Major Road Network; East Sixth Avenue as a City 
Collector, and Cumberland Street as a Collector and Local Street. 
 

1.3 This proposed construction site has operating #105 and #155 buses, provides Aquatic Centre 
Facility access, fronts and provides access to the Glenbrook Fire Hall, provides access to the 
Royal City Curling Club and will upgrade the interim bike facility along East Sixth Avenue, 
providing an all ages and ability active transportation connection between Queens Park, the 
Aquatic Centre Facility, and the City’s active transportation network. 
 

2.0 BUSINESS REQUIREMENTS 

2.1 The Contractor shall submit a fixed price for the Lump Sum portion of the work and additional 
separate prices for the Optional work(s). The Owner at the Owner’s sole discretion may add the 
Optional work to the Contract. Additional work resulting from Concealed or Unknown conditions 
only, will be addressed via Change Order(s). 

 
2.2 Providing that any added “Optional” work(s) is/are added at least four (4) weeks in advance of 

when the work is optionally to be performed, no extension to the contract shall be added to the 
Contract Time. Optional Work shall only be performed when requested by the City through the 
Contract Administrator  No extension shall be granted to Contract Time unless the Optional Work 
assumed quantities are exceeded. 
 

2.3 The Contractor shall meet with the Fire Department, Aquatic Centre, and Curling Club 
representatives prior to construction starting and accommodate access requirements as needed. 
Minimum expectations are as follows 
a) Firehall – Emergency access must be maintained over the course of the construction such 

that in the event of an emergency call out emergency vehicles must be able to exit and 
return to the property without delay. 

b) Aquatic Centre & Curling Club – Site access is available at two locations off Cumberland 
and one from East Sixth Ave. As a minimum, access must be maintained from either East 
Sixth Avenue or Cumberland.  

 
2.4 Design build irrigation and vault riser construction is required by the Contractor.  The Contractor 

shall hire suitably qualified professionals to design and confirm conformance of the design for 
City records. All conformance documentation shall be submitted to the Contract Administrator 
prior to Substantial Performance. 
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2.5 All permitting, fees, inspections, coordination, and associated work shall be completed by the 

Contractor to satisfy the Contract Documents. 
 

2.6 Working hours are 7:00 AM to 3:00 PM Monday to Friday, and 9:00 AM to 6:00 PM on 
Saturday. Lane closure to single lane alternating traffic during the working hours is permitted 
through the typical permitting process, i.e., submission of a traffic management plan and payment 
of the related fees. Any work outside of these hours must be as per the City of New 
Westminster’s standard requirements and procedures outlined in Section 01 55 00 Supplemental 
Specifications. This project’s Maintenance Period will be 2 years and commence as described in 
GC 25. 
 

2.7 The Contractor must submit all requested backup documentation for each payment, including 
quantity of work completed, sub-contractor backup, and updated baseline schedule for each 
Progress Payment.  

 
3.0 SUMMARY OF WORK 

3.1 The successful Respondent will be responsible for the road, bicycle & pedestrian pathways along 
East Sixth Avenue between and including the McBride and Cumberland intersections. They will 
also be responsible for laneway improvements from Cumberland Street to the təməsew̓txʷ 
Aquatic Centre. 
 

3.2 The work, located in the City of New Westminster, is as per the tender drawings and documents 
and includes but is not limited to the following. 
a) Roadworks  
b) Demolition of and or milling of the existing roads and curbs 
c) Repairs and or restoration of the sub-base structure 
d) Asphalt paving over the sub-base and milled areas 
e) Installation of sidewalks 
f) Installation of a asphalt bicycle path  
g) The supply and installation of traffic control signage 
h) New curbs and gutters 
i) Pedestrian street crossings 
j) Concrete cutting and sawing as required 
k) Concrete let downs at pedestrian crossings and driveways 
l) A bus stop (the bus shelter will be supplied and installed by the owner)  
m) Associated miscellaneous items such as Tactile strips, delineators, precast curbs, new street 

lighting, and clearing & grubbing 
n) Hydovac excavation as required/needed 
o) Connection/tie-in of the street sidewalk to the təməsew̓txʷ Aquatic Centre’s on-site 

sidewalks/pathways 
p) WMA asphaltic bike path 
q) Thermoplastic pavement markings 
r) MMA pavement markings 
s) New Signage 
t) Extruded asphalt curb 
u) Asphalt driveways 
v) Hand railings 
w) Residential wood fencing 
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x) Topsoil, structural soil, and growing mediums 
y) Bee Turf lawn 
z) Sodding 
aa) Coordination only of owner supplied and installed boulevard trees  
bb) Design built vault adjustments 
cc) Design build irrigation to the boulevard trees 
dd) Perforated drainage with cleanouts 
ee) Catch basins, c/w leads 
ff) Utility cover adjustments  
gg) Existing traffic signal modifications 
hh) New Rectangular Rapid Flashing Beacons 
ii) Relocation of the Fire Hall signal 
jj) Relocate bike push buttons 
kk) New intersection traffic signal 
ll) Environmental protection  
mm) Traffic management 
 

4.0 SCHEDULE 

4.1 The anticipated timeline for the RFP is currently as follows; however the City reserves the right 
to modify the actual timing and sequence of events: 

 
Activity Anticipated Timing 

RFP Closes August 7, 2025 
Respondent Selected August 15, 2025 
Work to start August 25, 2025 
Work to be completed December 12, 2025 

 
4.2 A more detailed schedule will be finalized with the successful Respondent. 
 

 
 



 

RFX-1D 
Document #2734496 

 Page 15 of 104 
 

 
 
 
 
 
 
 
 
 
 

NWRFP-25-08 
 
 

PART 3 
 

RESPONSE FORMAT AND CONTENT REQUIREMENTS 
 
  



NWRFP-25-08 

CORPORATION OF THE CITY OF NEW WESTMINSTER 
 

RFX-1D 
Document #2734496 

  Page 16 of 104 
 

 
1.0 RESPONSE COVER PAGE 

Responses are to include the following Cover Page, completed by the Respondent: 
 
 

NWRFP-25-08 
 

East Sixth Avenue Upgrades 
 
 

 
Closing Time: 

Thursday, August 7, 2025 
3:00 PM, Local Time, Vancouver BC 

 
Closing Location: 

 
upload to https://fileshare.newwestcity.ca/filedrop/purchasing_submissions 

 
 

RESPONDENT NAME  

Street Address:  

City Province Postal Code  

Contact Name:  

Telephone number:  Fax: 

Email  Date: 
Signature:  by authorized signatory 

 
 
By my signature above, it shall be understood that I have read, understood and accept the requirements 
outlined in the Request for Proposal, we hereby propose to supply the Services in accordance with the 
Request for Proposal and as outlined in this Form of Response. 
  

https://fileshare.newwestcity.ca/filedrop/purchasing_submissions
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2.0 REQUEST FOR PROPOSAL DOCUMENTS  

2.1 The RFP Documents include the following documents attached to this Form of Response 
 
Appendix Title       Appendix Number 
RFP Submission Requirements   Appendix A 
Declaration – Living Wage Employer Appendix B 
References        Appendix C 
Absence of Conflict of Interest   Appendix D 
Protection of Privacy Assessment  Appendix E 
Sample Statement of Work    Appendix F 
 

3.0 RESPONSE FORMAT 

3.1 All Responses should include the following information and in the same sequence of topics and 
numbered accordingly. 
 

3.2 Sequence of topics: 
 

1) Respondent Information - signed 
2) Appendix A – RFP Submission Requirements – provide all requested information 
3) Appendix B – Declaration – Living Wage Employer - signed 
4) Appendix C – References  
5) Appendix D – Absence of Conflict of Interest 
6) Appendix E – Privacy Impact Assessment 
7) Appendix F – Sample Statement of Work 

 
3.3 Please provide a Table of Contents. 
 
3.4 Responses should be concise and directed to the requirements of this RFP. Responses should be 

provided on 8 ½ x 11” white background, in a font colour of black and not less than 11 point. 
 
 
.
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Response Submission Requirements 

 
 Respondents should provide the information required under each heading clearly and concisely. 

 
 Note any page number restrictions for each question, where applicable. 

 
 Any attachments required to supplement your response should be clearly cross-referenced and 

included in your Response package. 
 

 Do not respond to any questions in this RFP by referencing another question or information that 
has been submitted to the City outside of this RFP. 

 
1.0  Company Profile 

1.1  Please provide name, address, telephone and web site of your firm; 

1.2  A brief overview of your firm, including size, years in service, and other relevant 
information. 

  
2.0  Company Capability and Experience 

2.1  Provide a one (1) page biography of your key employees who will be working on the 
project. 

2.2  Explain what portions of the project will be completed by the general contractor. 

2.3  Provide the name and outline the relevant experience of the Proposed Project Manager. 

2.4  Provide at least three (3) examples of projects that you have undertaken in the past five 
(5) years that are comparable  in complexity and value. Describe your firm’s role in the 
project and include a reference for each project. 

2.5  Describe one your biggest challenges in one of the projects listed in question 2.4 and how 
you resolved it. 

  
3.0  Preliminary Construction Schedule & Business Processes 

3.1  Provide an overview based upon the requirements outlined in Part – 2, Business 
Requirements and how you will deliver the project. (Maximum of 5 pages) 

• Ensure you are very clear on how you propose to meet the requirements. 
3.2  Describe you approach to ensuring that the Good Neighbour Protocol is followed and 

how its principles are captured in your company policies and culture 
3.3  Provide a schedule outlining construction milestones as described in Appendix H – 

MMCD Appendices Appendix 2. Preference will be provided for an efficient schedule 
that limits disruptions to the facilities. 

  
4.0  Experience of Superintendent 

4.1  Provide the name of the proposed Site Superintendent as described in Appendix H – 
MMCD Appendices Appendix 3. 

4.2  List your Superintendent’s relevant projects, relevant experience, and references for 
review of past performance. 
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4.3  Detail your Superintendent’s role for this project, hours they will be onsite per day to 
direct construction, and availability (include other projects they are committed to) to 
respond to Owner requests. 

5.0  Subcontractors 

5.1  Provide the name(s) and scope(s) of work of the proposed subcontractors (if any) as 
described in Appendix H – MMCD Appendices Appendix 5. 

  
6.0  Value Add 

6.1  Describe any unique contributions your organization brings to the City and to this project. 
You may wish to discuss one or more of the following: 

• Your perceived value-add that is not captured elsewhere in the response. 
• Other considerations that are not covered in the RFP, such as a particular 

combination of skills, knowledge, and experience and/or the particular approach 
that you are proposing. 

• What sets your Response, and your team, apart from another team that may be 
competing for this assignment? 

Value-added contributions must not be optional offerings that could be provided at 
additional cost to the basic contract. 

  
7.0  Social and Sustainability 

7.1  Explain your social and sustainability policy and process 

7.2  Explain how you company addresses anti-racism, diversity, inclusion and equity 

7.3  Explain how your company promotes sustainability (locally and in your operations), i.e. 
do you have a carbon footprint reduction plan? How do you manage waste in your 
facility or on a job-site? 

  
8.0  Pricing 

8.1  Provide all pricing in Appendix H – MMCD Appendices Appendix 1 Schedule of 
Quantities and Pricing 

8.2  Respondents may submit more than one Appendix 1 – Schedule of Quantities and Pricing 
for alternate methods, schedules, etc. 

8.3  Include the costs of Performance and Labour and Materials Payment Bonds. 
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DECLARATION – LIVING WAGE EMPLOYER 

 

I, _____________________________ as a duly authorized signing officer of  

 

Company:_________________________________  

Address:__________________________________ 

               __________________________________ 

               __________________________________, confirm that all employees and sub-
contractors under our contract with the City as outlined below, are paid not less than the 
“Living Wage” as calculated by the Living Wage for Families Campaign. 

I understand that this requirement extends only to those employees and sub-contractors’ 
employees that perform work while on City premises and property for durations in excess of 
one continuous hour per occasion. 

I understand that the City will conduct audits if and when notification of breach of this 
compliance is received by the City. I understand that in the event any breach of this declaration 
is found to be true, the City reserves the right to cancel its contract without penalty at any time 
once said authentication of the breach is made. 

 

Contract Name: ________________________________________________ 

 

Authorized Signatory:        Dated: 

 

 

______________________________    ____________________________ 
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REFERENCES 

 
Please provide three (3) references for companies for whom your organization has completed work of a 
similar magnitude and nature in the past five (5) years. The City of New Westminster may be used as a 
reference, if work of a similar nature has been provided to the City. 
 

Reference 1 

Company Name and 
Address 

 

Contact Name  

Telephone Number  

Email address  

Brief Description of 
services provided 

 

 
Reference 2 

Company Name and 
Address 

 

Contact Name  

Telephone Number  

Email address  

Brief Description of 
services provided 

 

 
Reference 3 

Company Name and 
Address 

 

Contact Name  

Telephone Number  

Email address  

Brief Description of 
services provided 

 

 
1.1 The City reserves the right to contact the references to confirm the nature and performance of the 

work provided by the Respondent. The City may not enter into any contract with any Respondent 
whose references, in the City’s sole opinion, are found to be unsatisfactory. The City reserves the 
right to seek a reference from sources other than those provided by the Respondent. 
 

1.2 Description of services provided can be expanded but limited to one (1) page per Reference. 
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Absence of Conflict of Interest 
 
The City reserves the right to reject Responses from Respondents, who in the opinion of the City, are in 
conflict of interest, in relation to the Services described in the RFP. The determination of a conflict will 
be in the sole discretion of the City. 
 

1. State if there is a conflict, or potential conflict of interest, that 
may exist with provisions of the Services to the City. 

Yes 
 

No  
2. If you have answered “Yes” to Question 1 noted above , please provide a description of the 

nature of the conflict of interest below: 
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Schedule A – Prime Contractor Designation 

 
This Schedule forms part of the agreement between the Corporation of the City of New Westminster (the 

“City”) and ______________ (the “Contractor) respecting NWRFP-25-08 East Sixth Avenue Upgrades 

(the “Agreement”). 

 
1. DEFINITIONS 

1.1 In this Prime Contractor Designation schedule: 
(a) “Agreement” means the agreement entered into between the City and the Contractor on 

date in relation to the realignment of the sidewalk and the upgrades of a dedicated bike 
path between McBride Boulevard and Cumberland Street along East Sixth Avenue, a 
new bus stop, and improvements to the intersections at East Sixth Avenue and McBride 
Boulevard, East Sixth Avenue and Glenbrook Drive, East Sixth Avenue and Cumberland 
Street, and Cumberland and East Seventh Avenue; 

(b) “Hazardous Materials Report” means a report prepared by a qualified person in 
accordance with s. 20.112 of the OH&S Regulation; 

(c) “Owner” means the City, which is the owner of the Project; 
(d) “Project” means NWRFP-25-08 East Sixth Avenue Upgrades;  
(e) “Project Manager” means the City’s designate with responsibility to liaise with the 

Contractor for the purpose of managing, overseeing, coordinating or in any other way 
administering the Project 
 

2. PRIME CONTRACTOR DESIGNATION 

2.1 The Contractor agrees to assume the responsibilities of Prime Contractor for the Project, as set 
out in the Workers Compensation Act and the OH&S Regulation.   
 

3. CONTRACTOR RESPONSIBILITIES AS PRIME CONTRACTOR 

3.1 As Prime Contractor for the Project, the Contractor will: 
(a) ensure that the activities of employers, workers and other persons at the Project relating 

to occupational health and safety are coordinated; and 
(b) do everything that is reasonably practicable to establish and maintain a system or process 

that will ensure compliance at the Project with the Workers Compensation Act and the 
OH&S Regulation.   
 

3.2 Without limiting the generality of the foregoing, the Contractor will: 
(a) prior to beginning demolition or construction work on the Project, meet with the Project 

Manager to review and complete the Pre-Job Meeting Form, to review and discuss the 
information in the City’s Known Hazards Form and the Contractor’s pre-work hazard 
identification documents, and to review and discuss the Hazardous Materials Report (if 
any); 

(b) conduct all necessary and appropriate inquires of all relevant City staff and City records 
to ensure the Contractor is not missing any information from the City that is relevant to 
safety at the Project; 
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(c) review, plan to address, and address all hazards identified in the City’s Known Hazards 
Form, the Contractor’s pre-work hazard identification documents, any Hazardous 
Materials Report, and any hazards or risk identified in the Workers Compensation Act or 
the OH&S Regulation;   

(d) maintain and make available the documents listed on the Pre-Job Meeting Form, as 
appropriate; 

(e) inform all other employers working on the Project that the Contractor is designated as the 
Prime Contractor for the Project; 

(f) establish and maintain a system or process that will ensure compliance with the OH&S 
Regulation when visitors (i.e. couriers, inspectors, suppliers, etc.) enter the Project, which 
shall include site orientation and hazard communication to such visitors by the Contractor 
or the Contractor’s designate; 

(g) maintain a current list of persons that each employer at the Project has designated to be 
responsible for that employer’s health and safety activities at the Project; 

(h) ensure appropriate first aid resources are available for workers at the Project at all times 
work is being performed, in accordance with and as required by the OH&S Regulation; 

(i) if required by the OH&S Regulation, submit a Notice of Project to WorkSafeBC in 
accordance with the OH&S Regulation, and comply with all requirements of the OH&S 
Regulation concerning the Notice of Project;   

(j) if required by the OH&S Regulation, the Contractor will appoint a Qualified Coordinator 
for the purpose of ensuring the coordination of health and safety activities for the Project, 
and the Contractor shall ensure that any Qualified Coordinator so appointed is qualified 
to perform the responsibilities of his or her position and carries out the roles and 
responsibilities of a Qualified Coordinator as set out in the OH&S Regulation; 

(k) provide the following information, in an always updated form, in a readily available 
location at the Project; 
(i) the name of any Qualified Coordinator appointed to the Project; 
(ii) a site drawing, which must be posted, showing project layout, first aid location, 

emergency transportation provisions, and the evacuation marshalling station; and 
(iii) a set of construction procedures designed to protect the health and safety of 

workers at the Project, developed in accordance with the requirements of the 
OH&S Regulation; 

(l) immediately notify the City of the identity of any Qualified Coordinator appointed by the 
Contractor at the Project, from time to time. 
 

4. HAZARDOUS MATERIALS 

4.1 If during demolition or construction work on the Project the Contractor discovers or has reason to 
believe that there are hazardous materials at the Project that were not set out in any Hazardous 
Materials Report, the Contractor will; 
(a) immediately notify the Project Manager;  
(b) take all reasonably appropriate measures to ensure the safety of workers at the Project; 

and 
(c) take all reasonably appropriate measures to ensure the safety of the general public. 

 
4.2 Upon notification by the Contractor of additional hazardous materials or suspected hazardous 

materials at the Project not set out in any Hazardous Materials Report, the City, in accordance 
with the OH&S Regulation, will obtain an updated Hazardous Materials Report, and will share 
such updated report with the Contractor. If the scope of work of the Project is changed as a result 



NWRFP-25-08 

CORPORATION OF THE CITY OF NEW WESTMINSTER 
 

RFX-1D 
Document #2734496 

  Page 30 of 104 
 

of the updated Hazardous Materials Report, the Project Manager will meet with the Contractor to 
discuss how the Project may be completed in a safe and cost effective manner. 
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5. GENERAL 

5.1 In the event of a conflict between the Agreement and the Workers Compensation Act or the 
OH&S Regulation, the legislative requirement(s) will apply. 
 

5.2 If any part of this schedule is held to be unenforceable by a court or tribunal of competent 
jurisdiction, that part shall be severed and the remaining parts of this schedule shall remain in full 
force and effect.  
 

5.3 If the Contractor violates any of the requirements of this schedule or of the Workers 
Compensation Act or the OH&S Regulation, the City may treat such violation as a breach of the 
Agreement resulting in possible termination or suspension of the Agreement and/or any other 
actions deemed appropriate at the discretion of the City.   
 

5.4 No failure or delay by either party to this schedule in exercising any power, right or privilege 
provided in this schedule will operate as a waiver, nor will any single or partial exercise of such 
rights, powers or privileges preclude any further exercise of them or the exercise of any other 
right, power or privilege provided in this schedule. 
 

5.5 This schedule may be terminated in accordance with the terms of the Agreement. 
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SUPPLEMENTARY GENERAL CONDITIONS 
 

(TO BE READ WITH “GENERAL CONDITIONS” CONTAINED IN THE PLATINUM EDITION OF THE PUBLICATION 
“MASTER MUNICIPAL CONSTRUCTION DOCUMENTS” SPECIFIED IN “INSTRUCTIONS TO TENDERERS" IT - 2.2) 

 
 
DEFINITIONS 1  
 1.79 “(amend clause X.XX as follows)” preceding a 

supplementary clause means this clause modifies or 
provides additional information or restrictions to the 
referenced clause in the Master Municipal Construction 
Documents Platinum Edition, Volume II. 

 1.80 “(add new clause X.XX as follows)” preceding a 
supplementary clause means this clause provides 
additional requirements or information not found in the 
Master Municipal Construction Documents Platinum 
Edition, Volume II. 

 1.81 “(delete clause X.XX and replace as follows)” preceding 
a supplementary clause means this clause replaces the 
referenced clause in the Master Municipal Construction 
Documents Platinum Edition, Volume II in its entirety. 

 1.82 “(add new clause 1.82 as follows)”  
Measurement and Payment Specifications are still 
applicable to complete the Contract Work.  As part of this 
Work is for a lump sum contract, measurements shall be 
used to estimate percentages of the Lump Sum Contract 
Work to be billed for monthly Progress Payments.  The 
Contractor shall not bill more than 100% of the Lump Sum 
estimated quantities, as defined by the Contractors 
Schedule of Quantities unless a Change is specified by the 
Contract Administrator. 

   
CONTRACTOR 4  
Control of Work 4.1 4.1.3 (add clause 4.1.3 as follows) 
  The Contractor shall take precautions to reduce nuisance 

caused from mud or dust by clean-up, sweeping, sprinkling 
with water or other means as necessary to accomplish 
results satisfactory to the Contract Administrator. If the 
Contractor fails to maintain the site tidy or refuses to 
remove waste and debris as directed by the Contract 
Administrator, the Owner, at its own discretion, may 
proceed to clean the site, remove waste and debris from 
site, and deduct from any payment due the Contractor the 
cost of such cleaning or removing materials. 
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  4.1.4 (add clause 4.1.4 as follows) 
The Contractor shall contain storage of material, 
equipment, and other facilities required to perform the 
Works, within designated areas agreed upon with the 
Owner in advance of commencing the Works. The 
Contractor shall consolidate materials, equipment, and 
facilities to minimize impact on access and street parking, 
to the satisfaction of the Owner and Contract 
Administrator.  
Temporary storage of materials and stockpiles outside of 
the designated areas is limited to a maximum of 5 Days 
 

  4.1.5 (add clause 4.1.5 as follows) 
The Contractor shall complete the underground works, 
concrete curb, road structure, paving works and roadway 
pavement markings ahead of the boulevard works (new 
sidewalk, trees, grass, and bike path). 
 
The laneway work shall be constructed one laneway at a 
time to maintain at least one laneway access to the Aquatic 
Centre while construction is progressing. 
 
Pedestrian pathway closures shall be staggered to maintain 
access to the Aquatic Facility. 
 
Temporary provisions for bike routes shall also be 
submitted as part of your Traffic Management Plans. 
Owner approval will be required for any onsite bike path 
closures or detours, including for the existing interim bike 
lane on East Sixth Avenue and the Crosstown Greenway. 
 

Protection of Work, 
Property and the Public 

4.3 4.3.1 (Delete the following from the last sentence of 
G.C.4.3.1 as follows) 
… except for damage, which, in the Performance of the 
Work, the Contractor could not reasonably avoid. 
 

  4.3.4 (amend clause 4.3.4 as follows) 
(1) expose and determine conclusively the location in the 

field all underground utilities and structures whether or 
not indicated on the Contract Documents as being at the 
Place of the Work. The Contractor shall also be 
responsible to consult with all utility corporations that 
provide electricity, communication, Metro Vancouver, 
gas or other utility services in the area of the Place of 
the Work, to locate in three dimensions all underground 
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utilities for which they have records. The Contractor 
shall also locate in three dimensions any other utilities 
or underground structures that are reasonably apparent 
in an inspection of the Place of the Work. The 
Contractor shall provide Fortis BC with three weeks’ 
notice for relocation of any gas mains or services if it is 
required when crossing the gas lines. 

(2) The Contractor shall contact BC One Call at least forty 
eight (48) hours prior to excavating to advise of the 
Work. 

(3) The Contractor shall arrange and obtain all necessary 
permits from applicable agencies for Work around 
underground and overhead utilities. All applications, 
permit fees, and costs are incidental to construction. 

 
  4.3.6 (Delete 4.3.6 entirely) 

 
  4.3.7 (add new clause 4.3.7 as follows) 

The Contractor shall locate, mark, and protect from 
damage or disturbance, any and all stakes, survey pins, 
monuments and markers at the Place of the Work. All 
survey stakes, survey pins, monuments, or markers that are 
damaged or disturbed shall be made good following 
construction by a registered B.C. Land Surveyor. Such 
repairs shall become part of the Work and shall be at the 
Contractor's expense. 
 

  4.3.8 (add new clause 4.3.8 as follows) 
Contractor to submit, fourteen (14) calendar days prior to 
the start of construction, a Traffic Management Plan (TMP) 
provided by a qualified traffic management company, and 
prepared in accordance with the “Traffic Control Manual 
for Work in Roadways”. Road closures will not be allowed 
without prior approval from the City of New Westminster. 
The cost of the TMP will be incidental to payment of work 
described in other sections. 
 
The Contractor shall ensure that single lane traffic 
movement is available in each direction at all times and 
shall minimize impact to on-street parking and pedestrian 
access to commercial and residential properties during 
working hours.  

 
The Contractor shall carry out the work such that access to 
commercial and residential properties is maintained at all 
times. The Contractor shall provide a minimum one week  
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advance written notice to all property owners prior to 
construction, and shall also provide a minimum two (2) 
working days’ notice to individual property owners prior to 
commencing work affecting individual property access. 
 
The Contractor shall give due notice to local police and 
fire department prior to beginning construction and shall 
comply in all respects with their requirements. The 
Contractor shall comply with the requirements of the 
appropriate authority concerned with closure of streets or 
highways and shall post proper notices and/or signals, and 
provide necessary barriers, guards, lights, flag persons 
(TCPs) or watch persons as may be necessary for proper 
maintenance of traffic and protection of persons and 
property from injury or damage. All costs involved in 
respect of the above requirements will be deemed to be 
included in the Contract Price. 

  Where existing streets or roads are not available as 
detours, all traffic shall be permitted to pass through the 
Work with as little inconvenience and delay as possible 
unless otherwise provided or authorized. If half the street 
only is under improvement, the other half shall be 
conditioned and maintained as detour. 
 
Where construction is to be carried out on highways or 
properties other than those of the Owner it shall be the 
responsibility of the Contractor to familiarize himself with 
the requirements of the owners or controllers of these 
properties which pertain to traffic safety or control of the 
construction operation and to carry out his work in 
accordance with these requirements. 
 

Construction 
Schedule 

4.6 4.6.8  (add new clause 4.6.8 as follows) 
The Contractor may carry out the Work as per the 
applicable Bylaws of the Owner, or as instructed by the 
Owner in the Contract Documents.  
 
The Contractor may only carry out the Work from 7:00 am 
to 3:00 pm Monday to Friday and from 9:00 am to 3:00 pm 
on Saturdays. 
 



NWRFP-25-08 

CORPORATION OF THE CITY OF NEW WESTMINSTER 
 

RFX-1D 
Document #2734496 

  Page 37 of 104 
 

  4.6.9 (add new clause 4.6.9 as follows) 
The Contractor shall not schedule work that will require 
inspection beyond an eight-hour day without the Contract 
Administrator’s prior approval. Any extra cost incurred by 
the Owner for work done outside of normal office hours 
may be deducted from the Contractor’s monthly payments. 
 

  4.6.10 (add new clause 4.6.10 as follows)  
On the infrequent occasion that the Contractor finds it 
necessary to work on Saturday, Sunday or Statutory 
Holiday, the Contractor shall obtain the Contract 
Administrator’s approval forty-eight (48) hours in advance. 
Work on Sundays or Statutory Holidays will also require 
the City’s approval, with a minimum two weeks’ notice. 
The Contractor shall also be charged a working day and 
may be charged the overtime inspection costs incurred by 
the Owner. Such costs shall be deducted from monthly 
progress payments. 
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Tests and Inspections 4.12 4.12.7 (delete clause 4.12.7 and replace as follows) 
The following outlines the minimum testing frequency to 
be used for various materials when these materials are 
incorporated into the Work. These testing frequencies shall 
be adopted, unless stated otherwise within the Contract 
Documents. 

 
All testing results shall be submitted to the Contract 
Administrator prior to Substantial Performance. 

Concrete 1 per 50 m3, 1 per day 
Road Subbase and 
Granular Base 
(Densities) 

1 per 500 m2 
 

Topsoil 1 prior to commencing 
work 

Sieve Analyses and 
Proctors 

1 prior to commencing 
work 
1 every 2000 tonnes 

Trenches (Densities) 1 per 100 lineal metres per 
300mm lift, for each trench 

Asphalt – Marshall Test 1 test per asphalt type, Min 
1 per day, 1 per every 500 
tonnes 

Asphalt – Core 1 core per 1000m2 ,  which 
includes reporting back  
density, tack bond and 
asphalt thickness 

  

   
Survey Layout and  
As-Constructed 
Information 

4.17 4.17.1  (add new clause 4.17.1 as follows) 
The Contractor is responsible for all survey required for 
construction layout and for record drawings associated 
with this contract. The Contractor shall be responsible for 
recording of all field survey information pertaining to the 
as-constructed drawings. The Contractor shall provide, at 
no charge, a completed set of legible, marked-up as-
constructed prints and a post construction survey of the 
site by a BCLS Surveyor confirming as-built conditions 
conform to the design to the Contract Administrator on 
completion of the Work. The Contractor shall provide any 
additional information as requested to enable the Contract 
Administrator to prepare and submit as-constructed record 
drawings to the Municipality or the Owner for their 
records. 
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City Industrial Health and 
Safety Program 

4.18 4.18.1  (add new clause 4.18.1 as follows) 
4.18.1 All Contractors working for the City of New 
Westminster are required to be aware of the City’s 
Industrial Health and Safety Program. It is the Contractor’s 
responsibility to perform the job in compliance with the 
City’s safety standards. The Contractor is responsible for 
the compliance of all employees for whom he is primarily 
responsible, with all WorkSafeBC Industrial Health and 
Safety Regulations, as well as all other applicable 
Regulations. 

   
VALUATION OF 
CHANGES AND EXTRA 
WORK 

9  

Valuation Method 9.2.1 9.2.1.1 (add to clause) 
; subject to final approval of available funding by the 
Owner. 
 

Quantity Variations 9.4 9.4.1 (delete clause 9.4.1 and replace as follows) 
The Contractor shall hold firm all unit prices submitted in 
the Schedule of Quantities and Prices regardless of the 
increase or decrease in quantities. 
 

   
DELAYS 13  
Delay by Owner or 
Contract Administrator 

13.1 13.1.2 (add clause 13.1.2 as follows) 
The Owner or Contract Administrator will not be liable 
for claims of delay caused by BC Hydro, TELUS, Fortis 
BC, Glenbrook Greenbrook Firehall, Metro Vancouver, 
telecommunication companies, Owner’s forces, or other 
utility corporations arising out of or connected to the 
Work. 
 

Unavoidable Delay 13.3.1 13.3.1 (add to clause) 
After Abnormal Weather add “Global Pandemic,” 
 

Unforeseeable Market 
Conditions 

13.4.1 Delete 13.4.1 entirely 
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PAYMENT 18  
Supporting Documentation 18.2.2 18.2.2 (amend clause 18.2.2 as follows) 

If requested in writing by the Owner, the Contractor as a 
precondition to the issuance of the Payment Certificate, 
shall provide a sworn declaration in the form of a signed 
and properly sealed CCDC 9A-2001 Statutory Declaration 
to the Contract Administrator that all amounts relating to 
the Work, due and owing as of the end of the month 
covered by the Payment Certificate to third parties 
including all subcontractors and suppliers, have been paid.  
 

 18.2.3 18.2.3 (add clause 18.2.3 as follows) 
If requested in writing by the Owner, the Contractor as a 
precondition to the issuance of the Payment Certificate 
shall provide a Clearance Letter from WorkSafeBC 
demonstrating that the Contractor is in Good Standing 
with WorkSafeBC. 
 

 18.2.4 18.2.4 (add clause 18.2.4 as follows) 
The Owner retains the right to obtain proof of payment, in 
the form of a signed and properly sealed CCDC 9A-2001 
Statutory Declaration, of all sub-trades and material 
suppliers from the Contractor prior to making final 
payment. 
 

 18.2.5 18.2.5 (add clause 18.2.5 as follows) 
The Contractor as a precondition to the issuance of the 
Payment Certificate shall provide an updated Construction 
Schedule for the Project and all QC testing results 
completed during this payment period. 
 

Payment 18.5 18.5.1 (amend clause 18.5.1 as follows) 
The net amount shown for payment on a Payment 
Certificate shall be due and payable to the Contractor on 
or before the 15th Day after the receipt by the Owner of the 
Payment Certificate. 

WORKERS 
COMPENSATION 
REGULATIONS 

21  

Contractor is “Prime 
Contractor” 

21.2.1 Delete “Substantial Performance” and Replace with 
“Total Performance” 

   
INSURANCE  24  
Required Insurance 24.1 24.1   (amend 24.1 as follows) 

24.1.1 (1) Limits: $5,000,000 inclusive per occurrence for 
bodily injury, death, and damage to property. 
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  24.1.1(2) (add to 24.1.1(2) as follows) 

The following shall be named as additional insured on the 
Contract: 
• Corporation of the City of New Westminster 
• Turnbull Construction Project Managers 
• ISL Engineering and Land Services Ltd 
• Arcadis Professional Services (Canada) Inc. 
• GeoPacific Consultants 
• Metro Testing and Engineering Ltd  
 

  24.1.1(2) (add to 24.1.1(2) as follows) 
In the last sentence replace “$2,500.00” with “$10,000.00” 
 

  24.1.2 (amend 24.1.2 as follows) 
The above insurance policies listed in this GC, except 
Automotive Liability Insurance, shall have the right of 
subrogation waived as against the Owner and its respective 
employees, servants and agents. 
 

  24.1.5 (amend the first sentence of 24.1.5 as follows) 
All policies referred to in this GC, except Automotive 
Liability Insurance, shall provide that thirty (30) days’ 
notice of cancellation will be given in writing to the Named 
Insured and the Owner, otherwise the policies to remain in 
full force and effect until the Work has been completed. 
 

  24.1.7 (add new 24.1.7 as follows) 
If the Contractor fails to provide or maintain insurance as 
required by the Contract Documents, then the Owner shall 
have the right to provide and maintain such insurance and 
give evidence to the Contractor and the Contract 
Administrator. The Contractor shall pay the cost thereof 
to the Owner on demand or the Owner may deduct the 
cost from the amount that is, or may become due to the 
Contractor. 

   
MAINTENANCE PERIOD 25  
Correction of Defects 25.1 25.1.1 (amend clause 25.1.1 as follows) 

The Contractor shall, at the Contractor’s own expense, 
promptly correct defects or deficiencies in the Work that 
appear prior to and during the period of two years from the 
date of the Certificate of Substantial Performance, or such 
longer periods as may be specified in the Contract 
Documents for certain products or Work (the “Maintenance 
Period”). 
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 25.1 25.1.4 (add clause 25.1.4 as follows) 
The Owner is authorized to make repairs to defects or 
deficiencies if, ten days after giving written notice, the 
Contractor has failed to make or undertake with due 
diligence the required repairs. However, in the case of 
emergency where, in the opinion of the Owner, delay is not 
reasonable, repairs may be made without notice being sent 
to the Contractor. All expenses incurred by the Owner in 
connection with repairs made pursuant to GC 25 shall be 
paid by the Contractor and may be deducted from the 
Maintenance Security, or other holdbacks. The Contractor 
shall promptly pay any shortfall. 
 

Commencement of 
Maintenance Period 

25.2 25.2.2 (amend clause 25.2.2 as follows) 
All warranties under this Contract commence from the date 
of Substantial Performance of the Contract, regardless of 
whether any Subcontractor achieves Substantial 
Performance of its Subcontract prior to Substantial 
Performance of the Contract. 
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City of New Westminster Supplementary Specifications and Detail Drawings can be 
obtained in the Subdivision and Development Control Bylaw at this link 
 

SUPPLEMENTARY SPECIFICATIONS 
 

Section Sub-
Section Title Supplementary Specification 

   “(amend clause X.XX as follows)” preceding 
a supplementary clause means this clause 
modifies or provides additional information 
or restrictions to the referenced clause in the 
Master Municipal Construction Documents 
Platinum Edition, Volume II. 
 

   “(add new clause X.XX as follows)” 
preceding a supplementary clause means this 
clause provides additional requirements or 
information not found in the Master 
Municipal Construction Documents Platinum 
Edition, Volume II. 
 

   “(delete clause X.XX and replace as 
follows)” preceding a supplementary clause 
means this clause replaces the referenced 
clause in the Master Municipal Construction 
Documents Platinum Edition, Volume II in its 
entirety. 
 

01 33 01  
Project Record 
Documents 

1.7 Recording 
Actual Site 
Conditions 

(add new clause 1.7.5 as follows) 
 
Photographic Records  
  
The Contractor shall have dated photos of 
each site taken prior to starting work on the 
project. Compile photos on a digital compact 
disks/thumbs in separate folders for each 
individual project for the project records. 
Provide copy of the photos to the Contract 
Administrator prior to obtaining Substantial 
Performance. 

    
01 55 00 
Traffic Control, 
Vehicle Access 
and Parking 

1.4 Traffic Control (add new clause 1.4.14 as follows) 
 
Temporary No Parking  
 

https://www.newwestcity.ca/city_hall/bylaws.php#s
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Section Sub-
Section Title Supplementary Specification 

Where it is necessary to temporarily disrupt 
on-street parking for construction,  
.1 distribute 48-hour advance notice to 
 residents or businesses. 
.2 supply and erect temporary “no-parking” 
 signs 
.3 do not impound parked vehicles unless 
 instructed to do so by police or by-law 
 officer.  
.4 vehicles may be towed at Contractor’s 
 risk and expense to a nearby location. 
 Inform registered owner as soon as 
 possible as to the location of vehicle. Do 
 not charge vehicle recovery or towing 
 fees to vehicle owner. 
 

01 55 00 
Traffic Control, 
Vehicle Access 
and Parking 

1.4 Traffic Control (add new clause 1.4.15 as follows) 
 
Traffic Management Plan  
  
The Contractor shall provide a traffic 
management plan including proposed traffic 
diversions (including cyclists and 
pedestrians), location of flaggers and signage. 
The plan must be approved by the Owner.  
 
Electronic Changeable Message Boards 
will be required for busy 
MRN/Arterial/Collector roads. Electronic 
Changeable Message Boards must be placed 
in position a minimum of two weeks before 
starting work to notify motorists of the 
upcoming works.  
  
The Owner will issue a Highway Use permit 
permitting parking outside of construction 
hours.  
 
Roadway traffic restrictions shall only be 
allowed between 7:00 AM and 3:00 PM 
Monday to Friday, and 9:00 AM and 6:00 PM 
on Saturday. No work shall be completed on 
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Section Sub-
Section Title Supplementary Specification 

Sundays or public holidays. All Construction 
shall abide by the Owner Noise Bylaw. 
  
There is no separate payment for providing a 
traffic management plan. 

01 55 00 
Traffic Control, 
Vehicle Access 
and Parking 

1.4 Traffic Control (add new clause 1.4.16 as follows) 
 
The Contractor shall ensure the Royal City 
Curling Club and təməsew̓txʷ Aquatic and 
Community Centre maintains vehicle 
serviceability for the duration of construction. 
 
Solid waste is collected Monday, Wednesday, 
Friday and Saturday from təməsew̓txʷ 
Aquatic and Community Centre. Organics 
and recycling are collected on Friday unless 
there is a holiday on the Monday, and then 
pick-up is moved to Saturday. If driveway 
access cannot be maintained for these 
essential services, the contractor will need to 
work with the City to provide alternate access 
or a solution that maintains this level of 
service. 
 
Additional requirements for bike lane paths 
and təməsew̓txʷ Aquatic and Community 
Centre access and closures are specified in 
SGC 4.1.5  

    
01 57 01 
Environmental 
Protection 

1.2 Temporary 
Erosion and 
Sediment 
Controls 

(add new clause 1.2.1.4 as follows) 
 
Storm Water Quality Protection 
 
Prior to either asphalt milling or application 
of asphaltic tack coat, install a piece of filter 
fabric (catch basin sock) between the catch 
basin grate and frame so that foreign 
materials (asphalt millings, liquid tack coat, 
asphalt, etc.) do not enter the catch basin 
during construction.  
  
Where construction is adjacent open 
watercourses, install silt fences, check dams 
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Section Sub-
Section Title Supplementary Specification 

and hay bales (as appropriate) to control silt 
from worksite.   
  
There is no separate payment for this work. 

    
01 58 01 
Project 
Identification 

1.2 Temporary 
Project 
Signage 

(delete clause 1.2.1.3 and replace as follows) 
 
The Contractor shall supply and install 
temporary Project Construction Signage for 
each project. The Project Construction Signs 
shall be a sign with orange background 
having black and white lettering of a design 
style approved by the City. The temporary 
Project Construction Signage shall indicate 
the name of the Contract, the location of 
work, the duration of the work and the name 
and phone number of the Contractor. A 
Project Construction Sign shall be installed at 
each ends of the project limits and at the 
Aquatic Centre on wooden or metal posts able 
to support the sign. The bottom of the sign 
shall be located a minimum 0.6m above the 
ground surface.  
  
Payment for all materials and works to do this 
task will be incidental. There is no separate 
payment for providing the temporary Project 
Construction Signage. 
 

01 58 01 
Project 
Identification 

1.2 Temporary 
Project 
Signage 

(delete clause 1.2.2.1 and replace as follows) 
 
The Contractor shall supply copies of the 
notice letters advising affected residents, 
Curling Rink, Aquatic Centre, Fire Hall and 
businesses about the upcoming construction 
that will affect them. The Contractor shall be 
responsible for delivering these letters no 
sooner than seven days and no later than two 
days before the start of construction.  
  
A sample of the notice letter shall be 
submitted to the Contract Administrator at 
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Section Sub-
Section Title Supplementary Specification 

least 72 hours before the Contractor is 
scheduled to deliver them.  
  
There is no separate payment for this work. 
All costs associated with supplying and 
delivering the notice letters are the 
responsibility of the Contractor. 

    
03 30 20 
Concrete Walks, 
Curbs, and 
Gutters 

1.4 Measurement 
and Payment 

(delete clause 1.4.3 and replace as follows) 
 
Payment for reinstating machine placed or 
hand form curbs and gutters excluding 
granular subbase and granular base includes 
saw cutting, subgrade preparation, reference 
and construction survey, supply and placing 
of the concrete curbs and gutters and will 
cover all straight and curve sections.  
   
Measurement for this item shall be based on 
the actual lengths measured on-site for each 
pay item completed. 
 

03 30 20 
Concrete Walks, 
Curbs, and 
Gutters 

1.4 Measurement 
and Payment 

(delete clause 1.4.5 and replace as follows) 
 
Payment for reinstatement or new concrete 
sidewalks, concrete sawcut boulevards, 
concrete paver walks, concrete driveway 
crossing and concrete ramps includes saw 
cutting, subgrade preparation, reinstating 
existing signs or structures, reference and 
construction survey, supply and placing of the 
concrete and granular base under and behind 
the concrete sidewalks, concrete boulevards, 
concrete driveway crossing, concrete walks, 
and concrete ramps. 
 
Tactile Strip indicators shall be installed to 
manufacturers’ specifications and shall be 
both Attention or Directional Indicator Mats 
to suit the application (see Design Guide for 
Bus Stops Adjacent to Cycling Infrastructure 
April 2024). 
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Section Sub-
Section Title Supplementary Specification 

TekWay Delineation shall be installed per 
manufacturer specifications for wet-set 
construction.  Installation shall include 
recessing the concrete, delineator, anchors, 
bonding mortar, 25mm wide concrete border 
and all incidentals to install unit.  
   
Measurement for these items shall be based 
on the actual areas measured on-site for each 
pay item completed. 
 

03 30 20 
Concrete Walks, 
Curbs, and Gutters 

1.4 Measurement 
and Payment 

(delete clause 1.4.6 and replace as follows) 
 
Payment includes all described work for 200mm 
thick concrete driveway crossing including 
granular base as shown on Standard Detail 
Drawing SDR-16. 

03 30 20 
Concrete Walks, 
Curbs, and Gutters 

1.4 Measurement 
and Payment 

(add new clause 1.4.10 as follows) 
 
Refers to those portions of the work involved with 
removing and reinstating existing concrete curbs, 
concrete sidewalks and walks, concrete 
boulevards, concrete driveway crossings, concrete 
driveways and concrete curb ramps. The 
Contractor shall reference the location and 
elevation of the curb gutter and top of curb with a 
survey before removing it. There is no separate 
payment for this and any cost associated with this 
work shall be included with the unit rate for each 
applicable pay item under this section. 
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Section Title Supplementary Specification 

   Any existing signs disturbed or temporarily 
removed during the reinstatement works shall be 
reinstated back to their original location by the 
contractor. The contractor shall install the City 
supplied steel sign sleeves for any signs located in 
the concrete sidewalk or the concrete boulevard. 
The contractor is responsible for co-ordinating 
and getting the steel sign sleeve from the City. 
There is no separate payment for reinstating signs 
and any cost associated with this work shall be 
included with the unit rates for each applicable 
pay item under this section. Any existing 
structures, such as mailboxes, garbage cans, etc., 
located on the sidewalk or boulevard being 
reinstated that requires temporary relocation 
during construction shall be reinstated back to its 
original location by the contractor after installing 
the new sidewalk or boulevard. There is no 
separate payment for reinstating the existing 
structures and any cost associated with this work 
shall be included with the unit rates for each 
applicable pay item under this section. Any grass 
or landscape boulevard reinstatement works will 
be paid for separately under the applicable 
contract unit rates. 

03 40 01 
Precast Concrete 

1.4 Measurement 
and Payment 

(add new clause 1.4.6 as follows) 
 
City of Calgary Calming Curbs as supplied by 
Lafarge or approved equal alternate shall be 
Yellow Champagne and be fixed to the pavement 
using 16mm diameter, 300mm long rebar pins. 
 

    
31 05 17 
Aggregates and 
Granular 
Materials 

2.9 Crushed 
Granular Sub-
base 

(amend clause 2.9.1 as follows) 
 
.1 To be quarried rock, 100% fractured to 75 
 mm minus by mechanical means with no 
 rounded sands or aggregates to following 
 gradations: 
 

31 05 17 
Aggregates and 
Granular 
Materials 

2.10 Granular Base (amend clause 2.10.1 as follows) 
 
.1 To be quarried rock, 100% fractured to 19 
 mm minus by mechanical means with no 
 rounded sands or aggregates to following 
 gradations: 
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31 11 41 
Shrub and Tree 
Preservation 

1.3 Measurement 
and Payment 

(delete clause 1.3.1 and replace as follows) 
 
Payment for all shrub and tree preservation and 
grade changes items includes all applicable work 
described in the Section and will cover area of 
shrubs or individual trees to be attended to as 
shown on the Contract Drawings or as directed by 
the Contract Administrator. 
 
The contractor must protect all trees in 
accordance with City policy, which can be found 
on the City’s website. The contractor is required 
to make application and obtain a tree protection 
permit prior to the start of the work. Final location 
of the tree protection is to be reviewed with, and 
approved by the City Arborist.  
  
Payment for all work performed to do this task 
will be incidental. There is no separate payment 
for this work. 

    
31 23 01 
Excavating, 
Trenching and 
Backfilling 

1.10 Measurement 
and Payment 

(add new clause 1.10.9 as follows) 
 
Potential contaminated material may be 
encountered during any excavation. Refer to 
Pinchin Site Investigation for further information.   
 
Payment for this item will include any excavation, 
handling, testing, and disposal as required as 
encountered.  Weigh tickets must be provided to 
the Contract Administrator for payment. 
 

31 23 01 
Excavating, 
Trenching and 
Backfilling 

3.5 Backfill and 
Compaction 

(delete clause 3.5.3.2 and replace as follows) 
 
Roads, driveways, and shoulders: for trenches in 
paved or gravelled roads, driveways, shoulders or 
other areas subjected to vehicle loading, backfill 
with imported Crushed Granular Sub-base. Road 
shoulder is that portion of right-of-way between 
travelled portion of road, either paved or 
gravelled, and road ditch. Where no ditch exists, 
ensure shoulder width minimum of 1.5m. 
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31 24 13 
Roadway 
Excavation, 
Embankment and 
Compaction 

1.8 Measurement 
and Payment 

(delete clause 1.8.5 and replace as follows) 
 
Payment for common excavation includes 
sawcutting for removal of existing pavements, 
asphalt utilities strips, asphalt driveways, concrete 
curbs, concrete sidewalks, concrete boulevards, 
concrete ramps, concrete driveway crossings, 
concrete driveways, gravels, shrubs, grass, top 
soil, unsuitable material, junction/meter box, 
catch basins, pipes and conduits which are 
removed as part of the operation for common 
excavation. All common excavation material shall 
be disposed off-site and will include any dumping 
fees.  
  
Measurement for common excavation will be in-
place volume calculated based on the length and 
width and depth of excavation measured in the 
field by the Contract Administrator. 
 

31 24 13 
Roadway 
Excavation, 
Embankment and 
Compaction 

2.2 Specified 
Materials 

(delete clause 2.2.1 and replace as follows) 
 
Backfill for embankment fill (subgrade fill) to be: 
 
 .1 Crushed Granular Sub-base to be used for 
  road structure. 
 .2 100mm Pit Run Gravel to be used for  
  boulevards. 

    
32 01 11 
Pavement Surface 
Cleaning and 
Removal of 
Pavement 
Markings 

1.2 Measurement 
and Payment 

(delete clause 1.2.3 and replace as follows) 
 
Payment is for hydro blasting removal of 
pavement markings outside the paving limits for 
the new lane configuration. 
 
The existing, signage, no posts, and delineators 
installed on the asphalt shall be removed and 
disposed of offsite. 
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32 01 16.7 
Cold Milling 

3.2 Preparation “(add new clause 3.2.4 as follows)” 
 

Cold Milling: Milling Operation 
 

The following applies to all asphalt milling 
including surface milling and full depth milling 
listed in the Schedule of Quantities.  

 
.1 All manhole rims, valve covers, utility cover 

lids, wheelchair letdowns, and butt joints to 
adjacent road sections must have a 
temporary asphalt ramp from the top of 
existing road to the milled surface of 
sufficient length to prevent damage to 
vehicular and / or pedestrian traffic. The 
ramps are to be removed immediately prior 
to paving.  
 

.2 For surface milling operations, pavement 
patch or repair any section where gravel 
base is exposed (break-through) prior to end 
of working day and opening road to traffic.  
 

.3 For full depth milling operation, at least 
asphalt base lift prior to end of working day 
and opening road to traffic, unless approved 
otherwise by the City.  
 

.4 The Contractor may mill asphalt over areas 
to be excavated to facilitate the work. There 
will be no separate measurement for this 
work. 

    
32 11 16.1 
Granular Subbase 

2.1 Specified 
Materials 

(delete clause 2.1.1 and replace as follows) 
 
 .1 Material for road subbase to be: 
 
 (1) Crushed granular subbase to be 75mm  
  crushed rock (100% fractured with no  
  natural fines or sands) following   
  gradation in Section 31 05 17. 
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32 11 23 
Granular Base 

2.1 Granular Base (delete clause 2.1.1 and replace as follows) 
 
 .1  Material for road base to be: 
 
 (1) Crushed granular base to be 19mm   
  crushed rock (100% fractured with no  
  natural fines or  sands) following   
  gradation in Section 31 05 17. 

    
32 12 16 
Hot-Mix Asphalt 
Concrete Paving 

1.0 General (delete clause 1.0.1 and replace as follows) 
 
All mix to be Warm Mix Asphalt (WMA). 
 
Section 32 12 16 refers to those portions of the 
work that are unique to the supply and placement 
of hot-mix asphalt (HMA) and warm-mix asphalt 
(WMA) concrete paving. This section must be 
referenced to and interpreted simultaneously with 
all other sections pertinent to the works described 
herein. 
 
WMA represents technologies that allow a 
reduction in the temperature at which asphalt 
mixtures are produced and placed. WMA 
technologies include those in which an additive is 
mixed with the asphalt cement or added to the 
mixture during production, and to plant foaming 
processes. 
 

32 12 16 
Hot-Mix Asphalt 
Concrete Paving 

1.5 Measurement 
and Payment 

(add new clause 1.5.9 as follows) 
 
Payment for static rolling asphalt near Metro 
Vancouver infrastructure shall be incidental to 
paving works. 
 

32 12 16 
Hot-Mix Asphalt 
Concrete Paving 

1.5 Measurement 
and Payment 

(add new clause 1.5.3.4 as follows) 
 
Lower Course #1 Asphalt patching and bus stops 
to be installed minimum 100mm thick or match 
existing thickness if thicker.  Patching work 
includes all asphalt and gravels removal, grading, 
compaction, proof rolling, joint tack and asphalt. 
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32 12 16 
Hot-Mix Asphalt 
Concrete Paving 

2.2 Mix Design (add new clause 2.2.4 as follows) 
 
Modification of asphalt cement either using 
additives or by foaming shall be in accordance 
with the written recommendations of the 
manufacturer and/or proponent of the WMA 
technology. The WMA technology 
manufacturer/proponent shall provide the 
Contract Administrator mixing and compaction 
temperatures. 
 

32 12 16 
Hot-Mix Asphalt 
Concrete Paving 

3.4 Transportation 
of Mix 

(delete clause 3.4.5 and replace as follows) 
 
Deliver loads continuously in covered vehicles 
and immediately spread and compact. Deliver and 
place mixes at temperature within specified range. 

    
32 17 23 
Painted Pavement 
Markings 

1.2 Scope (delete clause 1.2 and replace as follows) 
 
All permanent pavement markings to be 
thermoplastic markings. Lane lines on new 
pavement to be extruded thermoplastic.  
  

.1 Survey referencing all existing traffic 
control / pavement markings prior to 
commencing work, survey layout and 
installation of new markings with paint or 
thermoplastic material as directed by 
Contract Administrator. Markings may 
include crosswalks, symbols, shark teeth 
symbols, lettering, stop bars, median cross-
hatching, lane and edge lines, or related 
markings.  
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32 17 23 
Painted Pavement 
Markings 

1.5 Measurement 
and Payment 

(delete clause 1.5.3 and replace as follows) 
 
.3  Payment for Thermoplastic permanent 
pavement markings includes:  

.1 Survey referencing existing pavement 
markings prior to conducting work.  
 

.2 Survey layout of replacement permanent 
pavement markings 
 

.3 Installation of temporary pavement makings 
until permanent markings are installed.  
 

.4 Removal of Temporary pavement  markings 
and devices after permanent markings are in 
place.  

 
.5 Hydroblasting for removal of pavement 

markings.  
 

.6 Construction of permanent pavement 
markings with paint, MMA or thermoplastic 
material as directed by Contract 
Administrator 
 

.7 All traffic control, scheduling, and 
coordination to complete the temporary and 
permanent pavement markings. 
 

32 17 23 
Painted Pavement 
Markings 

3.0 Execution (add new clause 3.3.4 as follows) 
 
MMA Green Colored Painted Bike Lane  
  
Where indicated on drawings, cycle lanes to be 
finished with Interprovincial Traffic Systems 
“Trafficoat – MMA” colour surfacing. Use RAL 
6024 Traffic Green colour for bike lanes. Any 
traffic detector loops within colour surface areas 
MUST be installed in the base lift pavement. Do 
not cut loops into surface nor apply polymerized 
sealants prior to applying surfacing. 

32 31 13 
Chain Link Fences 
and Gates 

1.5 Measurement 
and Payment 

(delete clause 1.5.3 and replace as follows) 
 
Payment to remove and reinstate fence will only 
be made for specific sections of fence which, as 
defined by the Contract Administrator and as 
shown in the Contract Documents.  Payment 
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includes careful removal of existing fence, gate 
and posts and reinstatement or replacement to the 
revised site conditions on property line.  This 
including all necessary materials, foundations, 
tools and labour to complete this work. The 
section(s) of fence to be removed shall be 
reviewed with the Owner or Owner’s 
Representative in advance of the fence being 
removed. 

    
32 91 21 
Topsoil and Finish 
Grading 

1.4 Measurement 
and Payment 

(delete clause 1.4.4 and replace as follows) 
 
Growing Medium shown on the Contract 
Drawings shall be in accordance with Section 32 
91 13 and the contract drawings included in these 
documents attachments. 
 
Structural Soil shown on the Landscaping Trees 
Plan shall be 1.0m thick underneath the bike path 
asphalt and base gravel. Structural Soil shall be in 
accordance with Section 32 91 22 included in this 
documents attachments. 
 

32 93 01 
Planting of Trees, 
Shrubs and 
Ground Covers 

1.9 Measurement 
and Payment 

(delete clause 1.9.1 and replace as follows) 
 
The supply and installation of the trees will be by 
the owner. The installation includes the supply 
and installation of the 76mm diameter tree stakes, 
38mm rubber fabric belt, stem guard, 75mm 
mulch and root barrier. All other requirements are 
included in this contract, e.g., all growing medium 
and maintenance is included in the contract.   
 
Tree installation shall be in accordance with the 
City of New Westminster’s Caliper Tree Planting 
Standard (2024), Section 32 93 00 included in this 
document’s attachments using the City minimum 
requirement of 30m3 of growing medium for each 
new tree. 
 
The Contractor shall coordinate and abide by the 
City supplied arborists instructions for the tree 
installation. 
 

33 11 01 
Waterworks 

1.8 Measurement 
and Payment 

(add new clause 1.8.14 as follows) 
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Irrigation & boulevard drainage for new trees 
  
This item applies to the design and construction of 
all works in accordance with New Westminster 
Supplemental Drawings SDR-9 and SDR-10, City 
Standard Park Specification (October 2024), City 
Standard Parks Irrigation Details, and the 
paragraphs below. 
 
The contractor shall provide IIABC Certified 
Designer stamped designed drawings to the 
Contract Administrator prior before installing. 
The plans should outline the service hot tap from 
City Main, all fittings, materials, sizes of 
materials and installed automated watering system 
with schedule. 
 
Brass components shall be used from the City 
main, sleeves shall be used under all hard surfaces 
and any piping not copper shall have tracer wire 
from the box to box or to the main. 
 
The irrigation system shall incorporate a way to 
drain the sprinkler system to winterize irrigation 
as needed. 
 
The irrigation system shall be inspected by your 
IIABC Certified Designer and a compliance with 
design memo shall be sealed and submitted to the 
Contract Administrator for Substantial 
Performance. 
 
The Perforated Drainage shall be tied in to the 
storm main with the spaced detailed cleanouts for 
maintenance. 
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33 44 01 
Manholes and 
Catchbasins 

1.5 Measure and 
Payment 

(delete clause 1.5.3 and replace as follows) 
 
Replace And Adjust Manhole Cover    
  
.1 Adjust manhole covers to finished paving 
 grades.  
.2 Cast Iron Riser Rings are not permitted.   
.3 Measurement for payment per following 
 descriptions:  
  
Frame and Cover Adjustment:  
Remove existing cast iron frame and cover, 
concrete / brick risers. Clean concrete doughnut to 
remove all old mortar. Add new “Infra-Riser” 
rubber composite risers.  
Re-install cast iron frame and cover to meet new 
grade, profile, and cross-fall. Low profile frame 
and covers will need to be bolted down to the 
existing concrete doughnut.  
  
If required, add ladder rungs to suit WorkSafeBC 
Requirements (Ladder rungs not included in unit 
price).  
 
Frame and Cover Replacement: 
Remove existing cast iron frame and cover, 
concrete / brick risers. Clean concrete doughnut to 
remove all old mortar. Add new “Infra-Riser” 
rubber composite risers and new Manhole Frame 
and Cover.   
  
New Manhole Frame and Cover on MRN, 
Arterial and Collector roads shall be East Jordan 
EJIW 3022 (or approved equal) Adjustable Frame 
and Cover to new grades. Low profile East Jordan 
EJIW 3022 (or approved equal) Adjustable Frame 
and Cover will need to be bolted down to the 
existing concrete doughnut.  
  
New Manhole Frame and Cover on Local roads 
shall be Dobney Foundry Ltd. C-44A (or 
approved equal) Frame and Cover to new grades. 
Low profile Dobney Foundry Ltd. C-44A (or 
approved equal) Frame and Cover will need to be 
bolted down to the existing concrete doughnut.  
  
If required, add ladder rungs to suit WorkSafeBC 
Requirements (Ladder rungs not included in unit 
price).  
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Third party adjustments will include all 
coordination, inspections, as well as the 
adjustment. 
  
Payment will be made at the unit price bid for 
each manhole modified as described above. 
 

33 44 01 
Manholes and 
Catchbasins 

1.5 Measure and 
Payment 

(delete clause 1.5.4 and replace as follows) 
 
Payment for removal of existing catch basins, 
lawn drains, cleanouts and inspection chambers 
includes excavation, backfilling and, where 
applicable, temporary and permanent paving 
restoration.  Capping and abandoning the catch 
basin lead with a watertight cap will be incidental 
to this work. 

33 44 01 
Manholes and 
Catchbasins 

1.5 Measure and 
Payment 

(add new clause 1.5.7 as follows) 
 
Test Holes along existing Metro Vancouver 
Mains 
  
This item applies only to works occurring over 
and/or near existing Metro Vancouver 
Water/Sewer Mains and shall be completed as 
required by Metro Vancouver. Test holes will be 
required to confirm the location of the existing 
Metro Vancouver Water/Sewer Mains.  
  
Payment for this item shall be measured for each 
test hole completed. Payment shall include saw 
cutting pavement or concrete, excavation with a 
Hydro-Vac truck, disposal of surplus excavated 
materials, backfill with approved bedding 
material, backfill with approved imported 
granular backfill material, all traffic control, 
recording the location of the existing main, co-
ordinating works with Metro Vancouver personal, 
all temporary and/or permanent surface 
restoration and all other works and materials 
necessary to complete the installation of the test 
hole. 

33 44 01 
Manholes and 
Catchbasins 

1.5 Measure and 
Payment 

(add new clause 1.5.8 as follows) 
 
Design Build Vault Riser 
  
This item applies to the vault riser called up on 
the drawings at approximately 2+310.  The 
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Contractor shall hire a EGBC P.Eng. structural 
engineer to design a pour in place vault riser and 
install a new lid if needed.  This work shall 
include all removals, offsite disposal of surplus 
materials, reinforcing, new concrete, lid, grout 
and all incidentals to bring the lid to the new 
grades. 
 
The new installation shall be inspected by your 
EGBC P.Eng. Structural Engineer and a 
conformance certificate stating this work 
conforms to their design shall be sealed, along 
with as built drawings and submitted to the 
Contract Administrator for Substantial 
Performance. 
 
 

    
34 41 13 
Traffic Signals 

1.9 Measurement 
and Payment 

(add new clause 1.9.4 as follows) 
 
Controller Programming Database  
 
The Contractor shall hire Arcadis to prepare and 
finalize the Controller Programming Database. 
Please contact Shekib at 
shekib.faizi@arcadis.com for information. 
 

34 41 13 
Traffic Signals 

3.17 Execution (add new clause 3.17.3 as follows) 
 
Traffic Loop Detector Replacement  
 
This item does not apply to loops for new or 
upgraded traffic signals nor replacement loops for 
signal upgrades.   
  
This item applies only to traffic signal loop 
detectors that need to be replaced as a result of 
asphalt milling, pavement patching, or excavation 
where new signals or upgrades are not occurring.  
  
All traffic loop detector replacements shall be 
completed before granting Substantial 
Performance.  
  
For loops as defined above:  
  

mailto:shekib.faizi@arcadis.com
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The Contractor shall reference the loop type(s) 
and location(s) prior to commencing work. The 
Contractor shall notify City of New Westminster 
Electrical Department 48 hours prior to disrupting 
loops. If possible, install detector loops prior to 
final overlay. Also, notify City of New 
Westminster Electrical Department immediately 
after repaving and reconnection of loops. 
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Schedule 2    
List of Contract Drawings 

TITLE DRAWING 
NO. 

REVISION 
NO. 

REVISION 
DATE 

Cover 00   

Key Plan 01 G 2025-05-13 

Typical Details 02 F 2025-05-13 

Roadworks – East 6th Avenue – STA 2+000 TO 
2+170 03 G 2025-05-13 

Roadworks - East 6th Avenue – STA 2+170 TO 
2+327 04 G 2025-05-13 

Roadworks - East 6th Avenue - Cumberland St. 
& E. 6th Ave. 05 G 2025-05-13 

Roadworks – East 7th Ave. - Plan and 
Intersection 06 G 2025-05-13 

Roadworks - Lane at 622 Cumberland St. - Lane 
Reconstruction 07 G 2025-05-13 

Roadworks – East 6th Avenue & McBride 
BLVD. – Intersections 08 F 2025-04-25 

Roadworks - East 6th Avenue & Cumberland 
ST.– Intersections 09 F 2025-05-13 

Roadworks – East 6th Avenue - McBride Blvd. 
TO Cumberland ST. 10 E 2025-05-13 

Roadworks – Cumberland Street - Plan 11 E 2025-05-13 

Roadworks – East 6th Avenue - Typical Sections 12 G 2025-05-13 

Roadworks – East 6th Avenue – STA 2+105 TO 
2+180 13 F 2025-05-13 

Roadworks – East 6th Avenue – STA 2+188 TO 
2+250 14 F 2025-05-13 

Roadworks – East 6th Avenue – STA 2+260 TO 
2+313 15 F 2025-05-13 

Roadworks – East 6th Avenue – Landscaping 
Plan 16 B 2025-04-25 
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Electrical – Arcadis 

E SIXTH AVENUE -  McBRIDE BLVD TO 
CUMBERLAND STREET LIGHTING 
DESIGN PLAN VIEW AND ELEVATIONS 

1 4 25.05.13 

McBRIDE BLVD AT E SIXTH AVE. SIGNAL 
DESIGN PLAN VIEW AND ELEVATIONS 2 1 25.05.13 

FIRE HALL AT E SIXTH AVENUE SIGNAL 
DESIGN PLAN VIEW AND ELEVATIONS 3 4 25.05.13 

E SIXTH AVENUE AT GLENBROOK DRIVE 
RRFB CROSSWALK PLAN VIEW AND 
ELEVATIONS 

4 4 25.05.13 

E SIXTH AVENUE AT CUMBERLAND 
STREET SIGNAL DESIGN PLAN VIEW 5 4 25.05.13 

E SIXTH AVENUE AT CUMBERLAND 
STREET SIGNAL DESIGN ELEVATIONS 6 4 25.05.13 
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FORM OF TENDER – Appendix 1 
 

LUMP SUM WORKS 
ASSUMED SCHEDULE OF QUANTITIES AND PRICES 

(See paragraph 5.3.1 of the Instructions to Tenderers - Part II and RFP Part 2 – Business 
Requirements) 

 
(All prices and Quotations including the Contract Price shall include all Taxes,  

but shall not include GST. GST shall be shown separately.) 
 

 
Item 
No. Section Specification Title Unit Quantity Unit 

Price Amount 

DIV 01 GENERAL REQUIREMENTS       

  01 33 01 Project Record Documents         

1.01 1.8.1 Remove & Replace Monument Each       

  01 55 00 Traffic Control, Vehicle Access and 
Parking         

1.02 1.5.1 Traffic Control, Vehicle Access and 
Parking Incidental 

  01 57 01 Environmental Protection         

1.05 1.6.1 Environmental Protection Incidental 

    Sub-Total     

 
        

DIV 03 CONCRETE         

  03 30 20 Concrete Walks, Curb And Gutter         

3.01 1.4.4 
MMCD C4 Curb & Gutter 
MMCD Barrier Curb (machine or 
hand formed) 

Lineal 
Metre       

3.02 1.4.4 COS Bike Friendly Curb & Gutter 
SSD-D.9 (machine or hand formed) 

Lineal 
Metre       

3.03 1.4.5 
(Refer to SS) 

Concrete Walks, Ramps, Infill 
Strips and Walkways 
Including ramps; Broom finish; 
100mm thickness; 100mm thick 
granular base 

Square 
Metre       

3.04 1.4.6 
(Refer to SS) 

Concrete Driveway 
Including ramps; Broom finish; 
200mm thickness for driveway 
crossing; 100mm thick granular base 

Square 
Metre       
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Price Amount 

3.05 1.4.5 
(Refer to SS) 

Concrete Sawcut Buffer Infill Strip 
100mm thickness; 100mm thick 
granular base 

Square 
Metre       

3.06 1.4.5 
(Refer to SS) TWSI Each       

3.07 1.4.5 
(Refer to SS) TekWay Delineator Lineal 

Metre       

  03 40 01 Precast Concrete         

3.08 1.4.1 , 1.4.6 
(Refer to SS) COC Calming Curb Each       

    Sub-Total     

 
        

DIV 26 ELECTRICAL         

  26 56 01 Roadway Lighting         

26.01 1.9.1, 1.9.2 East 6th Avenue - Roadway 
Lighting 

Lump 
Sum       

    Sub-Total     

 
        

DIV 31 EARTHWORK         

  31 11 01 Clearing and Grubbing         

31.01 1.4.1, 1.4.2 Clearing and Grubbing Lump 
Sum       

  31 24 13 Roadway Excavation, Embankment 
and Compaction         

31.04 1.8.5 
(Refer to SS) Common Excavation Cubic 

Metre       

    Sub-Total     

         

DIV 32 ROADS AND SITE 
IMPROVEMENTS         

  32 01 11 Pavement Surface Cleaning and 
Removal of Pavement Markings         

32.01 1.2.1 Hydroblasting Pavement Marking 
Removal 

Lump 
Sum       

  32 01 16.7 Cold Milling         

32.03 1.5.1, 1.5.2 Surface/Profile Milling to 50mm 
depth 

Square 
Metres       
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Price Amount 

32.04 1.5.1, 1.5.2 
Full Depth Milling 
Asphalt & Gravel removals up to 
200mm depth 

Square 
Metres       

32.05 1.5.1, 1.5.2 Surface Mill Butt Joint 
50mm depth 

Square 
Metres       

  32 11 16.1 Granular Sub-Base         

32.06 1.4.2 Crushed Granular Sub-Base Tonne       

  32 11 23 Granular Base         

32.07 1.4.1 Crushed Granular Base Tonne       

  32 12 13.1 Asphalt Tack Coat         

32.08 1.5.1 Asphalt Tack Coat Square 
Metres       

  32 12 16 Hot-Mix Asphalt Concrete Paving         

32.09 
1.5.1, 1.5.2 , 

1.5.9 
(Refer to SS) 

Asphalt Pavement 
Upper Course #2 (WMA) Tonne       

32.10 
1.5.1, 1.5.2 , 

1.5.9 
(Refer to SS) 

Asphalt Pavement 
Upper Course #1 (WMA) Tonne       

32.11 
1.5.1, 1.5.2 , 

1.5.9 
(Refer to SS) 

Asphalt Pavement 
Lower Course #2 (WMA) Tonne       

32.12 
1.5.1, 1.5.2, 
1.5.3, 1.5.9 

(Refer to SS) 

50mm Thick Asphalt Bi-Directional 
Bike / MUP 
MMCD UC#2 

Square 
Metres       

  32 17 23 Painted Pavement Markings         

32.15 1.5.3 Permanent Thermoplastic Pavement 
Markings 

Lump 
Sum       

32.16 1.5.4 New Signage 
c/w sign, pole & base or sleeve 

Lump 
Sum       

  32 31 13 Chain Link Fences and Gates         

32.17 1.5.4 MMCD C14 Handrail Lineal 
Metres       

32.18 1.5.3 Re & Re Fence Lump 
Sum       

  32 91 21 Topsoil and Finish Grading         

32.19 1.4.1  Imported Topsoil, 200mm thick Square 
Metres       
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32.20 1.4.1 , 1.4.4 
(Refer to SS) 

Imported Growing Medium, 
1000mm thick 

Square 
Metres       

32.21 1.4.1 , 1.4.4 
(Refer to SS) 

Imported Structural Soil, 1000mm 
thick 

Square 
Metres       

  32 92 19 Hydraulic Seeding         

32.22 1.8.1 Bee Turf Square 
Metres       

  32 92 23 Sodding         

32.23 1.8.1 MMCD Sod (no mesh) Square 
Metres       

  32 93 01 Planting of Trees, Shrubs and 
Ground Covers         

32.24 1.9.1 Boulevard Trees Each       

    Sub-Total     

         

DIV 33 UTILITIES       

  33 11 01 Waterworks         

33.01 1.8.14 
(Refer to SS) Design Build Tree Irrigation Lump 

Sum       

  33 40 01 Storm Sewers         

33.02 1.6.5 CB Lead Lineal 
Metres       

33.03 1.6.6 Perforated Drainage for Trees Lineal 
Metres       

  33 44 01 Manholes and Catchbasins         

33.04 1.5.2 
Catchbasin Top Inlet 
MMCD S11 c/w Tie-in to Existing 
Main 

Each       

33.05 1.5.2 
Bike Friendly CB 
COS SSD-D.9 c/w Tie-in to Existing 
Main  

Each       

33.06 1.5.4 Removal of Existing Catchbasin Each       

33.07 1.5.3 
(Refer to SS) 

Manhole Adjustment - Frame & 
Cover Each       

33.08 1.5.3 
(Refer to SS) 

Manhole Frame & Cover 
Replacement 
Local Roads 

Each       
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33.09 1.5.3 
(Refer to SS) 

Manhole Frame & Cover 
Replacement 
MRN, Arterial, Collector Roads 

Each       

33.10 1.5.3 
(Refer to SS) 

Dispose of old, Supply & Install New 
MR-6 water valve box Each       

33.11 1.5.3 
(Refer to SS) 

Adjust water valve box / Monitoring 
Well Each       

33.12 1.5.3 
(Refer to SS) 

Adjust Tel / Hydro / NW Electrical 
Vault Cover Each       

33.13 1.5.8 
(Refer to SS) Design Build Vault Riser Lump 

Sum       

33.14 
1.5.1.4 , 
1.5.1.5 , 
1.5.1.6 

CB Lead Inside Drop as per MMCD 
S4 Each       

33.15 1.5.2 Perforated Drainage Cleanouts Each       

    Sub-Total     

 
        

DIV 34 TRANSPORTATION         

  34 41 13 Traffic Signals         

34.01 1.9.1 , 1.9.2 McBride Signal Modification Lump 
Sum       

34.02 1.9.1 , 1.9.2 Rectangular Rapid Flashing Beacon Lump 
Sum       

34.03 1.9.1 , 1.9.2 Relocation of Fire Hall Signal Lump 
Sum       

34.04 1.9.1 , 1.9.2 Relocate Bike Push Button Each       

34.05 1.9.1 , 1.9.2 Cumberland Signal Lump 
Sum       

   Sub-Total     
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FORM OF TENDER – Appendix 1 
 

LUMP SUM WORKS 
ASSUMED SCHEDULE OF QUANTITIES AND PRICES 

(See paragraph 5.3.1 of the Instructions to Tenderers - Part II and RFP Part 2 – Business 
Requirements) 

 
(All prices and Quotations including the Contract Price shall include all Taxes,  

but shall not include GST. GST shall be shown separately.) 
 
 

PRICING SUMMARY 
 
 
 

DIVISION DESCRIPTION TOTAL AMOUNT 

01 GENERAL REQUIREMENTS $ 

03 CONCRETE $ 

26 ELECTRICAL $ 

31 EARTHWORK $ 

32 ROADS AND SITE IMPROVEMENTS $ 

33 UTILITIES $ 

34 TRANSPORTATION $ 
 PRICE $ 
 5% GST $ 
 

TOTAL PRICE $ 
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FORM OF TENDER – Appendix 1 

 
 

OPTIONAL WORKS 
ASSUMED SCHEDULE OF QUANTITIES AND PRICES 

(See paragraph 5.3.1 of the Instructions to Tenderers - Part II and RFP Part 2 – Business 
Requirements) 

 
(All prices and Quotations including the Contract Price shall include all Taxes,  

but shall not include GST. GST shall be shown separately.) 
 
Item 
No Section Specification Title Unit Quantity Unit 

Price Amount 

DIV 01 GENERAL REQUIREMENTS       

  01 55 00 Traffic Control, Vehicle Access and 
Parking         

1.03 1.5.1 Traffic Control, Vehicle Access and 
Parking Incidental 

1.04 1.5.1 Dynamic Message Signs 
5 Signs for 20 Weeks Sign/Week       

 
        

DIV 31 EARTHWORK         

  31 22 16 Reshaping Granular Roadbed         

31.02 1.4.3 

Optional Works - Removal, Disposal, 
and Replacement of Unsuitable 
Granular Roadbed Material & 
Subgrade (Optional) 

Cubic 
Metre       

  31 23 01 Excavating, Trenching and 
Backfilling          

31.03 
1.10.9 

(Refer to 
SS) 

Optional Works - Contaminated 
Material Management Tonne       

    Sub-Total     

         

DIV 32 ROADS AND SITE 
IMPROVEMENTS         

  32 01 11 Pavement Surface Cleaning and 
Removal of Pavement Markings         

32.02 1.2.1 
Optional Works - Hydroblasting 
Pavement Marking Removal E. 7th 
Avenue Laneway 

Lump 
Sum       
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  32 12 16 Hot-Mix Asphalt Concrete Paving         

32.13 

1.5.1, 
1.5.2, 
1.5.3, 
1.5.9, 
1.5.3.4 

(Refer to 
SS) 

Optional Works - Full Depth 
Patching 
Incl. Asphalt & gravel removal, grade 
& compact existing gravel, proof roll, 
100mm thick WMA LC#1 asphalt 
patch 

Square 
Metres       

32.14 

1.5.1, 
1.5.2, 
1.5.3, 
1.5.3.5 

(Refer to 
SS) 

Optional Works - Full Depth Milling, 
Subgrade Prep, Proof Rolling, 
Gravel with Grading, Repaving, 
Pavement Markings, E. 7th Avenue 
Laneway 

Square 
Metres       

    Sub-Total     

         

DIV 33 UTILITIES       

33.16 
1.5.7 

(Refer to 
SS) 

Optional Works - Test Pit over 
existing Metro Vancouver 
Infrastructure 

Each       

    Sub-Total     
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FORM OF TENDER – Appendix 1 
 

OPTIONAL WORKS 
ASSUMED SCHEDULE OF QUANTITIES AND PRICES 

(See paragraph 5.3.1 of the Instructions to Tenderers - Part II and RFP Part 2 – Business 
Requirements) 

 
(All prices and Quotations including the Contract Price shall include all Taxes,  

but shall not include GST. GST shall be shown separately.) 
 
Optional Works:  

   
DIVISION DESCRIPTION TOTAL AMOUNT 

01 GENERAL REQUIREMENTS  
03 CONCRETE  
26 ELECTRICAL  
31 EARTHWORK  
32 ROADS AND SITE IMPROVEMENTS  
33 UTILITIES  
34 TRANSPORTATION  

 OPTIONAL WORKS PRICE  
 5% GST  

 OPTIONAL WORKS TOTAL PRICE  
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FORM OF TENDER – Appendix 2 
 

PRELIMINARY CONSTRUCTION SCHEDULE 
(See paragraph 5.3.2 of the Instructions to Tenderers - Part II) 

 
Indicate schedule with bar chart with major item descriptions and time 
 

ACTIVITY 
CONSTRUCTION SCHEDULE (WEEKS) 

August 25 – December 12, 2025 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
Electrical conduit, JBs & 
bases, irrigation pre-ducting, 
drainage 

                

Concrete Curb 

                

Roadway Paving 

                

Laneway 1 (one lane at a time 
to maintain access to facility) 

                

Laneway 2 (one lane at a time 
to maintain access to facility) 

                

Roadway Pavement Markings 
& Signage 

                

Concrete Sidewalk / 
Boulevards / Bike Path / 
Boulevard Pavement 
Markings 

                

Stand Electrical Poles (once 
poles are fabricated) 

                

Commission Signal & 
Lighting 

                

 

                

State Number of Days each 
access for the Laneways and 
the Aquatic Centre entrance 
will be closed for during 
construction 
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FORM OF TENDER – Appendix 3 
 

EXPERIENCE OF SUPERINTENDENT 
(See paragraph 5.3.3 of the Instructions to Tenderers - Part II) 

Include name and contact information for references 
 
Name:            Years’ Experience:     
 
Experience: 

Date:  

Project Name:  

Responsibilities:  

References:  
 
 

Date:  

Project Name:  

Responsibilities:  

References:  
 
 

Date:  

Project Name:  

Responsibilities:  

References:  
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FORM OF TENDER – Appendix 4 
 

COMPARABLE WORK EXPERIENCE 
(See paragraph 5.3.4 of the Instructions to Tenderers - Part II and Part 1 – Item 7.0 Contract 

Requirements of this RFP) 
 
 

Company / Owner’s Name:   

Contact Person:     Phone:   

Email Address      

Description of Work:   

   

Project Date:   Approximate Value:   

 
Company / Owner’s Name:   

Contact Person:     Phone:   

Email Address      

Description of Work:   

   

Project Date:   Approximate Value:   

Company / Owner’s Name:   

Contact Person:     Phone:   

Email Address      

Description of Work:   

   

Project Date:   Approximate Value:   
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FORM OF TENDER – Appendix 5 

 
LIST OF SUBCONTRACTORS 

(See paragraph 5.3.5 of the Instructions to Tenderers - Part II) 
 

TENDER ITEM TRADE SUBCONTRACTOR 
NAME 

PHONE 
NUMBER 
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FORM OF TENDER – Appendix 6 

 
FORCE ACCOUNT LABOUR AND EQUIPMENT RATES 

(See Part 1 – Item 7.0 Contract Requirements of this RFP) 
 

Labour and Equipment Classification  Hourly Rate  Overtime Rate 

Superintendent $ /hour $ /hour 

Construction Safety Officer $ /hour $ /hour 

Labourer $ /hour $ /hour 

Skilled Labourer $ /hour $ /hour 

Foreperson $ /hour $ /hour 

Gradeperson $ /hour $ /hour 

Carpenter $ /hour $ /hour 

Equipment operator $ /hour $ /hour 

Excavator & Operator $ /hour $ /hour 

Grader & operator $ /hour $ /hour 

Vibrating compactor and operator $ /hour $ /hour 

Plate Compactor $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 

 $ /hour $ /hour 
 
 
 
List any other labour or equipment that will be utilized to complete the work 
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ATTACHMENT 1 
 

CONTRACT DRAWINGS (IFT) 
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This attachment included separately with documents to be downloaded from City’s FTP site at 
https://fileshare.newwestcity.ca/link/lHJym9CJT7zQZqSrJAdtzJ 
 
 
 
 

https://url.ca.m.mimecastprotect.com/s/sHGsC5QZkPfZn8NEhyiZiklD4N?domain=fileshare.newwestcity.ca
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ATTACHMENT 2 
 

PINCHIN SOIL CHARACTERIZATION FINDINGS REPORT  
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ATTACHMENT 3 
 

ALS ENVIRONMENTAL FINDING REPORTS  
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ATTACHMENT 4 
 

CITY OF NEW WESTMINSTER CALIPER TREE PLANTING 
STANDARD (2024) 
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ATTACHMENT 5 
 

GROWING MEDIUM PREPARATION AND PLACEMENT 
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ATTACHMENT 6 
 

STRUCTURAL SOIL 
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ATTACHMENT 7 
 

IRRIGATION SPECIFICATIONS 
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ATTACHMENT 8 
 

IRRIGATION DETAILS 
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ATTACHMENT 9 
 

TREES, SHRUBS & GROUNDCOVER PLANTING 
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ATTACHMENT 10 
 

CITY OF CALGARY CALMING CURB 
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ATTACHMENT 11 
 

SSD-D9 BIKE FRIENDLY DETAILS 
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OFFSITE GEOTECHNICAL INVESTIGATION REPORT 
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