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The Supplementary Conditions revise the General Conditions in the CCDC 2-2020 Stipulated Price 
Contract as follows: 
 
ARTICLE A-5 PAYMENT  
Paragraph 5.2 Interest – 

Paragraph 5.2.1 (1) – Delete “...2%...” and substitute “...0%...” 
Paragraph 5.2.1 (2) – Delete “...4%...” and substitute “...0%...” 

 
 
GENERAL CONDITIONS OF THE STIPULATED PRICE CONTRACT  

 

PART 1 GENERAL PROVISIONS 

GC 1.1 CONTRACT DOCUMENTS, 
1.1.5.1  Between “the Agreement between the Owner and the Contractor” and “Definitions” –   
      Insert “Addenda” 
 
 
PART 2 ADMINISTRATION OF THE CONTRACT 

GC 2.2 ROLE OF THE CONSULTANT 
2.2.4    Delete in its entirety and replace with the following 
“2.2.4   Based on the Consultant's observations and evaluation of the Contractor's applications for 

payment, the Consultant will, in consultation with the Owner, determine the amounts owing to 
the Contractor under the Contract and will issue certificates for payment as provided in Article 
A-5 of the Agreement - PAYMENT, GC 5.3 - PROGRESS PAYMENT and GC 5.7 - FINAL 
PAYMENT.” 

 
 
PART 3 EXECUTION OF THE WORK 

GC 3.2 CONSTRUCTION BY OWNER OR OTHER CONTRACTORS 
3.2.2    Add 
“3.2.2.4  assume overall responsibility for compliance with the applicable health and construction safety 

legislation at the Place of the Work.” 
 
 
PART 5 PAYMENT 

GC 5.1 FINANCING INFORMATION REQUIRED OF THE OWNER 
      Delete in its entirety. 
 
GC 5.4 SUBSTANTIAL PERFORMANCE OF THE WORK 
5.4.1    Delete “20 calendar days after receipt” and substitute with “ten (10) calendar days” 
 
5.4.1.1  Delete in its entirety and replace with the following  
“5.4.1.1  advise the Contractor and Owner in writing that the Work or the designated portion of the Work 

is not substantially performed and give reasons why, or” 
 
5.4.1.2  Delete in its entirety and replace with the following  
“5.4.1.2  state the date of Substantial Performance of the Work or a designated portion of the Work in a 

certificate and issue a copy of that certificate to each of the Owner and the Contractor, in 
accordance with the applicable lien legislation.”  
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5.4.4    Delete in its entirety and replace with the following 
“5.4.4   The Contractor shall submit a separate application for payment of the lien holdback amount in 

accordance with GC 5.3 – PAYMENT. 
 
Add 5.4.7 
 “5.4.7  Prior to Substantial Performance of the Work, and in addition to other holdbacks, a deficiency 

holdback shall be established for Work determined by the Consultant to be deficient or 
defective. The Consultant shall establish the amount of the deficiency holdback as the greater of 
(i) twice the estimated cost to rectify the defective Work and finish incomplete Work using the 
services of another contractor or the Owner’s own forces; and (ii) one thousand dollars 
($1,000.00). No part of the deficiency holdback shall become payable to the Contractor until all 
of the defective Work is corrected and all of the Work is complete. If the defective or 
incomplete Work is not corrected or completed within a reasonable time as determined by the 
Consultant, then all or a portion of the Deficiency Holdback as determined by the Consultant 
may be retained by the Owner to be applied against the loss and damage suffered by the Owner 
to correct or complete the Work. 

 
 
GC 5.5 FINAL PAYMENT 
5.5.4    Delete in its entirety and replace with the following  
“5.5.4   Subject to the provision of paragraph 10.4.1 of GC 10.4 – WORKERS’ COMPENSATION, and 

any legislation applicable to the Place of the Work, the Owner shall, no later than 20 calendar 
days after the Owner’s receipt of a final certificate for payment, pay the Contractor as provided 
in Article A-5 of the Agreement – PAYMENT and in any event, in compliance with Payment 
Legislation.” 

 
 
PART 6 CHANGES IN THE WORK 

GC 6.2 CHANGE ORDER 
Add  
“6.2.3:  The allowance for overhead and profit charged by the Contractor and subcontractors shall be as 

follows: 
.1 Cost of materials and labour plus 10% mark-up by the Contractor for changes in the Work 

performed by the Contractor. 
.2 Cost of labour and materials plus 10% mark-up by the Contractor on changes in the Work 

performed by the Subcontractors. 
.3 Cost of labour and materials plus 10% mark-up by the Subcontractors for changes in the 

Work performed by the Subcontractors. 
.4 The overhead and profit for changes in the Work shall include supervision, administrative 

costs, small tools, miscellaneous materials, layout, and recording of the changes on the record 
drawings. 

 
GC 6.5 DELAYS 
6.5.3.3  Delete in its entirety and replace with the following 
“6.5.3.3  abnormally adverse weather conditions, global pandemic, or” 
 
Add 
“6.5.6   In the event of any delay, the Contractor shall take all reasonable measures to minimize the 

effects and costs of the delay and this obligation shall be taken into account in the determination 
of the Contractor’s entitlement to an extension of the Contract Time and reimbursement of 
delay costs.” 
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PART 9 PROTECTION OF PERSONS AND PROPERTY 

GC 9.4 CONSTRUCTION SAFETY 
9.4.1    at the end of the sentence add 
      “The Contractor agrees to assume the responsibilities of Prime Contractor for the Project, as set 

out in the Workers Compensation Act and the OH&S Regulation.” 
 
 
PART 11 INSURANCE 

GC 11.1 INSURANCE 
11.1.1.1 Delete in its entirety and replace with the following: 

“.1 General liability insurance in the name of the Contractor and include, or in the case of a 
single, blanket policy, be endorsed to name, the Owner, the Consultant, sub-consultants and 
special consultants as identified by the Owner as insureds but only with respect to liability, 
other than legal liability arising out of their sole negligence, arising out of the operations of 
the Contractor with regard to the Work. General liability insurance shall be maintained from 
the date of commencement of the Work until one year from the date of Ready-for-Takeover. 
Liability coverage shall be provided for completed operations hazards from the date of 
Ready-for-Takeover, on an ongoing basis for a period of 6 years following Ready-for-
Takeover.” 

 
 
 

CCDC 41 – CCDC INSURANCE REQUIREMENTS December 14, 2020 

Paragraph 1 
Delete in its entirety and replace with the following  
General liability insurance shall be with limits of not less than $5,000,000 per occurrence, an aggregate 
limit of not less than $5,000,000 within any policy year with respect to completed operations, and a 
deductible not exceeding $10,000. The insurance coverage shall not be less than the insurance provided 
by IBC Form 2100 (including an extension for a standard provincial and territorial form of non-owned 
automobile liability policy) and IBC Form 2320. To achieve the desired limit, umbrella or excess liability 
insurance may be used. Subject to satisfactory proof of financial capability by the Contractor, the Owner 
may agree to increase the deductible amounts 
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