



March 16, 2021

ENQUIRIES AND RESPONSES # 1
NWRFP-21-09
Engineering Services, Sewer CCTV Inspection, Assessment, and
Rehabilitation Program
New Westminster, BC

ANSWERS TO SUBMITTED QUESTIONS

Q1 Just to clarify, our scope is:

- Assessment of the 2020 CCTV program recently completed
- Engineering services for 2021 CCTV (including assessment)
- Engineering services for 2021 Sewer Rehab
- (Optional) Engineering services for 2022 CCTV (including assessment)
- (Optional) Engineering services for 2022 Sewer Rehab
- (Optional) Engineering services for 2023 Sewer Rehab
- But no 2023 CCTV Program?

A1 Correct, the 2023 CCTV program is not part of the scope of work

Q2 Item 2.4 says the 2021 Sewer Rehab scope will be from the 2020 assessment (by us) and more locations from the 2018 and 2019 program (not by us). Will we be tasked to reassess those 2018 and 2019 locations to determine if we agree with the repair strategy? Or has the City already confirmed and agreed upon the rehab strategy?

A2 The assessment of 2018/2019 CCTV project has already been completed and the City has identified the mains as well as the rehab strategy (pipe bursting, relining, or open cut), however, the proponent needs to review the video footage of those mains that were identified by the City and confirm /agree the rehab strategy

Q3 Who will be the New West Project Manager for these projects?

A3 The Engineering Department will assign a Project Manager for these projects.

END of Enquiries and Responses

Yours truly,

Heather M. Rossi
Intermediate Buyer